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Summary of Contract Documents Revised Since 2/1/2010 RFQ Document Posting

Project Scope (Documents include “clean” copy of Scope along with a version with Microsoft “Track Changes” shown)
Section 1

Table 1-1 corrected error in functional classification

Section 2

The changes are related to the word "verify" when talking about the IQF.  The DBT is responsible, with the IQF performing a verification role.  

Additionally, we have modified the following sections:

a.) Under 2.6.2.1, changed documentation from the project duration to ODOT's Record Retention Policy
b.) Under 2.6.5.18, added the Department to receive copies of nonconformance reports.   

c.) Under 2.4.6, Changed test and observations to be of DBT QC sampling and testing, not the Departments
Section 5

Section 5.2.5 Revisions to the text requested by our Construction Dept.  Added scope language concerning Environmental Site Assessments.  
Section 7

Section 7.1.2 Additional text to clarify work requirements with respect to railroad

Section 14

Section 14.5 Added requirements for proposed retaining wall along temporary ramp A3

Section 16

Section 16.3.3 Added information about Historic Mitigation requirements. 
Project Proposal

Sheet_4 -> New Note-Request for Proposal (02/12/2010) - Note concerning “Order of Precedence” concerning RFQ vs. RFP documents
Sheet_70 -> Revised Differing site condition note to reflect work involved with all aspects of existing buildings, not just the inside

Selection Criteria (Documents include “clean” copy of the Selection Criteria along with a version with Microsoft “Track Changes” shown)
Section 3.0 ->Additional text added in case of a tie during the Technical Proposal/Price Proposal phase

Appendices

AE-01 - Updated to reflect FHWA requested funding changes

DI-01 - Updated to reflect new dates for items listed in this summary   

DI-02 - Includes updated electronic files (reference information)

DR-02 - Baker updated the conceptual storm sewer plan view along new E9th Street 

EC-07 - HABS Survey Information -> Information added 
EC-11 - ESA Phase II Reports -> Information added

EC-12 - ESA Phase I Report for PPN 101-32-038 -> New appendix
GN-02 - We added text to better clarify the responsibilities of the DBT and ODOT 
LD-14 - New appendix - Information related to the proposed retaining wall along temporary ramp A3 (See additional scope in Section 14.5)
RR-01 thru RR-11 ->Documents updated to reflect that Construction Agreements are Reference Documents and the Special Clauses are Contract Documents.  The Flats Industrial draft Agreement and Special Clauses have been added. 
RR-02 - Executed NS Railroad Agreement

RR-05 - Executed NS Special Clauses

RR-08 - Executed Flats Industrial RR Agreement

RR-09 - Executed Flats Industrial RR Special Clauses

RR-10 - Executed NS RR Agreement at Abbey

RR-11 - Executed NS RR Special Clauses

RW-01 - Right of Way Acquisition Schedule - Updated by RW team as noted below:

    Parcel 610 (Gillota) 


Changed available date from 11-18-2011 to 8-18-2010

    Parcel 622 (White Properties)  
Changed available date from 3-13-2010 to 5-1-2010

    Parcel 626 (Null)


Changed available date from 11-28-2010 to 4-29-2010

RW-03 - Final, signed RW plans are now included 

UT-01 - Sue Level A - Report and Mapping -> Added Level A test hole information recently obtained by ODOT
UT-15 - Existing Utility Plans -> Updated existing utility plan views
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