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LPA SCOPE OF SERVICES FORM

A.  	Project Identification

	County
	FAI
	Route
	CR 31/40
	Section
	03.10/02.05



	Project sponsor / Maintenance responsibility:
	Fairfield County Engineer

	
	



	Local Let
	X
	ODOT Let
	

	Scope field review:
	06/16/2022
	Scope meeting:
	06/16/2022



	Highway Functional Classification
	



	PID
	115805
	
	

	Fiscal Year
	FY28
	Proposed Sale Date
	Q2-Q3 FY28



B. 	Design Standard

	AASHTO/ODOT



C.	Project Description

	Description of Proposed Improvements:
	Intersection Improvement - Roundabout



	Project to convert the intersection of CR 31 (Coonpath Road) and CR 40 (Election House Road) from an all-way stop controlled intersection to a roundabout with a northbound right turn lane including lighting, drainage, signing, and pavement markings.

	



	Prior studies / plan (identify):
	Coonpath Road & Election House Road Feasibility Study (2024)



	



	Estimated Project Length: (begin pavement to end pavement including bridge)
	1,000 Feet



	Work Length: (including project length & approach work)
	2,000 Feet



	Alignment:
	Existing
	
	Relocated
	X



	Profile:
	Existing
	
	New
	X



	Logical Termini:
(w/explanation)
	500 feet on each approach to the intersection



	




D. 	Typical Sections

Existing:
	Width:
	Pavement
	24 Feet
	Graded Shoulder
	1 Feet
	Treated Shoulder
	1 Foot



	R/W
	CR31 – 60’(SW Corner Platted at 40’)   CR40 – 45’ (SW Corner Platted at 36’)



	Bridge:
	face to face of rails
	N/A
	or toe to toe of parapets
	N/A



	Curbs
	Yes
	
	No
	X



	Curb ramps
	Yes
	
	No
	X



	Sidewalks
	Yes
	
	No
	X
	Comment
	



	Guardrail
	Yes
	
	No
	X
	Type
	



Proposed:
	Width:
	Pavement
	22 Ft
	Graded Shoulder
	4’
	Treated Shoulder
	4’



	Bridge
	N/A
	
	
	



	Median:
	Yes
	X
	No
	
	Type
	

	Curbs:
	Yes
	X
	No
	
	Type
	Type 6 and 9



	Curb ramps:
	Yes
	
	No
	X



	Sidewalks
	Yes
	
	No
	X
	Comment
	



	Guardrail
	Yes
	
	No
	X
	Type
	



Supplemental Information
	ADT
	CR31 8980  CR40 4660
	Design ADT
	CR31(12,713)CR40(6597)

	DHV
	1.27
	Certified Traffic
	

	T24
	3%
	
	

	Design Speed
	55
	Legal Speed
	55



	Comments:
	



E. 	Right-of-Way

	Right-of-Way Plan:
	Yes
	X
	No
	



	Approximate Number of  Parcels:
	11



	Known relocations:
	Yes
	X
	No
	



	Railroad Involvement:
	Yes
	
	No
	X



	Railroad Name:
	



	Encroachments:
	



	Airway Highway Clearance:
	Yes
	
	No
	X
	Remarks
	



	Airport Name
	



	Comments:
	



Note: Provide a footprint of proposed and existing right of way limits as soon as available to District Env. Coordinator and District Real Estate Administrator.
Caution: Environmental needs to be clear prior to the beginning of right of way acquisition.  A Local, utilizing their own monies, assumes many risks by proceeding with acquisition prior to environmental being cleared.  These risks include purchasing r/w that may never be used for the project and purchasing a site that contains the need for a hazardous waste cleanup.

F. 	Utilities

Aerial:
	Phone
	Yes
	
	No
	X
	Name of Company
	

	Cablevision
	Yes
	X
	No
	
	Name of Company
	Spectrum

	Power
	Yes
	X
	No
	
	Name of Company
	South Central Power



Buried:
	Phone
	Yes
	X
	No
	
	Name of Company
	AT&T

	Cablevision
	Yes
	
	No
	X
	Name of Company
	

	Power
	Yes
	
	No
	X
	Name of Company
	

	Gas
	Yes
	X
	No
	
	Name of Company
	Northeast Ohio Natural Gas

	Pipelines:
	Yes
	
	No
	X
	Name of Company
	



	Water
	Yes
	
	No
	X
	Private
	
	Public
	

	Sanitary Sewer
	Yes
	
	No
	X
	Private
	
	Public
	



	Storm Sewer
	Yes
	
	No
	X
	Private
	
	Public
	



	Other
	



	Comments
	




G. 	Structure Requirements

Existing Structure information:
	Structure type:
	



	Sufficiency Rating:
	
	General Appraisal
	
	Bridge No.
	



	Structure File No.
	
	Crossing
	



	Bridge length:
	

	Number of Spans
	



	Eligible for the National Historical Register
	Yes
	
	No
	



Proposed Structure:
	New Structure:
	Yes
	
	No
	



	Rehabilitate Existing Bridge
	By:
	



	Structure width:
	
	Structure type:
	



	Number of spans:
	



	Beam Type:
	Concrete Box
	
	Steel
	



	Other Design Considerations / Explanation of Change in Line/Grade:

	

	



	Guardrail Type:
	



H. 	Design Exception(s) required

	Yes
	
	No
	X
	Explain
	




I. 	Traffic Control

	Signing:
	Yes
	X
	No
	
	Remarks
	

	Striping:
	Yes
	X
	No
	
	Remarks
	

	Lighting:
	Yes
	X
	No
	
	Remarks
	

	Signals:
	Yes
	
	No
	X
	Remarks
	

	RPM’s:
	Yes
	
	No
	X
	Remarks
	



J. 	Geotechnical
Is geotechnical design necessary (Y/N)?  If so, fully utilize historic geotechnical information; perform subsurface exploration in accordance with the Specifications for Geotechnical Explorations; and perform geotechnical design in accordance with the Geotechnical Design Manual.

	
K. Maintenance of Traffic

	Detour
	X
	Part Width
	X



	Remarks:
	MOT TBD with design




LK. 		Driveways

	Yes
	X
	No
	
	Type
	Residential




ML. 	Project Funding

	Project Cost Estimate
	$3,818,200



	Quantity splits needed in plans to differentiate funding participation:
	Yes
	
	No
	X



	Comments:
	



	Coordination with Concurrent Projects Required:
	Yes
	
	No
	X
	



	Comments:
	



Cost Estimates:

Total Federal Funds/Percent Split	Total Local Funds/Percent Split
	PE
	$545,800
	     
	100%
	
	
	
	

	RIGHT OF WAY
	$500,000
	
	100%
	
	
	
	

	UTILITIES
	
	
	
	
	
	
	

	CONSTRUCTION
	$2,196,800
	
	80%
	
	$394,200
	
	20%


	CONST ENGINEERING
	$110,400
	
	80%
	
	$71,000
	
	20%

	TOTAL
	3,353,000
	
	
	
	$465,200
	
	












NM.	Cost Recovery


	Does the LPA intend to recover any Direct Labor Costs associated with this project?
	Yes
	X
	No
	

	Does the LPA intend to recover any Fringe and Overhead Costs associated with this project?
	Yes
	X
	No
	



	
If the LPA does intend to recover Fringe and Overhead Costs, by wWhat Cost Recovery method does the LPA  they intend to utilizerecover those costs?

|_|  1. No cost recovery of LPA’s project direct labor, fringe benefits, or overhead costs.
|X||_| FORMCHECKBOX   2. Direct Labor plus indirect costs determined using the Federal De Minimis Indirect Cost Rate[footnoteRef:1] [1:  The De Minimis Indirect Cost Rate is 10 percent of modified total direct costs (MTDC) per 2 CFR §200.414. Regardless of whether the LPA prepares a CAP or uses the 10-percent de minimis rate, LPAs are required to maintain Federally-compliant time-tracking systems. Accordingly, LPAs are permitted to bill for labor costs and associated indirect costs only if such costs are accumulated, tracked, and allocated in accordance with such systems. Before an LPA is eligible to elect the de minimis rate on any project, the LPA’s time-tracking system and methods for tracking other project costs must be reviewed and approved by the ODOT Office of External Audits. To obtain this approval, LPAs will be required to complete an Internal Control Questionnaire (ICQ), and LPAs with compliant time-tracking systems will be granted approval (be prequalified) to apply the de minimis rate.] 

|_|  3. Direct Labor plus Approved Fringe Benefit Costs (fringe benefits only)[footnoteRef:2], plus indirect costs      calculated using the Federal 10% De Minimis Indirect Cost Rate. [2:  Annually, the LPA shall submit an updated rate for review and approval by the ODOT Office of External Audits. ] 

|_|  4. Direct labor, plus fringe benefits costs calculated using the LPA’s ODOT approved Fringe Benefits Rate, plus indirect costs calculated using the LPA’s ODOT approved Indirect Cost Rate. |_| FORMCHECKBOX 

	Does the LPA currently have a timekeeping system in place?
	Yes
	X
	No
	



	If so, does that system track both payroll and project hours concurrently?
	Yes
	X
	No
	

	If different systems, how does the LPA reconcile project hours to payroll?

	How often are payroll records prepared? biweekly

	For employees working on multiple activities, does the LPA track daily time by activity/project on the time sheets?
(only tracking hours worked on Federal projects is non-compliant.  All activity hours must be shown)
	Yes
	X
	No
	

	Does the LPA ensure that timecards are signed by the employee?
	Yes
	X
	No
	







ON.    	Environmental

	Scope of the Proposed Action /Involvement with Resources:

These are actions and/or items the District Environmental Staff deems necessary to address as part of the LPA project environmental documentation.  This form is not all inclusive, and more items may be required upon initiation of agency coordination and field studies.

	
	Not required
	Required
	Responsibility
	Due Date

	Tentative CE Level ___D1___
	
	
	
	

	Purpose and Need Statement
	
	
	
	

	Section 106 Scoping Request Form
	
	X
	
	

	Cultural Resource Phase 1
	
	
	
	

	Cultural Resource Phase II
	
	
	
	

	Cultural Resource Mitigation
	
	
	
	

	Cultural Resource Section 4(f)
	
	X
	
	

	Data Recover Plan-Documentation for Consultation
	
	
	
	

	Section 4(f)/6(f)-Park/Recreation
	
	
	
	

	Recreational Boating
	
	
	
	

	Level 1 Ecological Survey Report
	
	X
	
	

	Level 2 Ecological Survey Report
	
	
	
	

	Wetland Survey
	
	X
	
	

	Section 9/Section 10 Stream
	
	
	
	

	404 NWP-Army Corps of Engineers
	
	
	
	

	404 PCN-Army Corps of Engineers
	
	
	
	

	404 Individual Permit-Army Corps of Engineers
	
	
	
	

	401 OEPA Certification Application
	
	
	
	

	Coast Guard Coordination
	
	
	
	

	ODNR Coastal Zone
	
	
	
	

	Scenic River
	
	
	
	

	Farmland Screening or FCIR
	
	X
	
	

	Public Involvement
	
	X
	
	

	Public Meeting
	
	X
	
	

	RMR Screening
	
	X
	
	

	RMR Assessment/Investigation
	
	
	
	

	Drinking Water Resources
	
	
	
	

	Flood Plain/Flood Way
	
	X
	
	

	Underserved Populations
	
	
	
	

	Noise Study
	
	
	
	

	Air Quality Analysis
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	Asbestos Inspection Required:
	Yes
	
	No
	X



	Comment:
	

	
	



Any Known Environmental Concerns (ex. historic properties on National Register, wetlands,
underground storage tanks, stream relocation):

	ODOT will assist as necessary and it is likely FCEO will utilize CEAO Task Order 

	

	

	

	

	

	

	

	

	

	

	






PO. 	Roles / Responsibilities
	Construction plan development:
	ODOT Prequalified Consultant

	Proposal/Specification Development:
	ODOT/LPA

	LPA Agreement:
	ODOT

	Form and preliminary legislation:
	ODOT

	Advertising and award of contract:
	LPA/Fairfield County Engineer

	Construction inspection:
	LPA/Fairfield County Engineer

	R/W plan development:
	ODOT Prequalified Consultant

	R/W acquisition / appraisals:
	ODOT Prequalified Consultant

	Utility Coordination / Relocation:
	LPA/Fairfield County Engineer

	
	
















QP. 	Field Review

	Date:
	06/16/2022



REPRESENTATIVES PRESENT:

	Name
	Company
	Phone
	E-mail

	Eric McCrady
	FCEO
	
	

	Bill Maravy
	FCEO
	
	

	N Hafer-Lipstreu
	ODOT
	
	

	Ben Boyer
	ODOT
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	













	RQ.    COMMITMENT DATES
	ODOT-let
	Local-let
	 SEE ELLISReservoir



	ACTIVITY
	Due DUE DATE

	Authorization to Proceed
	Q2 FY26

	Stage 1 Review
	

	Stage 2 Review
	

	Stage 3 Review
	

	R/W Plans Approved/Not Required
	

	Bid document & tracings to District
	

	R/W and Utility Clearance
	

	Environmental Clearance
	

	Plan Package to C. O.
	Q1-Q2 FY28

	Award Date
	Q2-Q3 FY28




Other due dates of interest:
County to submit plans, proposal, estimate (PS&E) to the District
County certifies R/W and utility clearance to the District
County submits bid results to District
Schedule Explanation: Authorization to Proceed Start Date is the date that the District submits the programming package to Central Office.  Finish Date for said activity is when a state job number has been established.  Start Date for Environmental Clearance is normally the same as the date the project has been programmed.  Start Date for Stage 2 Review is the date of submission to the District of the preliminary R/W plans.  Finished date for said activity is when comments are returned to the LPA.  Start Date for R/W Plan Approved is when the District has received final R/W plans and associated documents.  Finish Date for said activity is when the District has approved said plans and associated documents.  Start Date for R/W and Utility Clearance is the date that the LPA is authorized to begin acquisition.  Finish date for said activity is when the District certifies clearance to FHWA.  The LPA should certify R/W and Utility Clearance to the District one month before the R/W and Utility Clearance Finish Date.   Start Date for Plan Package to C. O. is the date that the PS&E package leaves the District and the finish date is the day it is logged in at Central Office.  One should allow forty-five days from Plan Package to C.O. for PS&E approval and project advertising before the Sale Date.  Advertising needs to be three weeks minimum and cannot start until PS&E approval is obtained.  Start date for the Award Date is the Sale Date of the project.  And the Finish Date for the Award Date is the date the project was awarded.  Summary of bid tabs and the identity of the awarded contractor shall be submitted to ODOT no later than one week after the award.



Project Schedule Approval:			Signature	                               Date
	Environmental Coordinator
	
	

	Real Estate Admin.
	
	

	Program Manager
	
	

	Project Manager
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