

April 10, 2023



BRENT SPENCE BRIDGE CORRIDOR PROJECT

# REFERENCE INFORMATION DOCUMENTS

ODOT PID 116649 | KYTC PROJECT ITEM NO. 6-17  
ODOT CONSTRUCTION PROJECT 23-3000

The documents indexed herein and provided are for informational purpose. Interested Offerors shall consider these documents as reference documents for use in understanding the status and intent of the project. Several documents provided are working files and may change throughout further development activities. This index will be updated and shared as additional project documents are available.

Additional project documents are available on the Brent Spence Bridge Corridor Project Website:  
<https://brentspencebridgecorridor.com/>



TEAM  
**KENTUCKY**<sup>®</sup>  
TRANSPORTATION  
CABINET

Referenced As	Document	Document Development/ Revision Date	No. of Pages	Release Date
<b>AE – Aesthetics and Enhancements</b>				
AE-01	Aesthetic Design Guidelines	February 2011	72	12-16-2022
AE-02	Aesthetic Design Checklist PID113361, PID 115161	August 2022	5	12-16-2022
AE-03	BSB Rendering	December 2022	21	01-13-2023
AE-04	Aesthetic Design Checklist (PID 116649)	March 2023	13	03-31-2023
<b>DF - Design Files (Cadd format)</b>				
N/A	116649_BC000.dgn (Existing Survey)	September 2010	N/A	10-17-2022
N/A	116649_BC001.dgn (Existing Structures)	September 2010	N/A	10-17-2022
N/A	116649_BF001.dgn (Proposed Profiles)	October 2022	N/A	10-17-2022
N/A	116649_BF001_rev1.dgn (Proposed Profiles)	December 2022	N/A	12-02-2022
N/A	116649_BK001.dgn (Proposed Geometry)	October 2022	N/A	10-17-2022
N/A	116649_BK001_rev1.dgn (Proposed Geometry)	December 2022	N/A	12-02-2022
N/A	116649_BM001.dgn (Proposed Const. Phasing)	October 2022	N/A	10-17-2022
N/A	116649_BP001.dgn (Proposed Roadway)	October 2022	N/A	10-17-2022
N/A	116649_BP001_rev1.dgn (Proposed Roadway)	December 2022	N/A	12-02-2022
N/A	116649_BR000.dgn (Existing Right-of-Way)	June 2022	N/A	10-17-2022
N/A	116649_BR001.dgn (Proposed Right-of-Way)	September 2022	N/A	10-17-2022
N/A	116649_DR001_Alt1.dgn (Alt I Drainage)	May 2011	N/A	10-17-2022
N/A	116649_UT000.dgn (Existing Utilities)	November 2014	N/A	10-17-2022
<b>DR – Drainage</b>				
DR-01	Ohio_Alternative I BSB Corridor Drainage Study	November 2017	26	12-16-2022
DR-02	Ohio_Alternative I Drainage Plan	May 2011	2	12-16-2022
DR-03	Kentucky_Alternative I Drainage Plan	May 2011	3	12-16-2022
DR-04	Existing Drainage Field Notes	March 2016	25	12-16-2022
DR-05	Existing Drainage Survey Needs, Exhibit	March 2016	20	12-16-2022
<b>EN - Environmental</b>				
EN-01	Environmental Assessment	March 2012	233	12-16-2022
EN-02	Environmental Assessment - Exhibits and Appendices (.zip)	March 2012	N/A	12-16-2022
EN-03	Approved FONSI	August 2012	7	12-16-2022
EN-04	2015 NEPA Reevaluation	February 2015	4	12-16-2022
EN-05	2018 NEPA Reevaluation	March 2018	4	12-16-2022
EN-06	KYTC Covington MOA Funding	June 2022	10	12-16-2022
EN-07	KYTC Covington MOU NEPA	June 2022	7	12-16-2022
EN-08	Ohio Noise Analysis Report	August 2022	245	12-16-2022
EN-09	USEPA Air Quality PM2.5 Conformity and MSAT Determination	September 2022	3	12-16-2022
EN-10	FHWA Air Quality PM2.5 Conformity and MSAT Determination	September 2022	2	12-16-2022
EN-11	OEPA Air Quality PM2.5 Conformity and MSAT Determination	September 2022	2	12-16-2022
EN-12	Longworth Hall MOA	June 2012	7	12-16-2022
EN-13	1 <sup>st</sup> Amendment to Longworth Hall MOA	September 2022	11	12-16-2022

Referenced As	Document	Document Development/ Revision Date	No. of Pages	Release Date
EN-14	2 <sup>nd</sup> Amendment to Longworth Hall MOA	June 2022	5	12-16-2022
EN-15	Regulated Materials Summary and Commitments	January 2023	3	01-13-2023
EN-16	Kentucky ESA Screening Re-Evaluation	July 2022	1625	12-16-2022
EN-17	BSB ESA Screening	January 2014	502	12-16-2022
EN-18	ESA Screening	April 2007	268	12-16-2022
EN-19	Western Hills Viaduct ESA Screening	May 2010	63	12-16-2022
EN-20	ESA Phase 1	February 2017	1007	12-16-2022
EN-21	ESA Phase 1	April 2014	503	12-16-2022
EN-22	ESA Phase 1 Harrison Terminal	February 2014	1669	12-16-2022
EN-23	ESA Phase 1	April 2010	91	12-16-2022
EN-24	ESA Phase 1	November 2011	343	12-16-2022
EN-25	ESA Phase 2_7 sites_Ohio	April 2014	213	12-16-2022
EN-26	KY Traffic Noise Impact Analysis (North)	September 2022	866	12-16-2022
EN-27	KY Traffic Noise Assessment (South)	September 2022	56	12-16-2022
EN-28	BSB Environmental Commitments	February 2023	7	02-17-2023
EN-29	De Minimis Determination for Goebel Park	March 2023	7	03-22-2023
<b>EX – Existing Plans</b>				
EX-01	Existing Approaches	February 1985	71	12-16-2022
EX-02	Existing Substructure	September 1960	28	12-16-2022
EX-03	Existing Superstructure	March 1961	40	12-16-2022
EX-04	HAM-75 Pavement Replacement	January 2004	17	12-16-2022
EX-05	HAM-71 Bridge Rehabilitation	May 2004	11	12-16-2022
EX-06	Fort Washington Reconstruction Program Contract 2	February 1998	71	12-16-2022
EX-07	Fort Washington Reconstruction Program Contract 3	May 1998	94	12-16-2022
EX-08	Fort Washington Reconstruction Program Contract 6	July 1998	598	12-16-2022
EX-09	Fort Washington Reconstruction Program Contract 8	February 2002	560	12-16-2022
EX-10	I-75 Over Rivard Drive Plan	June 1989	20	12-16-2022
EX-11	Covington-Lexington Express Highway Kyles Lane Grade Separation		21	12-16-2022
EX-12	Relocation of Dixie Highway Over I-75/71	July 1998	47	12-16-2022
EX-13	Relocated I-75/71 Over Orchard Road	June 1998	66	12-16-2022
EX-14	HAM-25-0.04	November 1960	304	12-16-2022
EX-15	HAM-25-0.46 and HAM-50-20.43	October 1960	466	12-16-2022
EX-16	HAM-50-19.36	December 1992	255	12-16-2022
EX-17	HAM-25-0.83	October 1960	529	12-16-2022
EX-18	ARTIMIS Control Building	November 1994	48	12-16-2022
EX-19	ARTIMIS DMS Retrofit	November 2011	12	12-16-2022
EX-20	ARTIMIS DMS Retrofit Phase 2	June 2015	12	12-16-2022
EX-21	HAM-ARTIMIS Equipment Replacement	June 2009	15	12-16-2022
EX-22	HAM-ARTIMIS Regional TMS - Phase 1 (PID 15167)	June 1994	202	12-16-2022
EX-23	HAM-ARTIMIS Regional TMS - Phase 2 (PID 16662)	September 1997	565	12-16-2022
EX-24	KY ARTIMIS Regional TMS	June 1994	154	12-16-2022

Referenced As	Document	Document Development/ Revision Date	No. of Pages	Release Date
EX-25	Fort Washington Reconstruction Program Contract 27 (ARTIMIS)	June 2001	33	12-16-2022
EX-26	I-75 Grade Drain and Surface Plans	June 1958	194	01-27-2023
EX-27	I-75 Grade Drain and Surface Plans	December 1960	96	01-27-2023
EX-28	I-75 4 <sup>th</sup> Street in Covington to Fort Mitchell Signs and Lighting Plans	1961	19	01-27-2023
EX-29	I-71 & I-75 Widening Plans	March 1998	239	01-27-2023
EX-30	I-75 Slide Correction	January 1982	5	01-27-2023
EX-31	I-75 Signing Plans	January 1988	45	01-27-2023
EX-32	I-75 Grade Drain and Surface Plans	December 1960	101	01-27-2023
EX-33	I-75 ROW Fence Plans	September 1988	14	01-27-2023
EX-34	US 25 Grade Drain and Surface Plans	1932	18	01-27-2023
EX-35	I-75 Grade Drain and Surface Plans	October 1969	71	01-27-2023
EX-36	I-75 Grade Drain and Surface Plans	April 1961	93	01-27-2023
EX-37	I-75 Reconstruction of Detention Basins	April 2000	19	01-27-2023
EX-38	I-75 Slide Repair	September 1979	15	01-27-2023
EX-39	I-75 Grade Drain and Surface Plans	1978	60	01-27-2023
EX-40	US 25 Grade and Drain Plans	1934	7	01-27-2023
EX-41	I-71 I-75 Turnaround Plans	October 2021	137	01-27-2023
EX-42	I-75 Plans	January 1962	60	01-27-2023
EX-43	I-75 Plans	February 1985	263	01-27-2023
EX-44	I-75 Plans	September 1989	683	01-27-2023
EX-45	Pedestrian Overpass Bridge	November 1967	4	01-27-2023
EX-46	Ninth Street Bridge Plans		23	01-27-2023
EX-47	Drawing No. 19620 Bridge Plans		20	01-27-2023
EX-48	Drawing No. 15007 Bridge Plans		20	01-27-2023
EX-49	Drawing No. 14955 Bridge Plans		120	01-27-2023
EX-50	Drawing No. 20483 Bridge Plans	September 1982	36	01-27-2023
EX-51	Drawing No. 20893 Bridge Plans	March 1985	225	01-27-2023
EX-52	Drawing No. 17206 Bridge Plans		5	01-27-2023
EX-53	Drawing No. 13176 Bridge Plans		17	01-27-2023
EX-54	Drawing No. 19617 Bridge Plans		26	01-27-2023
EX-55	Drawing No. 21680 Bridge Plans	June 1989	20	01-27-2023
EX-56	Drawing No. 13179 Bridge Plans		87	01-27-2023
EX-57	Drawing No. 19626 Bridge Plans		72	01-27-2023
EX-58	Drawing No. 21949 Bridge Plans	August 1989	79	01-27-2023
EX-59	Drawing No. 14355 Bridge Plans	February 1968	31	01-27-2023
EX-60	Drawing No. 14664 Bridge Plans	February 1962	400	01-27-2023
EX-61	Drawing No. 20950 Bridge Plans	July 1985	87	01-27-2023
EX-62	Drawing No. 13177 Bridge Plans		21	01-27-2023
EX-63	Drawing No. 21931 Bridge Plans	July 1989	10	01-27-2023
EX-64	Drawing No. 21929 Bridge Plans	July 1989	24	01-27-2023
EX-65	Drawing No. 21902 Bridge Plans	July 1989	23	01-27-2023

Referenced As	Document	Document Development/ Revision Date	No. of Pages	Release Date
EX-66	Drawing No. 21907 Bridge Plans	July 1989	23	01-27-2023
EX-67	Drawing No. 21919 Bridge Plans	July 1989	23	01-27-2023
EX-68	Drawing No. 23451 Bridge Plans	July 1998	47	01-27-2023
EX-69	Drawing No. 23359 Bridge Plans	August 1998	66	01-27-2023
<b>GE – Geotechnical</b>				
GE-01	Kentucky_Retaining Wall Justification Study Draft Report	April 2011	1113	12-16-2022
GE-02	Ohio_Alternative I Retaining Wall Justification Study	March 2012	221	12-16-2022
GE-03	Existing Boring Matrix	July 2022	14	12-16-2022
GE-04	Existing Boring Locations.kmz	July 2022	N/A (KMZ)	12-16-2022
<b>GN – General</b>				
GN-01	Brent Spence Summary Report	November 2021	27	12-16-2022
GN-02	BSB PDB Risk Register	October 2022	4	10-14-2022
GN-03	Project Commitments	December 2022	1	01-13-2023
<i>GN-04</i>	<i>Consent Legislation (City of Cincinnati)</i>	<i>TBD</i>		
GN-05	Video Monitoring Specifications	January 2023	3	01-27-2023
GN-06	BSB Special Experimental Project Number 14	January 2023	12	02-24-2023
GN-07	BSBC PDB Federal Authorization Strategy	April 2023	1	04-10-2023
<b>LD – Location and Design</b>				
LD-01	Concept I-W_Final Design Summary Report	November 2022	51	12-16-2022
LD-02	Kentucky_PAVR Alternative I	July 2010	141	12-16-2022
LD-03	Ohio_PAVR Alternative I	May 2011	312	12-16-2022
LD-04	BSB Smart PDF	January 2023	1	01-13-2023
LD-05	BSB IMS	November 2011	2759	12-16-2022
LD-06	BSB IMS Addendum	September 2012	159	12-16-2022
LD-07	Concept I-W Corridor Exhibit	January 2023	8	01-27-2023
LD-08	Concept I-W Multimodal Exhibit	January 2023	5	01-27-2023
LD-09	Concept I-W Design and Legal Speeds Exhibit (from 12th Street to north end of Project)	January 2023	4	01-13-2023
LD-10	Draft Design Exceptions	December 2022	2	01-13-2023
<i>LD-11</i>	<i>BSB IMS Addendum 2 (Concept I-W)</i>	<i>TBD</i>		
<b>MT – Maintenance of Traffic</b>				
MT-01	Alternative I_Phasing Plan	Unknown	13	12-16-2022
MT-02	Concept I-W_Phasing Plan	September 2022	5	10-14-2022
MT-03	Alternative I MOTAA	May 2011	10	12-16-2022
MT-04	Brent Spence Bridge-Concept I-W TMP Closure Approval Authority Matrix	December 2022	1	01-13-2023
<b>PA – Pavements</b>				
PA-01	Ohio_Pavement Type Selection	June 2022	2	12-16-2022
PA-02	Ohio_Pavement Section	July 2022	1	12-16-2022
PA-03	Ohio Pavement Requirements	December 2022	2	01-13-2023
<b>PC – Permits and Certifications</b>				
PC-01	Project Permit Requirements	January 2023	N/A (Excel)	01-27-2023

Referenced As	Document	Document Development/ Revision Date	No. of Pages	Release Date
PC-02	USCG Coordination Correspondence	2006-2012	24	12-16-2022
PC-03	Brent Spence Bridge Section 9 Project Initiation Request	January 2023	7	02-10-2023
<b>RR – Railroad</b>				
RR-01	BSB Railroad Coordination Summary	April 2023	23	04-10-2023
RR-02	RailRoad_PE_Agreement_PID116649_OH1497	December 2022	9	01-13-2023
<b>RW – Right-Of-Way</b>				
RW-01	KYTC Right-of-Way Plans	October 2022	119	12-16-2022
RW-02	ODOT Final Right-of-Way Tracings	April 2023	255	04-10-2023
RW-03	ODOT Right-of-Way Action Plan	May 2022	1	12-16-2022
RW-04	KYTC ROW Cross Sections	October 2022	108	12-16-2022
RW-05	KYTC Acquisition Status Report	October 2022	2	12-16-2022
RW-06	Right-of-Way Availability Table	April 2023	5	04-10-2023
<i>RW-07</i>	<i>Communicating All Promises Report (CAP)</i>	<i>TBD</i>		
RW-08	Longworth Hall Impact Analysis Report: Potential Mitigation Measures	June 2011	41	12-16-2022
RW-09	Building Demolition Matrix	December 2022	1	01-13-2023
RW-10	Longworth Hall Impact Analysis Report: Concept Plans	November 2011	98	02-10-2023
RW-11	Longworth Hall CADD Files	November 2011	N/A (.Zip)	02-10-2023
<b>SS – Sanitary Sewer</b>				
SS-01	Willow Run Detail Sheets	1949	20	12-16-2022
SS-02	Flood Protection Covington	1955	217	12-16-2022
SS-03	Willow Run Storm Water Separation Feasibility Study	March 2022	47	01-13-2023
SS-04	Willow Run Storm Water Separation Study	December 2022	108	12-16-2022
<b>ST – Structures</b>				
ST-01	Alternative I Bridge Type Selection Study	March 2011	1057	12-16-2022
ST-02	Concept I-W Structure List Plan	December 2022	7	01-13-2023
ST-03	BSB USCG Coordination Summary	January 2023	4	01-13-2023
ST-04	Concept I-W Retaining Wall List Plan	January 2023	7	01-13-2023
ST-05	BSB Companion Bridge Hydrograph	January 2023	1	01-13-2023
ST-06	BSB Local Street Bridge Cross Sections	January 2023	1	01-13-2023
ST-07	Item 511 Class QC3 Concrete Substructure Special with Macro-Synthetic Fibers	December 2021	2	01-13-2023
ST-08	Item 511 Class QC3 Concrete Superstructure Special with Macro-Synthetic Fibers	December 2021	2	01-13-2023
<b>SU – Survey</b>				
SU-01	Project Monumentation Control	September 2010	119	12-16-2022
SU-02	KYTC Summary of Project Datum Conversions	September 2010	N/A (Excel)	12-16-2022
SU-03	Survey Aerial Triangulation	December 2021	11	12-16-2022
SU-04	Survey Report	March 2022	118	12-16-2022
SU-05	Survey Control Notes	April 2022	1	12-16-2022
SU-06	Survey Control Coordinates Spreadsheet	March 2022	N/A (Excel)	12-16-2022
SU-07	Survey Control Coordinates PDF	March 2022	2	12-16-2022

Referenced As	Document	Document Development/ Revision Date	No. of Pages	Release Date
SU-08	HAM-75-1.15_PID113361 Survey Report	July 2021	164	01-13-2023
SU-09	HAM-75-0022 Centerline Resolution and Boundary Resolution	September 2013	59	01-13-2023
SU-10	116649 Mapping and Survey Quality Control Report	November 2022	7	02-03-2023
SU-11	BSB Project Survey and Mapping- Ground	January 2023	N/A (.Zip)	02-17-2023
SU-12	BSB Project Survey and Mapping - Grid	April 2023	N/A (.Zip)	04-10-2023
TC - Traffic Control				
TC-01	Concept I-W Traffic Flow Exhibit	November 2022	8	12-16-2022
UT – Utilities				
UT-01	Alternative I Utility Impacts	May 2011	7	12-16-2022
UT-02	Alternative I Utility Tracking	June 2014	N/A (Excel)	12-16-2022
UT-03	Ohio SUE	November 2014	24	12-16-2022
UT-04	Concept I-W Utility Matrix	January 2023	N/A (Excel)	01-13-2023
UT-05	Duke Energy Allowable Utility Loading Memo	February 2023	18	02-10-2023
UT-06	KYTC SUE	January 2015	N/A (dgn)	01-13-2023
UT-07	BSB Utility Coordination Memorandum	February 2023	439	02-17-2023
UT-08	KYTC Right of Way Plans with Color Coded Utilities Shown	December 2022	119	12-16-2022
UT-09	KYTC BSB 100 Percent Utility Reimbursement	December 2022	2	12-16-2022
UT-10	Duke Energy_West End Existing Conditions	February 2023	1	02-03-2023