



Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 254032
PID 115691
FAI-US 22-03.68
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 12/18/2025
Completion Date: 11/1/2026

Contract Awarded To: ALAN STONE CO INC
Award Amount: \$1,795,146.40
Engineer's Estimate: \$1,840,000.00

Bidder 1

ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid \$1,795,146.40

Bidder 3

AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid \$2,091,667.40

Bidder 2

RIETSCHLIN CONSTRUCTION INC
4240 BAKER RD
Crawford
CRESTLINE, OH 44827
Bid \$1,823,051.60

Bidder 4

ORDERS CONSTRUCTION COMPANY INC
501 6TH AVE
ST ALBANS, WV 25177
Bid \$2,999,568.55

Ref #1	201E11000	CLEARING AND GRUBBING, (LUMP SUM)	
	Awd	\$20,000.00	\$20,000.00
	2	\$7,700.00	\$7,700.00
	3	\$15,000.00	\$15,000.00
	4	\$363,000.00	\$363,000.00
Ref #2	202E23000	PAVEMENT REMOVED, (1671 SY)	
	Awd	\$10.00	\$16,710.00
	2	\$18.00	\$30,078.00
	3	\$24.00	\$40,104.00
	4	\$5.90	\$9,858.90
Ref #3	202E23500	WEARING COURSE REMOVED, (325 SY)	
	Awd	\$4.00	\$1,300.00
	2	\$9.00	\$2,925.00
	3	\$10.00	\$3,250.00
	4	\$12.00	\$3,900.00
Ref #4	202E38000	GUARDRAIL REMOVED, (419 FT)	
	Awd	\$10.00	\$4,190.00
	2	\$6.00	\$2,514.00
	3	\$7.00	\$2,933.00
	4	\$14.00	\$5,866.00
Ref #5	203E10000	EXCAVATION, (749 CY)	
	Awd	\$50.00	\$37,450.00
	2	\$25.00	\$18,725.00
	3	\$28.00	\$20,972.00
	4	\$54.00	\$40,446.00
Ref #6	203E20000	EMBANKMENT, (733 CY)	
	Awd	\$9.00	\$6,597.00
	2	\$17.00	\$12,461.00
	3	\$28.00	\$20,524.00
	4	\$41.00	\$30,053.00
Ref #7	204E10000	SUBGRADE COMPACTION (A), (1299 SY)	
	Awd	\$5.00	\$6,495.00
	2	\$3.00	\$3,897.00
	3	\$3.00	\$3,897.00
	4	\$4.60	\$5,975.40
Ref #8	204E10000	SUBGRADE COMPACTION (B), (1099 SY)	
	Awd	\$9.50	\$10,440.50
	2	\$3.00	\$3,297.00
	3	\$3.00	\$3,297.00
	4	\$5.40	\$5,934.60
Ref #9	204E13000	EXCAVATION OF SUBGRADE, (349 CY)	
	Awd	\$30.00	\$10,470.00
	2	\$27.00	\$9,423.00
	3	\$30.00	\$10,470.00
	4	\$46.00	\$16,054.00
Ref #10	204E30010	GRANULAR MATERIAL, TYPE B, (349 CY)	
	Awd	\$95.00	\$33,155.00
	2	\$82.00	\$28,618.00
	3	\$82.00	\$28,618.00
	4	\$95.00	\$33,155.00

Ref #11	204E51000	GEOGRID, (1099 SY)		
	Awd	\$8.00		\$8,792.00
	2	\$5.00		\$5,495.00
	3	\$1.00		\$1,099.00
	4	\$7.50		\$8,242.50
Ref #12	209E15000	RESHAPING UNDER GUARDRAIL, (7 STA)		
	Awd	\$460.00		\$3,220.00
	2	\$290.00		\$2,030.00
	3	\$700.00		\$4,900.00
	4	\$630.00		\$4,410.00
Ref #13	606E15050	GUARDRAIL, TYPE MGS, (375 FT)		
	Awd	\$25.00		\$9,375.00
	2	\$23.50		\$8,812.50
	3	\$21.00		\$7,875.00
	4	\$22.00		\$8,250.00
Ref #14	606E26150	ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (4 EACH)		
	Awd	\$3,000.00		\$12,000.00
	2	\$2,775.00		\$11,100.00
	3	\$2,500.00		\$10,000.00
	4	\$2,700.00		\$10,800.00
Ref #15	606E34600	MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (4 EACH)		
	Awd	\$3,000.00		\$12,000.00
	2	\$2,775.00		\$11,100.00
	3	\$2,500.00		\$10,000.00
	4	\$2,600.00		\$10,400.00
Ref #16	623E50000	PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)		
	Awd	\$5,400.00		\$5,400.00
	2	\$1,400.00		\$1,400.00
	3	\$1,600.00		\$1,600.00
	4	\$5,300.00		\$5,300.00
Ref #17	623E51000	POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)		
	Awd	\$5,400.00		\$5,400.00
	2	\$1,400.00		\$1,400.00
	3	\$1,600.00		\$1,600.00
	4	\$5,300.00		\$5,300.00
Section 1 - ROADWAY - Totals				
	Awd			\$202,994.50
	2			\$160,975.50
	3			\$186,139.00
	4			\$566,945.40
Ref #18	601E32204	ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (434 CY)		
	Awd	\$110.00		\$47,740.00
	2	\$108.00		\$46,872.00
	3	\$118.00		\$51,212.00
	4	\$140.00		\$60,760.00
Ref #19	659E00510	SEEDING AND MULCHING, CLASS 2, (2307 SY)		
	Awd	\$2.00		\$4,614.00
	2	\$2.75		\$6,344.25
	3	\$1.40		\$3,229.80
	4	\$4.20		\$9,689.40

Ref #20	659E20000	COMMERCIAL FERTILIZER, (0.31 TON)	
	Awd	\$670.00	\$207.70
	2	\$1,000.00	\$310.00
	3	\$1,250.00	\$387.50
	4	\$700.00	\$217.00
Ref #21	659E31000	LIME, (0.47 ACRE)	
	Awd	\$960.00	\$451.20
	2	\$180.00	\$84.60
	3	\$150.00	\$70.50
	4	\$93.00	\$43.71
Ref #22	659E35000	WATER, (6.2 MGAL)	
	Awd	\$120.00	\$744.00
	2	\$1.25	\$7.75
	3	\$1.00	\$6.20
	4	\$1.20	\$7.44
Ref #23	832E30000	EROSION CONTROL, (4000 EACH)	
	Awd	\$1.00	\$4,000.00
	2	\$1.00	\$4,000.00
	3	\$1.00	\$4,000.00
	4	\$1.00	\$4,000.00
Section 2 - EROSION CONTROL - Totals			
	Awd		\$57,756.90
	2		\$57,618.60
	3		\$58,906.00
	4		\$74,717.55
Ref #24	252E01500	FULL DEPTH PAVEMENT SAWING, (52 FT)	
	Awd	\$5.00	\$260.00
	2	\$28.00	\$1,456.00
	3	\$4.00	\$208.00
	4	\$27.00	\$1,404.00
Ref #25	301E56000	ASPHALT CONCRETE BASE, PG64-22, (449), (328 CY)	
	Awd	\$270.00	\$88,560.00
	2	\$212.00	\$69,536.00
	3	\$190.00	\$62,320.00
	4	\$220.00	\$72,160.00
Ref #26	304E20000	AGGREGATE BASE, (794 CY)	
	Awd	\$75.00	\$59,550.00
	2	\$92.00	\$73,048.00
	3	\$110.00	\$87,340.00
	4	\$90.00	\$71,460.00
Ref #27	407E20000	NON-TRACKING TACK COAT, (231 GAL)	
	Awd	\$6.50	\$1,501.50
	2	\$5.00	\$1,155.00
	3	\$4.00	\$924.00
	4	\$4.60	\$1,062.60
Ref #28	441E70100	ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (80 CY)	
	Awd	\$330.00	\$26,400.00
	2	\$318.00	\$25,440.00
	3	\$285.00	\$22,800.00
	4	\$320.00	\$25,600.00

Ref #29	441E70300	ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (93 CY)	
	Awd	\$300.00	\$27,900.00
	2	\$284.00	\$26,412.00
	3	\$250.00	\$23,250.00
	4	\$290.00	\$26,970.00

Section 3 - PAVEMENT - Totals

Awd	\$204,171.50
2	\$197,047.00
3	\$196,842.00
4	\$198,656.60

Ref #30	621E54000	RAISED PAVEMENT MARKER REMOVED, (11 EACH)	
	Awd	\$100.00	\$1,100.00
	2	\$38.00	\$418.00
	3	\$100.00	\$1,100.00
	4	\$130.00	\$1,430.00

Ref #31	626E00110	BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (12 EACH)	
	Awd	\$15.00	\$180.00
	2	\$14.00	\$168.00
	3	\$12.00	\$144.00
	4	\$21.00	\$252.00

Ref #32	630E03101	GROUND MOUNTED SUPPORT, NO. 3 POST, AS PER PLAN, (48 FT)	
	Awd	\$20.00	\$960.00
	2	\$20.00	\$960.00
	3	\$17.50	\$840.00
	4	\$21.00	\$1,008.00

Ref #33	630E80100	SIGN, FLAT SHEET, (2 SF)	
	Awd	\$50.00	\$100.00
	2	\$45.00	\$90.00
	3	\$40.00	\$80.00
	4	\$26.00	\$52.00

Ref #34	630E84900	REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (1 EACH)	
	Awd	\$25.00	\$25.00
	2	\$23.00	\$23.00
	3	\$20.00	\$20.00
	4	\$460.00	\$460.00

Ref #35	630E85101	REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, AS , (4 EACH)	
	Awd	\$40.00	\$160.00
	2	\$39.00	\$156.00
	3	\$35.10	\$140.40
	4	\$90.00	\$360.00

Ref #36	630E86003	REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)	
	Awd	\$25.00	\$100.00
	2	\$23.00	\$92.00
	3	\$20.00	\$80.00
	4	\$250.00	\$1,000.00

Ref #37	646E10010	EDGE LINE, 6", (0.26 MILE)	
	Awd	\$9,800.00	\$2,548.00
	2	\$9,400.00	\$2,444.00
	3	\$8,250.00	\$2,145.00
	4	\$7,900.00	\$2,054.00

Ref #38	646E10200	CENTER LINE, (0.13 MILE)	
	Awd	\$15,000.00	\$1,950.00
	2	\$12,500.00	\$1,625.00
	3	\$13,000.00	\$1,690.00
	4	\$16,000.00	\$2,080.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	\$7,123.00
2	\$5,976.00
3	\$6,239.40
4	\$8,696.00

Ref #39	410E13000	TRAFFIC COMPACTED SURFACE, TYPE C, (10 CY)	
	Awd	\$310.00	\$3,100.00
	2	\$86.00	\$860.00
	3	\$60.00	\$600.00
	4	\$560.00	\$5,600.00

Ref #40	614E12420	DETOUR SIGNING, (LUMP SUM)	
	Awd	\$13,000.00	\$13,000.00
	2	\$8,000.00	\$8,000.00
	3	\$4,800.00	\$4,800.00
	4	\$5,100.00	\$5,100.00

Ref #41	614E13000	ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (20 CY)	
	Awd	\$540.00	\$10,800.00
	2	\$300.00	\$6,000.00
	3	\$150.00	\$3,000.00
	4	\$670.00	\$13,400.00

Ref #42	614E18601	PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (6 SNMT)	
	Awd	\$770.00	\$4,620.00
	2	\$1,100.00	\$6,600.00
	3	\$1,500.00	\$9,000.00
	4	\$1,600.00	\$9,600.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	\$31,520.00
2	\$21,460.00
3	\$17,400.00
4	\$33,700.00

Ref #43	202E11003	STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN, (LUMP SUM)	
	Awd	\$39,000.00	\$39,000.00
	2	\$70,000.00	\$70,000.00
	3	\$75,000.00	\$75,000.00
	4	\$110,000.00	\$110,000.00

Ref #44	202E22900	APPROACH SLAB REMOVED, (80 SY)	
	Awd	\$90.00	\$7,200.00
	2	\$70.00	\$5,600.00
	3	\$65.00	\$5,200.00
	4	\$150.00	\$12,000.00

Ref #45	202E38500	BRIDGE RAILING REMOVED, (171 FT)	
	Awd	\$5.50	\$940.50
	2	\$12.00	\$2,052.00
	3	\$30.00	\$5,130.00
	4	\$27.00	\$4,617.00
Ref #46	503E11100	COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)	
	Awd	\$18,000.00	\$18,000.00
	2	\$70,000.00	\$70,000.00
	3	\$50,000.00	\$50,000.00
	4	\$79,000.00	\$79,000.00
Ref #47	503E21300	UNCLASSIFIED EXCAVATION, (LUMP SUM)	
	Awd	\$9,300.00	\$9,300.00
	2	\$81,000.00	\$81,000.00
	3	\$25,000.00	\$25,000.00
	4	\$70,000.00	\$70,000.00
Ref #48	505E11100	PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)	
	Awd	\$20,000.00	\$20,000.00
	2	\$80,000.00	\$80,000.00
	3	\$105,000.00	\$105,000.00
	4	\$38,000.00	\$38,000.00
Ref #49	507E98000	PILING, MISC.: 18 INCH OPEN-ENDED STEEL PIPE PILES, (1730 FT)	
	Awd	\$80.00	\$138,400.00
	2	\$20.00	\$34,600.00
	3	\$40.00	\$69,200.00
	4	\$150.00	\$259,500.00
Ref #50	507E98000	PILING, MISC.: 18 INCH OPEN-ENDED STEEL PIPE PILES, (1850 FT)	
	Awd	\$142.00	\$262,700.00
	2	\$150.00	\$277,500.00
	3	\$155.00	\$286,750.00
	4	\$120.00	\$222,000.00
Ref #51	509E10001	EPOXY COATED STEEL REINFORCEMENT, AS PER PLAN, (47015 LB)	
	Awd	\$2.00	\$94,030.00
	2	\$2.00	\$94,030.00
	3	\$1.70	\$79,925.50
	4	\$2.20	\$103,433.00
Ref #52	511E33312	CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, (166 CY)	
	Awd	\$1,700.00	\$282,200.00
	2	\$1,260.00	\$209,160.00
	3	\$2,100.00	\$348,600.00
	4	\$2,700.00	\$448,200.00
Ref #53	511E44110	CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (49 CY)	
	Awd	\$870.00	\$42,630.00
	2	\$765.00	\$37,485.00
	3	\$1,280.00	\$62,720.00
	4	\$3,200.00	\$156,800.00
Ref #54	511E46510	CLASS QC1 CONCRETE, FOOTING, (40 CY)	
	Awd	\$800.00	\$32,000.00
	2	\$765.00	\$30,600.00
	3	\$1,050.00	\$42,000.00
	4	\$930.00	\$37,200.00

Ref #55	512E10050	SEALING OF CONCRETE SURFACES (NON-EPOXY), (111 SY)	
	Awd	\$50.00	\$5,550.00
	2	\$26.50	\$2,941.50
	3	\$23.50	\$2,608.50
	4	\$130.00	\$14,430.00
Ref #56	512E33300	TYPE A WATERPROOFING, (17 SY)	
	Awd	\$120.00	\$2,040.00
	2	\$86.00	\$1,462.00
	3	\$35.00	\$595.00
	4	\$220.00	\$3,740.00
Ref #57	516E13601	1" PREFORMED EXPANSION JOINT FILLER, AS PER PLAN, (131 SF)	
	Awd	\$20.00	\$2,620.00
	2	\$43.00	\$5,633.00
	3	\$22.00	\$2,882.00
	4	\$35.00	\$4,585.00
Ref #58	516E14014	INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (82 FT)	
	Awd	\$55.00	\$4,510.00
	2	\$39.50	\$3,239.00
	3	\$50.00	\$4,100.00
	4	\$80.00	\$6,560.00
Ref #59	516E14600	STRUCTURAL JOINT OR JOINT SEALER, MISC.: EMSEAL WI, (64 FT)	
	Awd	\$520.00	\$33,280.00
	2	\$582.00	\$37,248.00
	3	\$500.00	\$32,000.00
	4	\$660.00	\$42,240.00
Ref #60	516E31011	2" DEEP JOINT SEALER, AS PER PLAN, (64 FT)	
	Awd	\$35.00	\$2,240.00
	2	\$29.00	\$1,856.00
	3	\$30.00	\$1,920.00
	4	\$43.00	\$2,752.00
Ref #61	516E42600	ELASTOMERIC BEARING PAD, MISC.: 8" x 1.5", (70 FT)	
	Awd	\$130.00	\$9,100.00
	2	\$104.00	\$7,280.00
	3	\$130.00	\$9,100.00
	4	\$200.00	\$14,000.00
Ref #62	517E70100	RAILING (THREE STEEL TUBE BRIDGE RAILING), (176 FT)	
	Awd	\$475.00	\$83,600.00
	2	\$475.00	\$83,600.00
	3	\$428.00	\$75,328.00
	4	\$500.00	\$88,000.00
Ref #63	518E21200	POROUS BACKFILL WITH GEOTEXTILE FABRIC, (46 CY)	
	Awd	\$120.00	\$5,520.00
	2	\$115.00	\$5,290.00
	3	\$180.00	\$8,280.00
	4	\$160.00	\$7,360.00
Ref #64	518E22300	SPECIAL - STEEL DRIP STRIP, (192 FT)	
	Awd	\$35.00	\$6,720.00
	2	\$16.00	\$3,072.00
	3	\$25.00	\$4,800.00
	4	\$42.00	\$8,064.00

Ref #65	518E40000	6" PERFORATED CORRUGATED PLASTIC PIPE, (104 FT)		
	Awd	\$15.00	\$1,560.00	
	2	\$18.00	\$1,872.00	
	3	\$12.00	\$1,248.00	
	4	\$51.00	\$5,304.00	
Ref #66	518E40010	6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (112 FT)		
	Awd	\$15.00	\$1,680.00	
	2	\$23.00	\$2,576.00	
	3	\$12.00	\$1,344.00	
	4	\$69.00	\$7,728.00	
Ref #67	523E20001	DYNAMIC LOAD TESTING, AS PER PLAN, (24 EACH)		
	Awd	\$1,200.00	\$28,800.00	
	2	\$1,225.00	\$29,400.00	
	3	\$3,700.00	\$88,800.00	
	4	\$1,500.00	\$36,000.00	
Ref #68	526E25001	REINFORCED CONCRETE APPROACH SLABS (T=15"), AS PER, (178 SY)		
	Awd	\$470.00	\$83,660.00	
	2	\$351.00	\$62,478.00	
	3	\$495.00	\$88,110.00	
	4	\$530.00	\$94,340.00	

Section 6 - STRUCTURE OVER 20 FOOT SPAN (FAI-22-03.7 - Totals

Awd	\$1,217,280.50
2	\$1,239,974.50
3	\$1,475,641.00
4	\$1,875,853.00

Ref #69	103E05000	PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)		
	Awd	\$15,000.00	\$15,000.00	
	2	\$20,000.00	\$20,000.00	
	3	\$15,000.00	\$15,000.00	
	4	\$15,000.00	\$15,000.00	
Ref #70	614E11000	MAINTAINING TRAFFIC, (LUMP SUM)		
	Awd	\$9,300.00	\$9,300.00	
	2	\$5,000.00	\$5,000.00	
	3	\$12,000.00	\$12,000.00	
	4	\$17,000.00	\$17,000.00	
Ref #71	623E10001	CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)		
	Awd	\$15,000.00	\$15,000.00	
	2	\$15,000.00	\$15,000.00	
	3	\$23,500.00	\$23,500.00	
	4	\$64,000.00	\$64,000.00	
Ref #72	624E10000	MOBILIZATION, (LUMP SUM)		
	Awd	\$35,000.00	\$35,000.00	
	2	\$100,000.00	\$100,000.00	
	3	\$100,000.00	\$100,000.00	
	4	\$145,000.00	\$145,000.00	

Section 7 - INCIDENTALS - Totals

Awd	\$74,300.00
2	\$140,000.00
3	\$150,500.00
4	\$241,000.00