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REVIEWER

NOTIFICATION OF TRAFFIC RESTRICTIONS

THROUGHOUT THE DURATION OF THE PROJECT, THE

CONTRACTOR SHALL NOTIFY THE PROJECT ENGINEER IN

WRITING OF ALL TRAFFIC RESTRICTIONS AND UPCOMING

MAINTENANCE OF TRAFFIC CHANGES. THE CONTRACTOR

SHALL ENSURE THE WRITTEN NOTIFICATION IS SUBMITTED IN

A TIMELY MANNER TO ALLOW THE PROJECT ENGINEER TO MEET

THE REQUIRED TIME FRAMES SET FORTH IN THE TABLE BELOW

TO INFORM THE SPECIAL HAULING PERMITS SECTION

(HAULING.PERMITS@DOT.OHIO.GOV) AND THE DISTRICT PUBLIC

INFORMATION OFFICE (PIO). THIS NOTIFICATION SHALL BE

RECEIVED BY THE PROJECT ENGINEER PRIOR TO THE PHYSICAL

SETUP OF ANY APPLICABLE SIGNS OR MESSAGE BOARDS.

CONSTRUCTION ACTIVITIES THAT IMPACT OR INTERFERE WITH

TRAFFIC AND SHALL LIST THE SPECIFIC LOCATION, TYPE OF

WORK, ROAD STATUS, DATE AND TIME OF RESTRICTION,

DURATION OF RESTRICTION, NUMBER OF LANES MAINTAINED,

NUMBER OF LANES CLOSED, MINIMUM VERTICAL CLEARANCE,

MINIMUM WIDTH OF DRIVABLE PAVEMENT, DETOUR ROUTES, IF

APPLICABLE, AND ANY OTHER INFORMATION REQUESTED BY

THE PROJECT ENGINEER.

INFORMATION SHOULD INCLUDE, BUT IS NOT LIMITED TO, ALL

ANY UNFORESEEN CONDITIONS NOT SPECIFIED IN THE PLANS

REQUIRING TRAFFIC RESTRICTIONS SHALL ALSO BE REPORTED

TO THE PROJECT ENGINEER USING THE NOTIFICATION TIME

TABLE.

 NOTIFICATION OF TRAFFIC RESTRICTIONS TIME TABLE

ITEM                     DURATION OF        NOTICE DUE TO

                                CLOSURE              PERMITS & PIO

  CLOSURES

RAMP & ROAD

>= 2 WEEKS
PRIOR TO CLOSURE

21 CALENDAR DAYS

PRIOR TO CLOSURE

14 CALENDAR DAYS

PRIOR TO CLOSURE

  4 BUSINESS DAYS
< 12 HOURS

& < 2 WEEKS

 > 12 HOURS

PRIOR TO CLOSURE

14 CALENDAR DAYS

PRIOR TO CLOSURE

  5 BUSINESS DAYS

 IMPLEMENTATION

         PRIOR TO

14 CALENDAR DAYS
N/A

< 2 WEEKS

> = 2 WEEKS

 RESTRICTIONS

         AND

LANE CLOSURES

       CHANGES

TRAFFIC PATTERN

CONSTRUCTION &

        START OF

RAILROAD CROSSINGS & BRIDGE TREATMENT

THE NEW MICROSURFACE SHALL BE TAPERED TO MEET THE

PROFILE AS SPECIFIED BY THE ENGINEER. CONCRETE APPROACH

SLABS AND BRIDGE DECKS SHALL NOT BE PAVED, UNLESS OTHER-

WISE NOTED IN THE PLANS (SEE SHEET 7). THE CONTRACTOR

SHALL TAKE ALL PRECAUTIONS TO PREVENT ANY ASPHALT 

CONCRETE MATERIAL FROM FALLING OFF THE EDGE OF A BRIDGE

DECK OR EDGE OF A CULVERT DURING ANY CONSTRUCTION

OPERATIONS. THE CONTRACTOR SHALL IMMEDIATELY REMOVE

ANY MATERIAL THAT FALLS INTO THE ROADSIDE DITCHES OR

STREAMS THROUGH NON-MECHANICAL MEANS. NO EQUIPMENT

SHALL BE PERMITTED IN THE ROADSIDE DITCHES OR STREAMS.

ALIGNMENT AND PROFILE

THE WORK PROPOSED FOR THIS PROJECT IS FOR THE MICRO-

SURFACING OF THE EXISTING PAVEMENT. PLACE THE PROPOSED

PAVEMENT TO FOLLOW THE ALIGNMENT AND PROFILE OF THE

EXISTING PAVEMENT.

ITEM 421 - MICROSURFACING, SURFACE COURSE, AS PER PLAN

MICROSURFACING, SURFACE COURSE, AS PER PLAN AND

IN ACCORDANCE WITH ITEM 421 - MICROSURFACING WITH THE

FOLLOWING ADDITIONS: TRUCK MOUNTED MACHINES AS PER 

421.06 MAY BE USED FOR THE ENTIRE PROJECT.

THE LEVELING COURSE SHALL BE PLACED AT A APPLICATION RATE

OF 14 LBS. PER SQ. YD. FROM EDGE LINE TO EDGE LINE. THE

SURFACE COURSE SHALL BE PLACED AT A APPLICATION RATE OF

18 LBS. PER SQ. YD. FROM EDGE OF PAVEMENT TO EDGE OF

PERSONAL PROTECTIVE EQUIPMENT (PPE)

THE CONTRACTOR SHALL FOLLOW ALL REQUIREMENTS OF 

SECTIONS XXIV AND XXXIV OF THE OHIO DEPARTMENT OF 

TRANSPORTATION SAFETY AND HEALTH STANDARD OPERATING

PROCEDURE 220-006(SP) EFFECTIVE: NOVEMBER 1, 2018 (EXCEPT

AS AMENDED BELOW) AND ALL SUBSEQUENT UPDATES POSTED AT

THE FOLLOWING WEBSITE:

HTTP://WWW.DOT.STATE.OH.US/POLICY/POLICIESANDSOPS/

POLICIES/220-006(SP).PDF

AMENDMENTS TO THE REQUIREMENTS OF THIS DOCUMENT ARE:

XXIV.  HEAD PROTECTION (HARD HATS)

ALL PERSONS WITHIN THE RIGHT-OF-WAY OF ANY HIGHWAY OR 

ANY OTHER TYPE OF ROADWAY OR CONSTRUCTION SITE WHO ARE

EXPOSED TO EITHER TRAFFIC (VEHICLES USING THE HIGHWAY FOR

PURPOSES OF TRAVEL) OR CONSTRUCTION EQUIPMENT WITHIN

THE WORK AREA, REGARDLESS OF JOB TYPE, SHALL WEAR 

APPROPRIATE HEAD PROTECTION. ALL HARD HATS MUST MEET OR

EXCEED ANSI Z89.1-2009 TYPE 1, CLASS E-G REQUIREMENTS.

XXXIV.  SAFETY APPAREL AND VEST (HIGH VISIBILITY)

ALL PERSONS WITHIN THE RIGHT-OF-WAY OF ANY HIGHWAY OR

ANY OTHER TYPE OF ROADWAY OR CONSTRUCTION SITE WHO ARE

EXPOSED TO EITHER TRAFFIC (VEHICLES USING THE HIGHWAY FOR

PURPOSES OF TRAVEL) OR CONSTRUCTION EQUIPMENT WITHIN

THE WORK AREA, REGARDLESS OF JOB TYPE, SHALL WEAR A HIGH-

VISIBILTY SAFETY VEST THAT MEETS THE PERFORMANCE CLASS II

OR CLASS III REQUIREMENTS OF THE ANSI/ISEA 107-2015 

PUBLICATION ENTITLED "AMERICAN NATIONAL STANDARD FOR

HIGH-VISIBILITY SAFETY APPAREL AND ACCESSORIES."

WORKERS MAY WEAR AN ANSI CLASS II OR ANSI CLASS III APPROVED

RAIN SUIT, JACKET OR OTHER APPAREL WITHOUT A SAFETY VEST

OVER IT.

WORKERS MUST WEAR THE REQUIRED PPE AS DESCRIBED IN THE

LATEST EDITION OF THE CSXT PUBLIC PROJECTS MANUAL, AT ALL

TIMES WHILE WORKING WITHIN THE CSXT RIGHT OF WAY.

IN ADDITION TO THE REQUIREMENTS OF SPEC. 641.05, THE ITEM

PAVEMENT PREPARATION

SHALL CONSIST OF REMOVING AND DISPOSING OF EXCESSIVE

AMOUNTS OF LOSE OR FOREIGN MATERIAL FROM THE SURFACE

TO BE MARKED TO THE SATISFACTION OF THE ENGINEER. THIS

SHALL INCLUDE THE AREA AROUND THE SURFACE TO BE MARKED, 

THE ENTIRE AREA SHALL BE CLEANED, NOT JUST THE LINES TO BE

MARKED. ALL WORK SHALL BE INCIDENTAL TO 641.

IN ADDITION TO 107.10 AND 107.12 OF THE C&MS BOOK, THE

DAMAGE CLAIMS

FOLLOWING SHALL APPLY:

COPIES OF ALL DAMAGE CLAIMS OR WRITTEN COMPLAINTS MADE

AGAINST THE CONTRACTOR OR SUBCONTRACTOR RESULTING

FROM FIELD PAINTING OF PAVEMENT MARKINGS SHALL BE PRO-

VIDED TO THE ODOT DISTRICT CONSTRUCTION ENGINEER WITHIN

SEVEN (7) DAYS OF RECEIPT, THE CONTRACTOR SHALL RESPOND 

TO EACH CLAIM OR COMPLAINT IN A TIMELY MANNER, BUT IN NO

CASE SHALL RESPONSE TAKE MORE THAN FIFTEEN (15) DAYS. A

COPY OF THE RESPONSE SHALL BE PROVIDED TO THE ODOT

DISTRICT CONSTRUCTION ENGINEER AT THE TIME IT IS SENT TO

THE CLAIMANT OR COMPLAINTANT.

THE GRINDING MATERIAL SHALL BECOME THE PROPERTY OF THE

GRINDING MATERIAL

CONTRACTOR AND BE REMOVED FROM THE PAVED SURFACE OF

THE ROADWAY.

IN ADDITION TO THE STANDARD CONSTRUCTION DRAWINGS IN

PAVEMENT MARKINGS

THE CMS, THE FOLLOWING ADDITIONAL CONDITIONS SHALL APPLY.

THE RUMBLE STRIPE SHALL BE DUST-FREE AND DRY WHEN THE 

PAVEMENT MARKINGS ARE APPLIED. PAVEMENT MARKINGS SHALL

NOT BE PLACED OVER ANY PROPOSED CRACK SEALANT UNTIL

THE SEALANT HAS CURED.

THIS PROJECT CONTAINS EXISTING RAISED PAVEMENT MARKERS.

RAISED PAVEMENT MARKERS

THE CONTRACTOR IS CAUTIONED NOT TO PERMIT CRACK SEAL 

MATERIAL TO COVER THE REFLECTIVE ELEMENTS OF THE

MARKERS. IF A REFLECTIVE ELEMENT IS COVERED IT SHALL BE

REPLACED WITH A NEW REFLECTOR OF THE CORRECT TYPE AND

COLOR WITHIN THREE (3) WORKING DAYS. SUCH REPLACEMENT

WILL BE ENTIRELY AT THE CONTRACTOR'S EXPENSE.

THIS PROJECT CONTAINS STRUCTURES WHICH MAY HAVE CON-

WORK ON STRUCTURES

CRETE APPROACH SLABS AND DECKS OR CONCRETE OVERLAYS.

THE CONTRACTOR SHALL OMIT CRACK SEALING WORK ON THE 

CONCRETE PORTIONS OF THESE STRUCTURES WITH THE

EXCEPTION OF SEALING THE JOINT AT THE PAVEMENT AND

APPROACH SLAB AND THE JOINT AT THE APPROACH SLAB AND

BACKWALL, AS DIRECTED BY THE ENGINEER.

PROGRESSION OF WORK

PRIOR TO THE PLACEMENT OF PAVEMENT MARKINGS, THE

LONGITUDINAL PAVEMENT JOINT ALONG THE CENTERLINE OF THE

ROADWAY SHALL BE SEALED. CRACK SEALING SHALL BE PER-

FORMED IN ACCORDANCE WITH THE PROVISIONS OF CMS 423.

CARE SHALL BE EXERCISED NO TO UNNECESSARILY OBLITERATE 

IN THE EVENT THAT EXISTING PAVEMENT MARKINGS ARE OBLITE-

RATED, THE CONTRACTOR SHALL ERECT THE NECESSARY WORK

ZONE MARKING SIGNS AND INSTALL TEMPORARY PAVEMENT 

MARKINGS IN THOSE AREAS WHERE THE OBLITERATION  HAS

OCCURED PER THE REQUIREMENTS OF THE CONSTRUCTION

DRAWINGS.

OBLITERATION MEANS ANY PERMANENT PAVEMENT MARKING

TOTALLY COVERED OR COVERED TO THE EXTENT THAT THE RE-

MAINING MARKINGS DO NOT PROVIDE GUIDANCE AS DETERMINED

BY THE ENGINEER.

THE COSTS ASSOCIATED WITH THE REQUIREMENTS ABOVE SHALL

BID PRICE OF ITEM 423 CRACK SEALING, TYPE 1.

UPON COMPLETION OF CRACK SEALING OPERATIONS ON EACH

SECTION, THE CONTRACTOR SHALL INSTALL PERMANENT PAVE-

MENT MARKINGS AS PAID FOR IN THIS PLAN.

BE CONSIDERED INCIDENTAL AND SHALL BE INCLUDED IN THE UNIT

THE QUANTITY BELOW HAS BEEN CARRIED TO THE GENERAL

EROSION CONTROL

SUMMARY FOR EROSION CONTROL.

     ITEM 832 EROSION CONTROL = 1,000 EACH

ITEM 421 - MICROSURFACING, LEVELING COURSE, AS PER PLAN

MICROSURFACING, LEVELING COURSE, AS PER PLAN SHALL BE

PAVEMENT.

COORDINATION OF CONTRACTORS

TWO SEPARATE PROJECTS WILL BE CONSTRUCTED WITHIN THE

AREA OF THIS PROJECT. HAN-68/15-INTERCHANGE PID 112280 IS A

RAMP RECONSTRUCTION PROJECT, AND HAN/WYA-30-12.22/0.00

PID 114926 IS A RESURFACING PROJECT. IN ADDITION TO THE 

RESURFACING WORK WITH PID 114926, PAVEMENT REPAIRS WILL

BE COMPLETED ON HANCOCK COUNTY U.S. 68, HANCOCK COUNTY 

S.R. 15, WYANDOT COUNTY S.R. 15, AND WYANDOT COUNTY U.S. 23.

THESE PAVEMENT REPAIRS WILL BE COMPLETED BY 6/15/24. NO

THE HAN-68/15-INTERCHANGE PROJECT THE DRIVING LANE AND

SHOULDER OF SR 15 EB WILL BE CLOSED, THERFORE NO WORK IN

THE EB LANES FROM THE STARTING POINT OF THIS PROJECT TO

THE SR 37 INTERCHANGE CAN BEGIN UNTIL THE EB DRIVING LANE

AND SHOULDER IS RE-OPENED ON 9/1/24. THE CONTRACTOR SHALL

COOPERATE WITH THE CONTRACTOR'S FOR THESE PROJECTS IN

WORK ON THIS PROJECT CAN BEGIN UNTIL THESE PAVEMENT 

REPAIRS HAVE BEEN COMPLETED. DURING CONSTRUCTION OF

A MANNER TO NOT HINDER THE PROGRESS OR COMPLETION OF 

THE WORK BEING PERFORMED BY EACH OTHER. THE TIMING OF

THESE PROJECTS SHALL BE COORDINATED TO ALLOW FOR COM-

PLETION OF EACH PROJECTS WORK AS DEFINED IN THE CON-

STRUCTION PLANS AND RELATED BID DOCUMENTS.

ALL LABOR, EQUIPMENT AND MATERIAL REQUIRED TO PERFORM

THE ABOVE WORK SHALL BE INCLUDED IN THE COST PER SQAURE

YARD OF ITEM 421 - MICROSURFACING, SURFACE COURSE, AS PER

PLAN AND ITEM 421 - MICROSURFACING, LEVELING COURSE, AS

PER PLAN.
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