LANE VALUE CONTRACT TABLE
the contractor shall be assessed a disincentive as designated in the LANE VALUE CONTRACT TABLE for each unit of time a lane/shoulder/ramp is closed by the contractor’s action while not otherwise permitted by the LANE VALUE CONTRACT TABLE. 
