Notification of Traffic Restrictions

Throughout the duration of the project, the contractor shall notify the project engineer in writing of all traffic restrictions and upcoming maintenance of traffic changes. The contractor shall ensure the written notification is submitted in a timely manner to allow the project engineer to meet the required time frames set forth in the table below to inform Special Hauling Permits Section (Hauling.Permits@dot.ohio.gov) and the District Public Information Office PIO (D06.PIO@DOT.OHIO.GOV). This notification shall be received by the project engineer prior to the physical setup of any applicable signs or message boards. 

Information should include but is not limited to all construction activities that impact or interfere with traffic and shall list the specific location, type of work, road status, date and time of restriction, duration of restriction, number of lanes maintained, number of lanes closed, minimum vertical clearance, minimum width of drivable pavement, detour routes if applicable, and any other information requested by the project engineer.
	Notification Time Frame Table

	Item
	Duration of Closure
	Notification due to District 6 Communications Office
	Sign Displayed to Public



	Ramp & Road Closures
	>= 2 weeks
	21 calendar days prior to closure
	14 calendar days prior to closure

	
	> 12 hours & < 2 weeks
	14 calendar days prior to closure
	7 calendar days prior to closure

	
	<=12 hours
	4 business days prior to closure
	2 business days prior to closure

	

	Lane Closures & Restrictions
	>= 2 weeks
	14 calendar days prior to closure
	

	
	< 2 weeks
	5 business days prior to closure
	

	

	Start of Construction & Traffic Pattern Changes
	N/A
	14 calendar days prior to implementation
	


Any unforeseen conditions not specified in the plans requiring traffic restrictions shall also be reported to the project engineer using the Notification Time Frame Table. 
