WEekly Maintenance of traffic meeting
After the inItial pre-maintenance of traffic meeting, the contractor shall meet with the project engineer on a weekly basis to go over a detailed maintenance of traffic report of at least 7 calendar days. this meeting should be held on the same day and time of each week.
The contractor will provide TO THE PROJECT ENGINEER a written detail of the information required by the notification of traffic restrictions note prior to the meeting. 

in addition to the detailed maintenance of traffic report the contractor shall give a general look ahead of an additional 2 weeks of upcoming work activites. this will incluDe any notification requirements for restrictions that have a duration greater than 12 hours.
Designer Note: This note should be used in conjunction with the Pre-MOT Meeting note and Notification of Traffic Restrictions note.
