Proposal Addendum

for

CUY-90-14.90; PID 85531

Project 103000

RFP Addendum No. 2
Please be advised of the following:

This addendum consists of new and revised documents as listed in Appendix DI-01.

For purposes of coordinating contract documents, the revised documents in this addendum supersede Request for Proposal (RFP) documents and any previous addenda.  
Within all project addenda and the RFP, the order of precedence outlined in C&MS 105.04, as modified by the Proposal's, “New Note – Revisions to the 2010 C&MS for Value Based Design Build Projects”, applies.

Summary of Contract Documents Revised Since Addendum #1, dated 4/15/2010
Project Scope (Documents include “clean” copy of Scope along with a version with Microsoft “Track Changes” shown)
Section 5.2.5 Materials Management
Clarify DBT responsibilities for abating regulated material in buildings to be demolished by project. 

Clarify UST scope text.

Section 14.1 Governing Regulations

Clarified project scope with respect to Bridge Design Manual (BDM) text.
Section 14.2.5 Deck

Revised locations of allowed metal stay-in-place deck forms.
Section 14.2.9 Mass Concrete
Revised maximum temperature.
Section 17.2.22 Equipment Removal, Salvage and Disposal
Revised scope to align with latest Traffic Engineering Manual (TEM) which allows delivery to City.
Section 18 Table 18-3 Allowable Local Street Closures
Revised requirement s for Abbey Ave.
Project Proposal (Documents include “clean” copy of the Proposal along with a version with Microsoft “Track Changes” shown) 
PN006 - MODIFIED - NOTICE TO BIDDERS
Clarified Contractor and Consultant prequalification requirements.
Selection Criteria (Documents include “clean” copy of the Selection Criteria along with a version with Microsoft “Track Changes” shown)
No Changes in this addendum.
Appendices

DI-01 - Document Inventory - Updated based on added files

DI-02 - Electronic Document Inventory - Update based on added files

Burgess & Niple Files (BN)

Traffic Files - Includes File Listing and Description Word File

CORSIM
IJS HCS Files
Synchro
IJS October 2008
Intersection Design
Traveltime
VISSIM
BBC&M Engineering, Inc. (BBCM)

(The BBCM electronic file directory is being replaced in its entirety in this addendum. There are no content changes. The new/updated files are being provided in response to Prebid Question #23.)

Cross Section Files

Miscellaneous Sheets Files

Other Files

Plan Reference Files

Profile Files

Roadway Design Files

Typical Section Files

EC-10_Asbestos_Survey_of_Bridges_1-2-3-5-7-8-9-11-12 ->No content Change. Revise Title.

EC-11_ESA_Phase_II_Reports-Commercial_Road -> Updated Title. Includes URS report moved to EC-14

EC-12_ESA_Phase_I_Report_for_PPN_101-32-038 -> No content change.  Color scanned for better clarity.
EC-13_Regulated_Materials_Investigation_for_PPN-122-18-019 -> No content change. Revise title.

EC-14_ESA_Phase_II_Reports-Mainline_Corridor -> New Appendix.  Includes more content from URS report.
EC-15_ESA_Phase_I_Reports_for_Corridor-Volume_1_of_2  -> New Appendix.
EC-16_ESA_Phase_I_Reports_for_Corridor-Volume_2_of_2 -> New Appendix.

EC-17_ESA_Phase_I_and_II_Addendum_for_PPN_004-27-003 -> New Appendix.
EC-18_Phase_II_Environmental_Site_Assessment_Workplan -> New Appendix.
EC-19_ESA_Screening_for_PPNs_101-38-001_122-02-040_122-02-043_122-02-044_122-02-045 -> New Appendix.
EC-20_ESA_Phase_I_and_II_Addendum_to_ED-14_15_and_16 -> New Appendix.
EC-21_Asbestos_Survey_of_Bridges_10_14_and_15 -> New Appendix.
EX-82_CUY-090-1490_PID2.208 -> New Appendix.
EX-83_CUY-071-1640_CUY-090-0947_CUY-490-0150 -> New Appendix.
EX-84_CUY-090-0892-VAR_PID24169 -> New Appendix.
EX-85_BH-FY2004_WS-VAR_PID75203 -> New Appendix.
EX-86_BH-FY2006_Misc_Repairs_2-VAR -> New Appendix.
EX-87_BH-FY2007-VAR -> New Appendix.
ST-01 Structures Project Provision -> Revised Inspection Access Requirements for Main-Span Structure
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