



**CUY-90-14.90**

**PID 77332/85531**

---

**APPENDIX RW-06**

---

**Right of Way Parcel Commitments  
(Contract Document)**

State of Ohio  
Department of Transportation  
Jolene M. Molitoris, Director

**Innerbelt Bridge  
Construction Contract Group 1 (CCG1)**

Revision Date: July 26, 2010



- Addendum No. 9 - New Appendix

**CUY-Innerbelt Bridge GRP1 R-W parcel specific contract requirements**

Date Created 7/20/2010

DATE REVISED 7/26/2010

PARCEL	OWNER	REQUIREMENTS
744	Ontario Stone	DBT shall complete all project work within this property parcel after March 1 and before August 30
623, 714A	City of Cleveland\F C Southridge	DBT shall construct new drive apron to W. 3rd St. 60 days prior to starting work within this property. This time will allow property owner time to relocate parking booths to the new driveway location. The new driveway shall be constructed by 4/1/2011.
619	RIVER DOCK, INC.	DBT shall maintain access to this parcel from Harrison Rd. at all times during construction
620	MID CONTINENT COAL AND COKE	DBT shall maintain access to this parcel from Harrison Rd. at all times during construction
621	ALLIED CORPORATION, INC.	DBT shall maintain access to this parcel from Harrison Rd. at all times during construction
601, 602, 618	N-S @ University Road	DBT shall provide vehicle access and fenced parking area for lift bridge operator at all times during construction
616	UNIVERSITY-CUYAHOGA, INC.	DBT shall monitor dock wall movement with respect to navigable channel