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PN 003 - 10/15/2004 - TITLE VI RELATED STATUTES NON-DISCRIMINATION STATEMENT  
 
The Ohio Department of Transportation, under Title VI of the Civil Rights Act and related statutes, 
ensures that no person in the Department of Transportation, shall on the grounds of race, color, 
national origin, sex, disability or age be excluded from participation in, be denied the benefits of, 
or be otherwise subjected to discrimination under any program or activity it administers.   
 
 
PN 006 10/15/2004 - NOTICE TO BIDDERS 
 
Prequalification 
 
Bidders must apply for prequalification with the Department's Office of Contracts, Contractor 
Qualifications Section, at least 30 days before the date set to open bids. 
 
Certificate of Compliance with Affirmative Action Programs 
 
No contract shall be entered into unless the bidder possesses a valid Certificate of Compliance 
with Affirmative Action Programs, issued by the State EEO Coordinator, Certification Section, 77 
South High Street, 24th Floor, Columbus, Ohio 43215, dated no earlier than 180 days prior to the 
date fixed for the opening of bids. 

 
 
PN 019 – 04/15/2005 - PREPARATION OF PROPOSAL 
 
ELECTRONIC BIDDING REQUIREMENTS 
 
The Department uses the Bid Express website (http://www.bidx.com) as an official repository for 
electronic bid submittal. Bidders must prepare their bids electronically using Expedite and 
submitted via Bid Express. 
 
The Department will not accept handwritten bids or bids generated electronically from software 
other than that used and supplied by the Department.  All handwritten bids and bids generated 
electronically from software other than that used and supplied by the Department shall be 
considered non-responsive and ineligible for award.  The Department will only accept and 
consider bids that have been produced using Expedite and submitted via Bid Express. 
 
The Department’s Office of Contracts will provide planholders with a proposal, plan set and any 
required addenda.  Most addenda will not be provided by hard copy, but will be available on the 
Office of Contracts website at:  http://contracts.dot.state.oh.us.  Planholders will be notified of all 
addenda via email.  All proposals, plans, Expedite (EBS) files and addenda are also available on 
the Office of Contracts web site.  
 
Electronic bids must comply with all special provisions, the Construction and Material 
Specifications, Supplemental Specifications and the rules and regulations of the Ohio Department 
of Transportation regarding bid preparation and bid submittal. 
 
Blank unit prices will be considered an invalid bid EXCEPT in the case of optional designs 
(projects where the bidder is required to bid on only one design). Unit prices of zero are not 
permitted at any time.   
 
Addenda and/or amendments must be acknowledged in the Miscellaneous Section of the 
Expedite (EBS) file in order for your bid to be considered for award of this project.  The section 
contains the certification of receipt of all hard copy proposals, addenda, amendments, plans, 

http://www.bidx.com/
http://contracts.dot.state.oh.us/
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standard specifications and supplemental specifications.  Supplemental Questionnaire 
information regarding the bidder’s outstanding ODOT and non-ODOT work, EEO certification (on 
Federally-funded projects only), and certification against debarment and suspension have also 
been included in this section.  Bid Express will not accept bids that do not have amendments 
incorporated.  Failure to incorporate changed quantities or items in your Expedite (EBS) 
submissions will result in the rejection of your bid. 
 
Each bidder is required to file with his bid a certified check or cashier’s check for an amount equal 
to five percent (5%) of its bid, but in no event more than fifty thousand dollars, or a bid bond for 
ten percent (10%) of its bid payable to the “Director of Transportation.”  Electronic bid bonds will 
be verified upon submission of bids through Bid Express.  Bidders must obtain and verify a Bond 
ID number from the surety.  This Bond ID must be entered in the “Bond ID Number” field in the 
Bid Bond Section of the Expedite file. 
 
If the contractor chooses to submit a certified check to guaranty its bid, the Department’s Office of 
Contracts will accept a check up to 72 hours in advance of the letting.  The Office of Contracts 
must receive the certified check by 10:00 a.m. on the day the project sells.  All checks must be 
sent to ODOT, Office of Contracts, Attention: Letting Manager, First Floor, 1980 W. Broad St., 
Columbus, Ohio 43223. 
 
The successful bidder must furnish a performance bond and a payment bond in an amount equal 
to one hundred percent (100%) of the state’s estimate.  (Ohio Revised Code Section 5525.16) 
 
Any bid received after 10:00 a.m. on the scheduled day of opening will receive no further 
consideration for award.  The Department will not be responsible for a late bid due to failure of the 
bidder to allow sufficient time for delivery of the bid. 
 
The Department will ensure that this electronic bid depository is available for a two-hour period 
prior to the deadline for submission of bids. In the case of disruption of national communications 
or loss of services by http://www.bidx.com during this two-hour period, the Department will delay 
the deadline for bid submissions to ensure the ability of potential bidders to submit bids. If this 
occurs, instructions will be communicated to potential bidders. 

 
 
PN 033 - 04/18/2008 - AS PER PLAN DESIGNATION - PROPOSAL NOTE 
 
For the last several years the “As Per Plan” designation has been added to some item 
descriptions in the proposal to assist the Contractors to easily identify standard items that have 
been altered by plan notes. 
 
The “As Per Plan” designation has proven to be a very useful tool for the Contractors.  However, 
its use was never intended to relieve the Contractors of their responsibility to read, bid and 
construct all items in accordance with all governing plan notes.  Therefore, the absence of an “As 
Per Plan” designation on some item descriptions in the proposal for which there are clear and 
controlling plan notes does not relieve the Contractors of the responsibility to read, bid and 
construct those particular items in accordance with the governing plan notes. 
 
Be advised that the item descriptions in the bidding proposal must be read or interpreted with the 
governing plan notes and the Ohio Department of Transportation Construction and Materials 
Specifications.  A claim based upon an “order of precedence” basis will be denied.  In the event 
that a conflict, either real or perceived, exists between the item description and the governing 
plan note, the Contractors are to request clarification through the pre-bid process. 

 
 

http://www.bidx.com/
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PN 014 - 06/29/2010 - DRUG-FREE WORKPLACE 
 
The prime contractor agrees to comply with all applicable state and federal laws regarding drug-
free safety program (DFWP).  The prime contractor shall make a good faith effort to ensure that 
all its employees, while working on an ODOT project, will not purchase, transfer, use or possess 
illegal drugs or alcohol or abuse prescription drugs in any way. 
 
The prime contractor shall also require that this contractual obligation be placed in all 
subcontractor and materialman contracts that it enters into and further require that all 
subcontractors and materialmen place the same contractual obligations in each of their lower tier 
contracts. 
 

 
PN 038 - 10/15/2004 - UNRESOLVED FINDING FOR RECOVERY  
 
The Contractor affirmatively represents to the Department that it is not subject to a finding for 
recovery under Ohio Revised Code §9.24, or that it has taken the appropriate remedial steps 
required under §9.24 or otherwise qualifies under that section.  The Contractor agrees that if this 
representation is deemed to be false, the contract shall be void ab initio as between the parties to 
this contract, and any funds paid by the state hereunder shall be immediately repaid to the 
Department, or an action for recovery may be immediately commenced by the Department for 
recovery of said funds. 

 
 
PN 039 - 10/15/2004 - ASSIGNMENT OF ANTITRUST CLAIMS IN STATE CONTRACT 
LANGUAGE 
 
It is the policy of the Ohio Department of Transportation that ODOT and the Contractor recognize 
that in actual economic practice, overcharges resulting from antitrust violations are usually borne 
by ODOT.  As consideration for the Award of the Contract and intent to be legally bound, the 
Contractor acting herein by and through the person signing this contract on behalf of the 
Contractor as a duly authorized agent, hereby assigns, sells, conveys, and transfers to ODOT 
any and all right, title and interest to any and all claims and causes of action the Contractor now 
has or hereafter requires under state or federal antitrust laws provided that the claims or causes 
of action related to the goods or services that are the subject to the contract.  In addition, the 
Contractor warrants and represents that it will require any and all of its subcontractors and first 
tier suppliers to assign any and all federal and state antitrust claims and causes of action to 
ODOT.  The provisions of this article shall become effective at the time ODOT executes this 
contract without further acknowledgment by any of the parties.  
 
All contracting entities shall assign their rights and responsibilities to ODOT for all antitrust claims 
and causes of action regarding subcontractors.  
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PN 008 - 01/15/2010 - SPECIFICATION AND SUPPLEMENTAL SPECIFICATIONS, POLICIES 
AND SPECIAL PROVISIONS INCORPORATED BY REFERENCE AS IF REWRITTEN HEREIN 
 
The version at the time of bid of the following will govern this improvement: 
 
Policies: 
Policy 27-003 (P) Partnering On Construction Projects 
Policy 27-009 (P) Acceptance of Nonspecification Material on Construction Projects 
 
Standard Procedures: 
510-003 (SP) Standard Procedure for Formal Partnering of Construction Projects 
510-004 (SP) Standard Procedure for Preconstruction Conferences & Informal Partnering 
510-008 (SP) Standard Procedure for Value Engineering In Construction 
510-009 (SP) Acceptance of Nonspecification Material on Construction Projects 
 
Copies of the above-referenced Policies, Standard Procedures and Special Provisions policies 
can be found on our website at 
http://www.dot.state.oh.us/Divisions/ConstructionMgt/OnlineDocs/Pages/ConstructionPolicies.asp

x. 

 
 
PN 027 - 10/15/2004 - IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER 
POLLUTION CONTROL ACT 
 
(Applicable to all Federal-aid construction contracts and to all related subcontracts of $100,000 or 
more.) 
 
By submission of this bid or the execution of this contract, or subcontract, as appropriate, the 
bidder, Federal-aid construction contractor, or subcontractor, as appropriate, will be deemed to 
have stipulated as follows: 
 
1. That any facility that is or will be utilized in the performance of this contract, unless such 
contract is exempt under the Clean Air Act, as amended (42 U.S.C. 1857 et seq., as amended by 
Pub.L. 91-604), and under the Federal Water Pollution Control Act, as amended (33 U.S.C. 1251 
et seq., as amended by Pub.L. 92-500), Executive Order 11738, and regulations in 
implementation thereof (40 CFR 15) is not listed, on the date of contract  award, on the U.S. 
Environmental Protection Agency (EPA) List of Violating Facilities pursuant to 40 CFR 15.20. 
 
2. That the firm agrees to comply and remain in compliance with all the requirements of 
Section 114 of the Clean Air Act and Section 308 of the Federal Water Pollution Control Act and 
all regulations and guidelines listed thereunder. 
 
3. That the firm shall promptly notify the SHA of the receipt of any communication from the 
Director, Office of Federal Activities, EPA, indicating that a facility that is or will be utilized for the 
contract is under consideration to be listed on the EPA List of Violating Facilities. 
 
4. That the firm agrees to include or cause to be included the requirements of paragraph 1 
through 4 of this Section in every nonexempt subcontract, and further agrees to take such action 
as the government may direct as a means of enforcing such requirements. 

 
 
 
 
 

http://www.dot.state.oh.us/Divisions/ConstructionMgt/OnlineDocs/Pages/ConstructionPolicies.aspx
http://www.dot.state.oh.us/Divisions/ConstructionMgt/OnlineDocs/Pages/ConstructionPolicies.aspx
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PN 037 - 04/18/2008 - UTILITY NOTE 
 
The contractor must exercise caution when working in proximity to the existing and /or relocated 
utility facilities. 
 
Sections 105.07 and 107.16 of the Department of Transportation Construction and Material 
Specifications require that the contractor cooperate with all utilities located within the limits of this 
construction project and take responsibility for the protection of the utility property and services. 
 
If the contractor is directed by a utility company to perform any work not specifically contained in 
this note, the Department will not compensate the contractor for this work unless the Department 
approves the request in writing before the work begins.  If the work is not preapproved by the 
Department, the contractor will be responsible for obtaining reimbursement for its work from the 
utility company which directed the contractor to perform the work. 
 
In the event that the contractor requests that additional work, not specifically contained in this 
note, be performed by a utility company, the contractor will be responsible for reimbursing the 
utility company for the additional work unless the Department has agreed in writing to pay for the 
additional work before the work begins.  

 
 
PN 022 – 06/23/2009 - ENCOURAGING DIVERSITY, GROWTH AND EQUITY (EDGE) 
REQUIREMENTS 
 
Pursuant to Ohio Revised Code 123.152, the percentage indicated on the front cover of this bid is 
the percent of the awarded Contractor's bid.  The percentage goal may be met if the Contractor is 
EDGE certified or by subcontracting to certified EDGE firms.  EDGE certified firms are those who 
have been certified by the Ohio Department of Administrative Services.  If not EDGE certified, the 
Contractor must use its best efforts to solicit quotes from and to utilize EDGE 
subcontractors/suppliers on this project.  
 
WAIVER PROCESS FOR EDGE GOAL 
 
If not EDGE certified, the Contractor must document the progress and efforts made in securing 
the services of EDGE subcontractors/suppliers.  In the event the Contractor is unable to meet the 
EDGE Goal placed on this project, a request for a waiver of all or part of the goal may be made to 
the Office of Contracts.  The written request must indicate a good faith effort was made to meet 
the goal and be sent to the Administrator, Office of Contracts, 1980 West Broad Street, 
Columbus, Ohio, 43223.  There will be no extension of time for the project granted if the 
Contractor wishes to avail itself of this process.  If an item of work subcontracted to an EDGE firm 
is non-performed by the Department or the subject of an approved VECP, the Contractor may 
request a waiver for the portion of work excluded.   
 
The Contractor must provide the following information and documentation when requesting 
EDGE goal waiver: 
 
1. Dollar value and % of EDGE goal.  Dollar value and % of waiver request. 
 
2. Signed copy of each subcontract or purchase order agreement between the prime and 
EDGE subcontractor/supplier utilized in meeting the contract goal. 
 
3. Copy of dated written communication, fax confirmation, personal contact, follow up and 
negotiation with the EDGE firm. 
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4. Copy of dated written communication and/or fax confirmation that bidder solicited and 
provided EDGE with adequate information about the plans, specifications and requirements of the 
contract in a timely manner to assist them in responding to a solicitation. 
  
5. Copy of dated written communication and/ or fax confirmation of each noncompetitive 
EDGE quote that includes the dollar value of each reference item and work type. 
 
6. Copy of dated written communication and/ or dated fax confirmation of EDGE firms that 
were not interested in providing a quote for the project. 
 
7. Documentation of all negotiating efforts and reason for rejecting quotes from EDGE firms. 
 
8. Documentation of good faith efforts (GFE) to meet the EDGE subcontract goal, by 
looking beyond the items typically subcontract or consideration of subcontracting items normally 
performed by the prime as a way to meet the EDGE goal. 
 
The Administrator will review the submitted documentation and issue a written decision within ten 
(10) business days.  The Contractor may request administrative reconsideration within 14 days of 
being informed that it did not perform a GFE. The Contractor must make this request in writing to 
the following official: 
 
  Ohio Department of Transportation 
  Attention: Administrator, Office of Contracts 

1980 West Broad Street 
  Columbus, Ohio 43223 
 
The reconsideration official will not have played any role in the original determination that the 
Contractor did not document sufficient good faith effort.  
 
As part of this reconsideration, the Contractor will have the opportunity to provide written 
documentation or an argument concerning the issue of whether it met the goal or made adequate 
good faith efforts to do so.  ODOT will send the Contractor a written decision on reconsideration 
explaining the basis for finding that the Contractor did or did not meet the goal or make adequate 
good faith efforts.  The result of the reconsideration process may be appealed to the Franklin 
County Court of Common Pleas.  
 
AFFIDAVIT OF SUBCONTRACTOR PAYMENT 
 
The Ohio Revised Code 123.152, requires the Ohio Department of Transportation (ODOT) to 
monitor and verify that work subcontracted to Encouraging Diversity, Growth and Equity (EDGE) 
firms is actually performed by the EDGE firms.  The affidavit seeks to verify actual payments 
made to EDGE firms on the project.  Each EDGE firm must verify the actual payment amount.  
 
The blank spaces in the affidavit must be filled in correctly, where indicated.  The affidavit must 
be signed by the Contractor and subcontractor, or by the subcontractor and EDGE sub-
contractor, if applicable.  By signing the affidavit, the noted firm agrees that the payment amount 
recorded is true and accurate as of the payment time period.  
 
Completed and signed affidavit shall be mailed to the Ohio Department of Transportation, Office 
of Contracts, DBE Services section, 1980 West Broad Street, Columbus, Ohio 43223.  
 
 
 
 
 



 

8 

Project No. 110253 

 

SANCTIONS 
 
The Ohio Department of Transportation will issue sanctions if the Contractor chooses not to 
request a waiver, the Contractor fails to comply with the contract requirements and/or fails to 
demonstrate the necessary good faith effort.    
 
The Ohio Department of Transportation may impose any of the following sanctions: 
(1) letter of reprimand; 
(2) liquidated damages computed up to the amount of goal dollars not met; 
(3) cross-withhold from future projects;  
(4) contract termination and/or 
(5) other remedies available by law including suspension, revocation, and/or debarment.   
 
Factors to be considered in issuing sanctions include, but are not limited to: 
(1) the magnitude and the type of offense; 
(2) the degree of the Contractor’s culpability; 
(3) any steps taken to rectify the situation; 
(4) the Contractor’s record of performance on other projects including, but not limited to: 
a. annual EDGE participation over EDGE goals; 
b. annual EDGE participation on projects without goals; 
c. number of complaints the Ohio Department of Transportation has received from EDGE 
firms regarding the Contractor; and 
d. the number of times the Contractor has been previously sanctioned by the Department of 
Transportation; and 
(5) whether the Contractor falsified, misrepresented, or withheld information. 

 
 
PN 016 - 10/15/2004 -STATE EEO CERTIFICATION CLAUSE 
 
The hiring of employees for the performance of work under this contract shall be done in 
accordance with Sections 153.59 and .591, of the Ohio Revised Code, the Governor's Executive 
Order of January 27, 1972, including Appendices "A” and "B" and the Governor's amended 
Executive Order 84-9 of November 30, 1984.  The successful contractor shall not discriminate 
against or intimidate any person hired for the performance of the work by reason of race, color, 
religion, national origin, ancestry, sex or handicap.  For any violation the contractor shall suffer 
such penalties as provided for in Section 153.60, of the Ohio Revised Code, and the Governor's 
Executive Order of January 27, 1972.  The bidder also agrees that upon the award of this 
contract he shall incorporate this certification in all subcontracts on this project regardless of tier. 
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PN 034 - 10/15/2010 - DRUG FREE SAFETY PROGRAM 
 
During the life of this project, the Contractor and all its Subcontractors, that provide labor on the 
Project site, must be enrolled in and remain in good standing in the Ohio Bureau of Worker’s 
Compensation (“OBWC”) Drug-Free Workplace Program (“DFSP”) or a comparable program 
approved by the OBWC.  
 
In addition to being enrolled in and in good standing in an OBWC-approved DFWP or a 
comparable program approved by the OBWC, the Department requires each Contractor and 
Subcontractor that provides labor, to subject its employees who perform labor on the project site 
to random drug testing of 5 percent of its employees. The random drug testing percentage must 
also include the on-site supervisors of the Contractors and Subcontractors. Upon request, the 
Contractor and Subcontractor shall provide evidence of required testing to the Department. 
 
Each Subcontractor shall require all lower-tier Subcontractors that provides labor on the project 
site with whom the Subcontractor is in contract for the Work to be enrolled in and be in good 
standing in the OBWC DFWP or an OBWC-approved DFSP prior to a lower-tier Subcontractor 
providing labor at the Site. 
 
The Department will declare a bid non-responsive and ineligible for award if the Contractor is not 
enrolled and in good standing in the Ohio Bureau of Workers’ Compensation’s Drug-Free 
Workplace (DFSP) Discount Program or a similar program approved by the Bureau of Workers’ 
Compensation within 8 days of the bid opening. Furthermore, the Department will deny all 
requests to sublet when the subcontractor does not comply with the provisions of this proposal 
note.   
 
Failure of the Contractor to require a Subcontractor to be enrolled in and be in good standing in 
the OBWC DFWP or an OBWC-approved DFWP prior to the time that the Subcontractor provides 
labor at the Site, shall result in the Contractor being found in breach of the Contract and that 
breach shall be used in the responsibility analysis of that Contractor or the Subcontractor who 
was not enrolled in a program for future contracts with the State for five years after the date of the 
breach. 

 
 
PN 090 - 01/21/2011 - WORK TYPE CODES AND DESCRIPTIONS  
 
The Department will indicate the work type required for each pay item.  If the line item does not 
have a corresponding work type, NR will be shown in the work type column.  This proposal note 
will govern the assignment of work types to pay items. 
 
However, the Contractor may perform incidental work items for which it does not hold the 
required work type provided the cost of the work does not exceed 5% of the total bid. The 
Contractor may also perform Work Type 26 (Structural steel painting) without holding the required 
work type provided the total area to be painted does not exceed 700 SF per structure. The 
Contractor may perform Work Type 57 (Sealing of Concrete Surfaces with Epoxy or Non-Epoxy 
Sealers) without holding the required work type provided the total area to be sealed does not 
exceed 75 SY per project. 

 
Listed below are the work types for this proposal.  In accordance with Ohio law, a bidder must 
possess work types, and perform work equal to the percentage included on the front cover of this 
proposal.  This is a percentage of the total amount of the submitted bid price.  The Director may, 
by insertion of a contract provision, reduce the fifty percent amount. 
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Work 
Type 
Code 

Work Type Description 
Work 
Type 
Code 

Work Type Description 

1 Clearing & Grubbing 29 Structure Repairs 

2 Building Removal 30 Hydrodemolition 

3 Gas, Oil, Water Well Abandonments 31 Structural Steel Repairs 

4 Roadway Excavation & Embankment 
Construction 

32 Heat Straightening 

5 Major Roadway Excavations 33 Tieback Installation 

6 Incidental Grading 34 Earth Retaining Structures 

7 Soil Stabilization 35 Drainage (Culverts, Misc.) 

8 Temporary Soil Erosion & Sediment 
Control 

36 Guardrail / Attenuators 

9 Aggregate Bases 37 Fence 

10 Flexible Paving 38 Misc. Concrete 

11 Apply Bituminous Treatments 39 Maintenance of Traffic 

12 Rigid Paving 40 Waterproofing 

13 Pavement Planning, Milling, Scarification 41 Raised Pavement Markers 

14 Concrete Texturing 42 Signing 

15 Sawing 43 Highway Lighting 

16 Flexible Replacement 44 Traffic Signals - Standard 

17 Rigid Pavement Replacement 45 Pavement Markings 

18 Pavement Rubblizing, Breaking, 
Pulverizing 

46 Landscaping 

19 Structure Removal 47 Mowing 

20 Level 1 Bridge 48 Trucking 

21 Level 2 Bridge 49 Herbicidal Spraying 

22 Level 3 Bridge 50 Railroad Track Construction 

23 Reinforcing Steel 51 Micro Tunneling 

24 Structural Steel Erection 52 Tunneling 

25 Stud Welding 53 Piling 

26 Structural Steel Painting 54 Post-Tensioning Bridge Members 

27 
 

Expansion & Contraction Joints, Joint 
sealers, 
Bearing Devices 

55 Fiber Optic Cable Installation, Splicing, 
Termination 
and Testing – Traffic Signal System 

28 Caissons / Drilled Shafts 56 
 

Fiber Optic Cable Installation, Splicing, 
Termination 
and Testing – Intelligent Transportation 
System 

  57 Sealing of Concrete Surfaces with Epoxy or 
Non-Epoxy Sealers 
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PN 060 - 04/18/2008 - PREVAILING WAGES ON STATE PROJECTS WITH NO FEDERAL AID 
 
The following is in addition to Section 108.10. 
 
This contract is subject to Ohio Prevailing Wage Laws, Chapter 4115 of the Ohio Revised Code 
and the Contractor and all subcontractors shall comply with all provisions contained therein or as 
otherwise provided by this note. The Contractor guarantees that the prevailing wage scale to be 
paid to all laborers and mechanics employed on this contract shall be in accordance with the 
schedule of the prevailing hourly wage and fringe benefits as determined by the Ohio Department 
of Commerce for the county in which the work is being performed.  The failure to pay prevailing 
wages to all laborers and mechanics employed on this project, shall be considered a breach of 
contract.  Such a failure may result in the revocation of the contractor=s and/or subcontractor=s 
certificate of qualification and debarment.  A schedule of the most current prevailing wage rates 
may be accessed by registering with the Ohio Department of Commerce, Labor and Worker 
Safety Division, Wage and Hour Bureau at the following web address:  
      

http://198.234.41.198/w3/webwh.nsf?Opendatabase 
 
The Contractor and all subcontractors shall compensate the employees on this contract at 
a pay rate not less than the hourly wage and fringe rate listed on the website noted above, 
for the applicable job classification or as may be modified by the Ohio Department of 
Commerce, Division of Labor and Worker Safety Wage and Hour Bureau, when new 
prevailing rates are established.  
 
Overtime shall be paid at one and one-half times the basic hourly rate for any hours worked 
beyond forty hours during a pay week.  The Contractor and all subcontractors shall pay all 
compensation by company check to the worker and fringe benefit program.   
 
The wage and fringe rates determined for this project or as may be later modified, shall be posted 
by the Contractor in a prominent and accessible place on the project, field office, or equipment 
yard where they can be easily read by the workers or otherwise made available to the workers.  
On the first pay date of contract work the Contractor and all subcontractors shall furnish each 
employee covered by prevailing wage a completed form whpw1512 in accordance with section 
4115.05 of the Ohio Revised Code, showing the classification, hourly pay rate, fringes, and 
identifying the District Prevailing Wage Coordinator (DPWC), if such employees are not covered 
by a collective bargaining agreement or understanding between employers and bona fide 
organizations of labor.  These forms shall be signed by the Contractor or subcontractor and the 
employee and kept in the Contractor’s or subcontractor’s payroll files.  
 
The Contractor and all subcontractors shall submit to the DPWC or other designated Department 
representative, certified payrolls on form whpw1509 or equivalent, in accordance with sections 
4115.07 and  4115.071 (C) of the Ohio Revised Code, three weeks after the start of work and 
every subsequent week until the completion of the contract.  Additionally, a copy of the 
“Apprentice Certification” obtained from the Ohio State Apprenticeship Council, must accompany  
all certified payrolls submitted, for all apprentices working on this project.  Upon completion of the 
contract and before the final payment, the Contractor shall submit to the DPWC a final wage 
affidavit in accordance with section 4115.07 of the Ohio Revised Code stating that wages have 
been paid in conformance with the minimum rates set forth in the contract.  Please be aware that 
it is ultimately the responsibility of the Contractor to ensure that all laws relating to prevailing 
wages in Chapter 4115 of the Ohio Revised Code, are strictly adhered to by all subcontractors. 
 
The Contractor and all subcontractors shall make all of its payroll records available for inspection, 
copying or transcription by any authorized representative of the contracting agency.  Additionally, 
the Contractor and all subcontractors shall permit such representatives to interview any 
employees during working hours while the employee is on the job.   

http://198.234.41.198/w3/webwh.nsf?Opendatabase
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If the Contractor or any subcontractor fails to comply with any of the provisions contained in this 
proposal note, the Department may terminate the contract, debar the Contractor or Subcontractor 
and/or withhold or suspend pay estimates after written notice and a reasonable opportunity to 
comply has been provided.  

 
 
PN 045 - 10/15/2004 - NON - COLLUSION AFFIDAVIT 
 
In accordance with Title 23 United States Code, Section 112 and Ohio Revised Code, Chapter 
1331 et. seq: and Sections 2921.11 and 2921.13, the bidder hereby states, under penalty of 
perjury and under other such penalties as the law provides, that he or his agents or employees 
have not entered either directly or indirectly into any agreement, participated in any collusion, or 
otherwise taken any action in restraint of free competitive bidding in connection with this proposal.  
Execution of this proposal on the signature portion thereof shall constitute also signature of this 
Non-Collusion Affidavit as permitted by title 28 United States Code, Section 1746. 
 
REPORTING BID RIGGING 
 
To report bid rigging activities call: 
 
1-800-424-9071 
 
The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" Monday 
through Friday, 8:00 a.m. to 5:00 p.m. eastern time.  Anyone with knowledge of possible bid 
rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such 
activities. 
 
The "hotline" is part of the DOT's continuing effort to identify and investigate highway construction 
contract fraud and abuse and is operated under the direction of the DOT Inspector General.  All 
information will be treated confidentially and caller anonymity will be respected. 

 
 
PN 417 – 7/15/2005 - DESIGN REQUIREMENTS FOR PLANT MIX PAVEMENTS (MEDIUM) 
 
On this project, design all 301 bases and asphalt pavements requiring 441 for MEDIUM traffic 
volumes. 

 
 



Page 1 of 2 
UTILITY NOTE 

Summit County – Interstate Route 76– Section 5.92 PID #87925 
January 10, 2011 

� Bidders are advised that the following utility facilities may not be cleared from the construction area at 
the time of award of the contract. These utility facilities shall remain in place or be relocated within the 
construction limits of the project as set out below. 

� All station locations listed below are approximate unless otherwise stated. 
� Relocations are based on the Proposed R/W & Construction Centerline. 
� The horizontal and vertical locations of the underground utilities shown in the highway plans, within the 

project limits, were located by TBE Group, a Subsurface Utility Engineering consultant. If there are any 
discrepancies between field markings and what the highway plan indicates, please contact Matthew 
Steele, ODOT District 4 Utilities Coordinator 330-786-4832 prior to any subsurface work being 
initiated. If applicable, test hole data sheets will be provided to ODOT’s Project Engineer and the State’s 
Highway Contractor at the Pre-Construction Meeting. 

� All changes to relocation work as described in the Utility Note must be approved by the ODOT Project 
Engineer and District Utilities Coordinator. ODOT shall not be held responsible for delay claims 
resulting from agreements made between the utility companies and the State’s Highway Contractor 
without ODOT’s prior consent to the agreement. 

� The State’s Highway Contractor shall notify ODOT’s Project Engineer, in writing, within 24 hours of 
any project related contact with a utility company. 

� Company work time frames DO NOT include Ohio Revised Code 48 hour One Call requirements. 
� Utility relocation work is based on the sequence of construction in the highway plan. Any changes made 

to the sequence of construction, after the project is sold, may impact the utility relocation completion 
dates.  

� It should not be assumed a Company’s work, in all locations, can be performed concurrently, unless 
otherwise noted. The number of working days for a Company to perform their relocation work may not 
be consecutive. 

� Non-compliance in meeting established target dates could cause ODOT to incur project delays and/or 
additional costs. In this regard, 5515.02 ORC gives the Department the authority to ensure project 
clearance and recover costs. 

� For further responsibilities of the State’s Highway Contractor and Utility Companies, see the 
Department of Transportation Construction and Material Specifications, sections 105.07 & 107.16. 
 
***NOTE***All aerial and underground relocation work shall be completed no later than April 
7. 2011, except as stated herein. 
 

Ohio Edison 
 
The Company has aerial lines throughout the project for the entire length of the project.  Unless otherwise 
specified, the overhead conductors within this project area will remain energized for the duration of the project. 
Caution must be exercised by the State’s Highway Contractor to insure that OSHA safety standards are 
observed. 
 
The Company does not anticipate any conflicts with proposed work. If a conflict does arise, the State’s 
Highway Contractor will immediately contact the Company and the ODOT Project Engineer so the proper 
actions can be taken to prevent delay of construction. 
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AT&T 
 
The Company has aerial lines throughout the project for the entire length of the project.  The Company does not 
anticipate any conflicts with proposed work. If a conflict does arise, the State’s Highway Contractor will 
immediately contact the Company and the ODOT Project Engineer so the proper actions can be taken to prevent 
delay of construction. 
 
Frontier 
 
The Company has aerial lines throughout the project for the entire length of the project.  The Company does not 
anticipate any conflicts with proposed work. If a conflict does arise, the State’s Highway Contractor will 
immediately contact the Company and the ODOT Project Engineer so the proper actions can be taken to prevent 
delay of construction. 
 
Time Warner Cable 
 
The Company has aerial lines throughout the project for the entire length of the project.  The Company does not 
anticipate any conflicts with proposed work. If a conflict does arise, the State’s Highway Contractor will 
immediately contact the Company and the ODOT Project Engineer so the proper actions can be taken to prevent 
delay of construction. 
 
Dominion East Ohio 
 
The Company has buried gas lines throughout the project for the entire length of the project.  The State’s 
Highway Contractor shall use caution when digging near the Company’s facilities including but not limited to 
test boxes, curb stops, gate valve boxes, mainline and services. Costs incurred by damages to the Company’s 
facilities could be billed to damaging party. 
 
The Company does not anticipate any conflicts with proposed work. If a conflict does arise, the State’s 
Highway Contractor will immediately contact the Company and the ODOT Project Engineer so the proper 
actions can be taken to prevent delay of construction. 
 
City of Akron (Water) 
 
The Company has buried lines throughout the project for the entire length of the project.  The Company does 
not anticipate any conflicts with proposed work. If a conflict does arise, the State’s Highway Contractor will 
immediately contact the Company and the ODOT Project Engineer so the proper actions can be taken to prevent 
delay of construction. 
 
City of Akron (Sewer) 
 
The Company has buried lines throughout the project for the entire length of the project.  The Company does 
not anticipate any conflicts with proposed work. If a conflict does arise, the State’s Highway Contractor will 
immediately contact the Company and the ODOT Project Engineer so the proper actions can be taken to prevent 
delay of construction. 
 
 

Utility Note prepared by Matthew Steele 



Project Number: 110253

To the Director of the Ohio Department of Transportation:  The undersigned, having full knowledge of the site, plans and 
specifications for the following improvement and the conditions of this proposal, hereby agrees to furnish all services, labor, 
materials, and equipment necessary to complete the entire project, according to the plans, specifications and completion dates, and 
to accept the unit prices specified below for each item as full compensation for the work in this proposal. 
 
Date Set for Completion: 
 
 

9/30/2011

FOR IMPROVING SECTION SUM-76-5.92, INTERSTATE ROUTE 76 IN THE CITY OF AKRON, COVENTRY TOWNSHIP, SUMMIT 
COUNTY, OHIO, IN ACCORDANCE WITH PLANS AND SPECIFICATIONS BY CONSTRUCTING A SOLDIER PILE RETAINING WALL.

Unit Price Contract

Project Length: 0.06 Miles Work Length: 0.07 Miles Pavement Width: 36.00 Feet

Work Types - Page 1
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Section

Line  Item Code QuantityUnitItem Description

ROADWAY0001

WTAlt  

0001 201E11000 1.000LSCLEARING AND GRUBBING (WT:  01) 01

0002 202E23010 23.000SYPAVEMENT REMOVED, ASPHALT (WT:  NR) NR

0003 202E32000 26.000FTCURB REMOVED (WT:  NR) NR

0004 202E32500 10.000FTCURB AND GUTTER REMOVED (WT:  NR) NR

0005 202E38000 113.000FTGUARDRAIL REMOVED (WT:  NR) NR

0006 202E47000 1.000EACHBRIDGE TERMINAL ASSEMBLY REMOVED (WT:  NR) NR

0007 202E58100 1.000EACHCATCH BASIN REMOVED (WT:  NR) NR

0008 202E75000 340.000FTFENCE REMOVED (WT:  NR) NR

0009 203E20000 26.000CYEMBANKMENT (WT:  NR) NR

0010 204E10000 50.000SYSUBGRADE COMPACTION (WT:  NR) NR

0011 606E13001 112.500FTGUARDRAIL, TYPE 5, AS PER PLAN (WT:  36) 36

0012 606E35100 1.000EACHBRIDGE TERMINAL ASSEMBLY, TYPE 2 (WT:  36) 36

0013 607E20000 338.000FTFENCE, TYPE CL (WT:  37) 37

Section

Line  Item Code QuantityUnitItem Description

EROSION CONTROL0002

WTAlt  

0014 659E00300 92.000CYTOPSOIL (WT:  46) 46

0015 659E00520 827.000SYSEEDING AND MULCHING, CLASS 3A (WT:  46) 46

0016 659E14000 51.000SYREPAIR SEEDING AND MULCHING (WT:  46) 46

0017 659E20000 0.140TONCOMMERCIAL FERTILIZER (WT:  46) 46

0018 659E31000 0.210ACRELIME (WT:  46) 46

0019 659E35000 6.000MGALWATER (WT:  46) 46

0020 671E15040 179.000SYEROSION CONTROL MAT, TYPE E (WT:  46) 46

0021 832E30000 5,000.000EACHEROSION CONTROL (WT:  08) 08

Section

Line  Item Code QuantityUnitItem Description

DRAINAGE0003

WTAlt  

0022 503E11100 1.000LSCOFFERDAMS AND EXCAVATION BRACING (WT:  35) 35

0023 603E06700 60.000FT15" CONDUIT, TYPE F, 707.05 TYPE C (WT:  35) 35

0024 604E00800 1.000EACHCATCH BASIN, NO. 3A (WT:  35) 35

0025 604E00801 1.000EACHCATCH BASIN, NO. 3A, AS PER PLAN (WT:  35) 35
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0026 604E31500 1.000EACHMANHOLE, NO. 3 (WT:  35) 35

Section

Line  Item Code QuantityUnitItem Description

PAVEMENT0004

WTAlt  

0027 301E46000 10.000CYASPHALT CONCRETE BASE, PG64-22 (WT:  10) 10

0028 304E20000 8.000CYAGGREGATE BASE (WT:  09) 09

0029 407E14000 4.000GALTACK COAT FOR INTERMEDIATE COURSE (WT:  10) 10

0030 448E46050 3.000CYASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, PG64-22 (WT:  10) 10

0031 448E46061 1.000CYASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, UNDER GUARDRAIL, 
PG64-22, AS PER PLAN (WT:  10)

10

0032 448E47020 3.000CYASPHALT CONCRETE SURFACE COURSE, TYPE 1, PG64-22 (WT:  10) 10

0033 609E12000 6.000FTCOMBINATION CURB AND GUTTER, TYPE 2 (WT:  38) 38

0034 609E26000 101.000FTCURB, TYPE 6 (WT:  38) 38

Section

Line  Item Code QuantityUnitItem Description

TRAFFIC CONTROL0005

WTAlt  

0035 626E00100 3.000EACHBARRIER REFLECTOR (WT:  NR) NR

0036 630E02100 12.000FTGROUND MOUNTED SUPPORT, NO. 2 POST (WT:  42) 42

0037 630E06100 44.000FTGROUND MOUNTED SUPPORT, NO. 6 POST (WT:  42) 42

0038 630E80100 34.000SFSIGN, FLAT SHEET (WT:  42) 42

0039 630E84900 2.000EACHREMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL (WT:  NR) NR

0040 630E86002 3.000EACHREMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSAL (WT:  NR) NR

Section

Line  Item Code QuantityUnitItem Description

MAINTENANCE OF TRAFFIC0006

WTAlt  

0041 614E11110 40.000HOURLAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSISTANCE (WT:  
39)

39

0042 614E12336 1.000EACHWORK ZONE IMPACT ATTENUATOR (UNIDIRECTIONAL) (WT:  39) 39

0043 614E13300 9.000EACHBARRIER REFLECTOR, TYPE B (WT:  NR) NR

0044 614E13350 9.000EACHOBJECT MARKER, ONE WAY (WT:  NR) NR

0045 616E10000 1.000MGALWATER (WT:  NR) NR

0046 622E40020 360.000FTPORTABLE CONCRETE BARRIER, 32" (WT:  39) 39
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Section

Line  Item Code QuantityUnitItem Description

RETAINING WALLS0007

WTAlt  

0047 202E11000 1.000LSSTRUCTURE REMOVED (WT:  19) 19

0048 203E35141 20.000CYGRANULAR MATERIAL, TYPE E, AS PER PLAN (WT:  34) 34

0049 204E50000 179.000SYGEOTEXTILE FABRIC, TYPE D, NON-WOVEN (WT:  34) 34

0050 503E11100 1.000LSCOFFERDAMS AND EXCAVATION BRACING (WT:  34) 34

0051 503E21100 425.000CYUNCLASSIFIED EXCAVATION (WT:  34) 34

0052 512E10101 588.000SYSEALING OF CONCRETE SURFACES (EPOXY-URETHANE), AS PER PLAN 
(WT:  57)

57

0053 514E00300 1.000LSFIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT (WT:  26) 26

0054 514E00401 1.000LSFIELD PAINTING STRUCTURAL STEEL, FINISH COAT, AS PER PLAN (WT:  26) 26

0055 518E21200 35.000CYPOROUS BACKFILL WITH FILTER FABRIC (WT:  34) 34

0056 518E42400 312.000FT6" PERFORATED PIPE, INCLUDING SPECIALS, 707.41 (WT:  34) 34

0057 518E42450 32.000FT6" NON-PERFORATED PIPE, INCLUDING SPECIALS, 707.45 (WT:  34) 34

0058 610E60000 1.000LSSPECIAL - RETAINING WALL, MISC.:SOLDIER PILE RETAINING WALL (WT:  34) 34

0059 690E98300 179.000SYSPECIAL - MISC.:GEOWEB SLOPE PROTECTION SYSTEM (GW30V4) (WT:  34) 34

Section

Line  Item Code QuantityUnitItem Description

INCIDENTALS0008

WTAlt  

0060 103E05000 1.000LSPREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYMENT BOND 
(WT:  NR)

NR

0061 614E11000 1.000LSMAINTAINING TRAFFIC (WT:  39) 39

0062 619E16000 3.000MNTHFIELD OFFICE, TYPE A (WT:  NR) NR

0063 623E10000 1.000LSCONSTRUCTION LAYOUT STAKES (WT:  NR) NR

0064 624E10000 1.000LSMOBILIZATION (WT:  NR) NR
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