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GENERAL
UTILITIES

LISTED BELOW ARE ALL UTILITIES LOCATED WITHIN THE PROJECT CONSTRUCTION LIMITS
TOGETHER WITH THEIR RESPECTIVE OWNERS:

WATER:

CITY OF CLEVELAND
DIVISION OF WATER
1201 LAKESIDE AVENUE
CLEVELAND, OHIO 4414
FRED ROBERTS
216-664-2444 x75590

fred_robertseClevelandWater.com

TELEPHONE:

AT&T

13630 LORAIN AVENUE, ROOM 200
CLEVELAND, OHIO 44i11

JAMES JANIS

P: (216) 476-6142

pj8i9leatt.com

CABLE:

CHARTER COMMUNICATIONS
8179 DOW CIRCLE
STRONGSVILLE, OHIO 44136
GARY NAUMANN

(216) 575-8016 x5033

gary.naumanni@charfer.com

NATURAL GAS:

DOMINION ENERGY OHIO

320 SPRINGSIDE DR., SUITE 320
AKRON, OHIO 44333

MICHAEL ANTONIUS
330-664-2481

Michael.r.antfonius@dominionenerqy.com

CABLE:

WIDE OPEN WEST (WOW)

105 BLAZE INDUSTRIAL PARKWAY
BEREA, OHIO 44017

BOB HAMMOND

(440} 625-0349

bob.hammondewowinc.com

ELECTRIC:

CEI FIRST ENERGY

6896 MILLER ROAD, SUITE 10}
BRECKSVILLE, OHIO 44141
JOHN ZASSICK

P: (440) 546-8706

Jjmzassickefirstenergycorp.com

THERE ARE NO UNDERGROUND UTILITIES SHOWN IN PAVEMENT AREAS ON THIS PLAN. THE
NATURE OF THE PAVING WORK REQUIRED BY THIS PROJECT WILL NOT AFFECT ANY KNOWN
UNDERGROUND UTILITIES THAT EXIST UNDER OR ADJACENT TO THE WORK AREA.

CONSTRUCTION NOISE

ACTIVITIES AND LAND USE ADJACENT TO THIS PROJECT MAY BE AFFECTED BY CONSTRUCTION
NOISE. IN ORDER TO MINIMIZE ANY ADVERSE CONSTRUCTION NOISE IMPACTS, DO NOT OPERATE
POWER-OPERATED CONSTRUCTION-TYPE DEVICES BETWEEN THE HOURS OF 39:00 PM AND 7:30 AM
M-SA OR 8:00 PM AND 10:00 AM SUNDAY. IN ADDITION, DO NOT OPERATE AT ANY TIME ANY
DEVICE IN SUCH A MANNER THAT THE NOISE CREATED SUBSTANTIALLY EXCEEDS THE NOISE
CUSTOMARILY AND NECESSARILY ATTENDANT TO THE REASONABLE AND EFFICIENT PERFORMANCE
OF SUCH EQUIPMENT.

THE CONTRACTOR SHALL APPLY FOR A NOISE VARIANCE TO PERFORM NIGHT PAVING. IN THE
EVENT A NOISE VARIANCE IS NOT GRANTED BY THE CITY, WORK SHALL COMMENCE DURING THE
DAYTIME HOURS AT NO ADDITIONAL COSTS. ANY ADDITIONAL MOT COST WILL BE INCLUDED IN
THE LINE ITEM FOR MOT, NO SEPARATE PAYMENT SHALL BE MADE.

PROTECTION OF RIGHT-OF-WAY [ ANDSCAPING

PRIOR TO BEGINNING WORK, THE CONTRACTOR SHALL RECORD A VIDEO SURVEY OF ALL
LANDSCAPING ITEMS WITHIN THE RIGHT OF WAY. A RECORD OF THIS VIDEO WILL BE KEPT IN
THE PROJECT ENGINEER’S FILES. PRIOR TO FINAL ACCEPTANCE, A FINAL REVIEW OF
LANDSCAPING ITEMS WILL BE MADE.

CONSTRICT ALL ACTIVITIES, EQUIPMENT STORAGE, AND STAGING TO WITHIN THE CONSTRUCTION
LIMITS. SUBMIT A WRITTEN REQUEST TO THE PROJECT ENGINEER TO USE ANY AREA OUTSIDE
THESE LIMITS.
PROPOSED USE AND RESTORATION OF THE AREA. THE REQUEST MUST BE APPROVED, IN
WRITING, BEFORE THE CONTRACTOR HAS PERMISSION TO USE THE AREA.

ANY TTEMS DAMAGED BEYOND THE CONSTRUCTION LIMITS AS DEFINED ABOVE WILL BE REPLACED
IN KIND OR AS APPROVED BY THE PROJECT ENGINEER.

WORK LIMITS

THE WORK LIMITS SHOWN ON THESE PLANS ARE FOR PHYSICAL CONSTRUCTION ONLY. PROVIDE
THE INSTALLATION AND OPERATION OF ALL WORK ZONE TRAFFIC CONTROL AND WORK ZONE
TRAFFIC CONTROL DEVICES REQUIRED BY THESE PLANS WHETHER INSIDE OR OUTSIDE THESE
WORK LIMITS.

CONTINGENCY QUANTITIES

THE CONTRACTOR SHALL NOT ORDER MATERIALS OR PERFORM WORK FOR ITEMS DESIGNATED BY
PLAN NOTE TO BE USED “AS DETERMINED BY THE ENGINEER” UNLESS AUTHORIZED BY THE
ENGINEER.

CONSTRUCTION NOTIFICATION

THE CONTRACTOR WILL ADVISE THE PROJECT ENGINEER A MINIMUM OF FOURTEEN (14) DAYS
PRIOR TO START OF CONSTRUCTION ACTIVITIES, LANE CLOSURE, AND ROAD CLOSURES. THE
PROJECT ENGINEER WILL FORWARD THE INFORMATION TO THE CITY AND ANY OTHER LOCAL
OFFICIALS RESPONSIBLE FOR PUBLIC NOTIFICATION.

THE DOCUMENT SUBMITTED MUST CLEARLY IDENTIFY THE AREA AND EXPLAIN THE ITEM 204 - GEOTEXTILE FABRIC, AS PER PLAN

STATIONING AND LOCATIONS

STATIONING AND LOCATIONS INDICATED ON THESE PLANS ARE APPROXIMATE. ALL LOCATIONS
AND ITEMS CALLED OUT BY STATION ARE SUBJECT TO ADJUSTMENT IN THE FIELD AS
DETERMINED BY THE ENGINEER.

PHASING

ROADWAY PAVEMENT WORK SHALL BE PHASED AS FOLLOWS. WORK FOR EACH PHASE SHALL
INCLUDE PAVEMENT PLANING, REPAIRS, INTERMEDIATE ASPHALT COURSE, AND REOPEN TO
TRAFFIC, UNLESS OTHERWISE NOTED. EACH PHASE SHALL BE COMPLETED BEFORE PROCEEDING
TO NEXT PHASE, UNLESS ALLOWED BY THE ENGINEER.

PHASE 1 - LORAIN ROAD (SRI0O) TO GREAT NORTHERN BLVD (SR252) - INSIDE LANES.

PHASE 2 - LORAIN ROAD (SRI0) TO GREAT NORTHERN BLVD (SR252) - OUTSIDE LANES.

PHASE 3 - INTERSECTION OF GREAT NORTHERN BLVD AND BROOKPARK ROAD. WORK SHALL BE
PERFORMED EVENINGS AND/OR WEEKENDS. ALL LANES MUST BE OPEN TO TRAFFIC
FROM 7AM TO 7PM MONDAY THROUGH FRIDAY.

PHASE 4 - INTERSECTION OF CLAGUE ROAD AND BROOKPARK ROAD. INCLUDES PLANING, FULL
DEPTH REPAIRS AND TEMPORARY STRIPING ONLY. WORK TO BE COMPLETED IN
MAXIMUM OF SEVEN CALENDAR DAYS. SEE ALSO MAINTENANCE OF TRAFFIC PLAN.

PHASE 5 - GREAT NORTHERN BLVD TO CITY LIMITS - INSIDE LANES

PHASE 6 - GREAT NORTHERN BLVD TO CITY LIMITS - OUTSIDE LANES

PHASE 7 - ASPHALT SURFACE COURSE - ENTIRE LENGTH.

ROADWAY

ITEM 623 - MONUMENT BOX ADJUSTED TO GRADE, AS PER PLAN

THE MONUMENT BOX TO BE ADJUSTED MAY OR MAY NOT HAVE AN EXISTING ADJUSTABLE FRAME.
THE WORK SHALL CONSIST OF ADJUSTING THE EXISTING MONUMENT BOX TO THE SATISFACTION
OF THE ENGINEER. THE CONTRACTOR IS REMINDED TO FIELD CHECK ALL ADJUSTMENT TO GRADE
ITEMS PRIOR TO BIDDING, AS NO ADDITIONAL COMPENSATION WILL BE GRANTED FOR LABOR

AND MATERIALS REQUIRED TO SATISFACTORILY ADJUST CASTING WITHOUT ADJUSTABLE FRAMES.

UNSUITABLE SUBGRADE MATERIAL

WHERE UNSUITABLE SUBGRADE MATERIAL IS ENCOUNTERED, IT SHALL BE REMOVED TO THE
DEPTH DETERMINED BY THE ENGINEER AND REPLACED IN EIGHT (8) INCH MAXIMUM (LOOSE DEPTH)
MECHANICALLY COMPACTED LAYERS. SUITABLE EMBANKMENT MATERIAL (204.02) REQUIRED TO
REPLACE THE UNDERCUT SUBGRADE SHALL, TO THE EXTENT POSSIBLE, EXHIBIT THE SAME
PHYSICAL PROPERTIES AS THE ADJACENT SOUND SUBGRADE MATERIALS. HOWEVER, USE OF
SLAG, IN ANY FORM, IS NOT PERMITTED. IN CONJUNCTION WITH THE ABOVE WORK, AN
ESTIMATED QUANTITY OF ITEM 204 - GEOTEXTILE FABRIC IS PROVIDED FOR USE AT LOCATIONS
DETERMINED BY THE ENGINEER.

REMOVAL OF UNSUITABLE SUBGRADE SHALL BE PAID UNDER ITEM 204 - EXCAVATION OF
SUBGRADE, AS PER PLAN. THE COST OF FURNISHING AND COMPACTING SUITABLE EMBANKMENT
MATERIAL IN PLACE SHALL BE PAID FOR UNDER ITEM 204 - GRANULAR EMBANKMENT, AS PER
PLAN. PROOF ROLLING SHALL BE INCIDENTAL TO SUBGRADE COMPACTION.

THE FOLLOWING ESTIMATED QUANTITIES TO BE USED AT LOCATIONS DETERMINED BY THE
ENGINEER, ARE CARRIED TO THE GENERAL SUMMARY FOR THIS WORK AND PAYMENT IS INCLUDED
IN THE CONTRACT UNIT PRICE BID FOR:

ITEM 204 - GRANULAR EMBANKMENT, AS PER PLAN 10 CY
ITEM 204 - EXCAVATION OF SUBGRADE, AS PER PLAN 10 CY
27 SY

ITEM 209 - LINEAR GRADING, AS PER PLAN

ITEM 659 - SEEDING AND MULCHING , AS PER PLAN

ITEM 659 - TOPSOIL, AS PER PLAN

THESE ITEMS ARE INTENDED TO BE USED TO CORRECT ANY GRADING DEFICIENCIES ALONG THE
OUTSIDE BERM TO RE-ESTABLISH PROPER DRAINAGE.

THE FOLLOWING ESTIMATED QUANTITIES TO BE USED AT LOCATIONS DETERMINED BY THE
ENGINEER, ARE CARRIED TO THE GENERAL SUMMARY FOR THIS WORK AND PAYMENT IS INCLUDED
IN THE CONTRACT UNIT PRICE BID FOR:

ITEM 209 - LINEAR GRADING, AS PER PLAN 1.5 MI
ITEM 659 - SEEDING AND MULCHING 3500 SY
ITEM 659 - TOPSOIL 100 CY

ITEM SPECIAL - PRE-CONSTRUCTION VIDEOGRAPHY, AS PER PLAN

THE CONTRACTOR SHALL PROVIDE A PRE-CONSTRUCTION VIDEO PRIOR TO THE DELIVERY OF

ANY EQUIPMENT, MATERIAL OR SUPPLIES AS FOLLOWS:

A. SCOPE: COLOR VIDEO & AUDIO DOCUMENTATION OF SURFACE FEATURES AND IMPROVEMENTS
WITHIN PROJECT LIMITS AND STORAGE AREAS, INCLUDING ADJACENT AREA. PRIOR TO
AUDIO-VIDEO TAPING OF THE PROJECT, ALL AREAS TO BE INVENTORIED SHALL BE
INVESTIGATED VISUALLY WITH NOTATIONS MADE OF ITEMS NOT READILY VISIBLE BY TAPING
METHODS.

B. PURPOSE: DOCUMENTATION OF EXISTING CONDITIONS PRIOR TO CONSTRUCTION FOR USE IN
DETERMINING RESTORATION WORK AFTER CONSTRUCTION.,

C. QUALIFICATIONS: MINIMUM TWO (2) YEARS OF AUDIO-VIDEO TAPING EXPERIENCE ON SIMILAR
TYPE CONSTRUCTION PROJECTS FOR PUBLIC AGENCIES.

D. COVERAGE AREA: SHALL INCLUDE, BUT NOT LIMITED TO, ALL EXISTING DRIVEWAYS,
SIDEWALKS, CURBS, STREETS, SIGNS, LANDSCAPING, TREES, CATCH BASINS, FENCES,
VISIBLE UTILITIES, AND ALL BUILDINGS LOCATED WITHIN THE CONSTRUCTION ZONE OF
INFLUENCE.

a. STREET - FULL WIDTH OF RIGHT-OF-WAY UNLESS NOTED OTHERWISE BY THE ENGINEER.

b. WORK AGREEMENT AREAS - ALL ADJACENT AREAS LYING WITHIN THE CONSTRUCTION
ZONE OF INFLUENCE.

c. BUILDING EXTERIORS - ALL EXTERIOR SURFACES IDENTIFIED BY THE ENGINEER TO
RECEIVE COVERAGE.

d. FRONT AND SIDE YARD AREAS - OF RESIDENTIAL HOMES WITHIN THE CONSTRUCTION
ZONE OF INFLUENCE.

E. EQUIPMENT: CAMERA SHALL BE CAPABLE OF PROVIDING ACCEPTABLE RESOLUTION COLOR
VIDEO, SUFFICIENT ZOOM, PAN AND TILT CAPABILITIES, VIDEO SIGNAL-TO-NOISE RATIO OF
AT LEAST 40 DB, AND A HORIZONTAL RESOLUTION OF 270 LINES.

F. DELIVERABLE; CONTRACTOR SHALL PROVIDE TWO (2) COPIES ON CD OR DVD. THE DISKS
SHALL BE LABELED WITH PROJECT NAME, LOCATION, AND DATE. THE AUDIO-VIDEO
CONTENTS SHALL BE INVENTORIED BY RUN SEGMENT, IDENTIFIED BY LOCATION, ADDRESS,
OR STATIONING.

G. ENTERING PROPERTY: PRIVATE PROPERTY SHALL NOT BE ENTERED WITHOUT PERMISSION OF
THE PROPERTY OWNER.

H. OWNERSHIP OF DISKS: ALL DISKS AND THEIR CONTENTS SHALL BECOME PROPERTY OF THE

CITY OF NORTH OLMSTED.

SITE RECORDING CONDITIONS - ALL RECORDING SHALL BE DONE DURING GOOD AND CLEAR

VISIBILITY. THE AVERAGE RATE OF SPEED DURING RECORDING SHALL BE APPROXIMATELY

SIXTY (60) FEET PER MINUTE.

P

ITEM SPECIAL - PRE-CONSTRUCTION VIDEOGRAPHY, AS PER PLAN LS

PAVEMENT
ITEM 254 PAVEMENT PLANING. ASPHALT CONCRETE, AS PER PLAN

THE INTENT OF THE PLANING IS TO MILL DOWN TO THE CONCRETE BASE (WHERE PRESENT),
INCLUDING SCARIFYING THE CONCRETE SURFACE, AND 3” IN OTHER AREAS, CONTINGENT ON THE
FOLLOWING: THE MAXIMUM CROSS SLOPE SHALL BE 0.02 WHILE THE MINIMUM CROSS SLOPE
SHALL BE 0.01. THE PREFERRED CROSS SLOPE IS 0.016. THE MILLING DEPTH SHALL BE
CONTROLLED FROM THE CURB, TO PRODUCE A CROSS SLOPE IN CONFORMANCE WITH THE ABOVE
GUIDELINES.

THE CONTRACTOR SHALL MAINTAIN POSITIVE DRAINAGE TO ALL CATCH BASINS AND INLETS.

THE PROGRESSION OF THE PLANING SHALL PROCEED IN SUCH A MANNER THAT NORMAL TRAFFIC
WILL NOT BE REQUIRED TO RUN OVER THE PLANED ROADWAY SURFACE MORE THAN FOURTEEN
(14) CALENDAR DAYS. FOR EACH CALENDAR DAY BEYOND THE 7 DAYS THAT THE ROADWAY
REMAINS EXPOSED TO THE PLANED SURFACE, THE CONTRACTOR WILL BE ASSESSED A
DISINCENTIVE FEE OF 81,000 A DAY.

PAYMENT SHALL INCLUDE ALl [ABOR, EQUIPMENT, AND MATERIALS NECESSARY TO COMPLETE
THE PAVEMENT PLANING, ASPHALT CONCRETE. PAYMENT WILL BE MADE AT THE UNIT BID PRICE
PER SQUARE YARD OF ITEM 254 - PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN.

PROFILE AND ALIGNMENT

PLACE THE PROPOSED PAVEMENT TO FOLLOW THE ALIGNMENT AND PROFILE OF THE EXISTING
PAVEMENT. AN ADDITIONAL QUANTITY OF ITEM 441 ASPHALT CONCRETE INTERMEDIATE COURSE
TYPE 2 HAS BEEN INCLUDED TO BE USED AS A LEVELING COURSE AT LOCATIONS DETERMINED BY
THE ENGINEER.

ITEM 441 ASPHALT CONCRETE INTERMEDIATE COURSE TYPE 2 (448) AS PER PLAN 150 CY

CALCULATED
EH
CHECKED

GENERAL NOITES




11:56 AM

\\rlba—fs01\5000—7999\6433\6433.106 CUY SRO17 00.00—2020\Civil\6433106SH_09.dwg 05—Jan—21

SHEET NUMBER PARTICIPATION TEM CRAND SeE | B o
[ TEM X T TOTAL UNIT DESCRIP TION SHEET |2 '€ &
5 6 7 8 H /2 /3 0l/5>2 | O2/NFP . NO. g S
/PV /PV
ROADWAY
100 100 202 32001 100 FT CURB REMOVED, AS PER PLAN 5
10 10 204 13001 10 cY EXCAVATION OF SUBGRADE, AS PER PLAN 5
10 10 204 21001 10 cY GRANULAR EMBANKMENT, AS PER PLAN 5
27 27 204 50001 B SY GEOTEXTILE FABRIC, AS PER PLAN 5
1.5 1.5 209 60501 1.5 MI LINEAR GRADING, AS PER PLAN 5
5 5 623 39501 5 EA MONUMENT BOX ADJUSTED TO GRADE, AS PER PLAN i1
3500 3500 659 10001 3500 SY SEEDING AND MULCHING , AS PER PLAN 5
] 690 98400 / LS SPECIAL - PRE-CONSTRUCTION VIDEOGRAFPHY 5
100 100 659 00301 100 CY TOPSOIL, AS PER PLAN 5
EROSION CONTROL
4000 832 30000 4000 EA EROSION CONTROL
DRAINAGE
14 14 611 98630 14 EA CATCH BASIN ADJUSTED TO GRADE 6
2 2 611 98635 2 EA CATCH BASIN RECONSTRUCTED TO GRADE, AS PER PLAN 6
18 17 ! 611 99654 18 EA MANHOLE ADJUSTED TO GRADE 6
7500 7500 611 99820 7500 LB SPECIAL - MISCELLANEOUS METAL 6
>_
PAVEMENT i
3000 3000 251 01001 3000 SY PARTIAL DEPTH PAVEMENT REPAIR (441), AS PER PLAN 6 <
84521 84521 254 01001 84521 SY PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN 6 =
500 500 254 01601 500 SY PATCHING PLANED SURFACE, AS PER PLAN 6 =
3200 3200 255 10011 3200 SY FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT, CLASS QCI, AS PER PLAN 6 =
100 100 690 98700 100 cY CLASS QC MS CONCRETE SURCHARGE FOR ITEM 255, AS PER PLAN 6 %
4649 4649 407 10000 4649 GAL TACK COAT 13
5917 5917 407 13900 5917 GAL TACK COAT, 702.13 13 |
150 4109 4259 441 50301 4259 cY ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448), AS PER PLAN 6 <
297 297 441 50101 297 cY ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG64-22, AS PER PLAN 6 v
2638 2638 441 50101 2638 cY ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PGT0-22M, AS PER PLAN 6 ]
100 100 609 26001 100 FT CURB, TYPE 6, AS PER PLAN 6 —
L1
WATER WORK ("
2 2 638 10800 2 EA VALVE BOX ADJUSTED TO GRADE
TRAFFIC SIGNALS
] ! 632 26501 ! EA DETECTOR LOOP, AS PER PLAN 5
TRAFFIC CONTROL
3.695 3. 70 642 00100 3.70 MILE EDGE LINE, 4%, TYPE 1,WHITE
0.024 0.024 642 00300 0.024 MILE CENTER LINE, TYPE |
8993 8993 642 00400 8993 FT CHANNELIZING LINE, 8%, TYPE |
764 764 642 00500 764 FT STOP LINE, TYPE |
2231 2231 642 00600 2231 FT CROSSWALK LINE, TYPE |
914 914 642 00700 9114 SF TRANSVERSE/DIAGONAL LINE, TYPE 1
3.575 3.575 642 00200 3.575 MILE LANE LINE, 4, TYPE |
46 46 642 01300 46 EA LANE ARROW, TYPE 1
32 32 642 01400 32 EA WORD ON PAVEMENT, 72*, TYPE |
MAINTENANCE OF TRAFFIC
! 614 11001 ! L& MAINTAINING TRAFFIC, AS PER PLAN 7
150 150 614 i 150 HOUR LAW ENFORCEMENT OFFICER WITH PATROL CAR, AS PER PLAN 8
16 16 614 18601 16 SIGN MONTH | PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN 7 —
10 10 614 13000 10 cy ASPHALT CONCRETE FOR MAINTAINING TRAFFIC 7 O
3.5 3.5 614 20000 3.5 MILE WORK ZONE LANE LINE, CLASS I, 4* 7 -
0.1 0.1 614 21000 0.1 MILE WORK ZONE CENTER LINE, CLASS I 7 O
3.5 3.5 614 22000 3.5 MILE WORK ZONE EDGE LINE, CLASS I, 4* 7 O
5000 5000 614 23000 5000 FT WORK ZONE CHANNELIZING LINE, CLASS I, 8 7 |
750 750 614 26000 750 FT WORK ZONE STOP LINE, CLASS I 7 ™
2000 2000 614 27000 2000 FT WORK ZONE CROSSWALK LINE, CLASS I 7 v —
25 25 614 30000 25 EA WORK ZONE ARROW, CLASS I 7 %
|
>_
INCIDENTALS )
8 8 619 16011 8 MO FIELD OFFICE, TYPE B, AS PER PLAN 7 @,
! 623 10000 ! L5 CONSTRUCTION LAYOUT STAKES AND SURVEYING
! 624 10000 ! L5 MOBILIZATION
&
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