
UNDER OR ADJACENT TO THE WORK AREA.

NOT AFFECT ANY KNOWN UNDERGROUND UTILITIES THAT EXIST

THE NATURE OF THE WORK REQUIRED BY THIS PROJECT WILL

THERE ARE NO UNDERGROUND UTILITIES SHOWN ON THIS PLAN.

UTILITIES

COMPLETION OF THE PROJECT.

INCORPORATION INTO THE FINAL CHANGE ORDER GOVERNING

DIRECTION SHALL BE MADE A MATTER OF RECORD BY

WORK LOCATIONS AND QUANTITIES USED AT THE ENGINEER'S

ENGINEER UNLESS AUTHORIZED BY THE ENGINEER". THE ACTUAL 

DESIGNATED BY PLAN NOTE TO BE USED "AS DIRECTED BY THE

WORK LISTED IN THE GENERAL SUMMARY FOR ITEMS  

THE CONTRACTOR SHALL NOT ORDER MATERIALS OR PERFORM 

CONTINGENCY QUANTITIES

CONDITION.

ACCEPTABLE TO THE ENGINEER, IN A SEMIPERMANENT

REFERENCED IN 1000' FEET INCREMENTS, OR IN INCREMENTS

SATISFACTORY TO THE ENGINEER. THE PAVEMENT SHALL BE

ON BOTH SIDES OF THE ROADWAY, IN A MANNER

CONTRACTOR SHALL REFERENCE THE LENGTH OF THE PROJECT

PRIOR TO THE START OF ROADWAY OPERATION, THE

ITEM 623- CONSTRUCTION LAYOUT STAKES, AS PER PLAN

OR PORTION THEREOF, A PLANED SURFACE IS OPEN TO TRAFFIC.

IN THE AMOUNT OF $3,600 SHALL BE ASSESSED FOR EACH DAY,

THE UNIT BID PRICE FOR THE RESPECTIVE ITEM. A DISINCENTIVE

TO TRAFFIC. THE COST OF THE ABOVE SHALL BE INCLUDED IN

THE INTERMEDIATE COURSE PRIOR TO REOPENING THE LANE

THE PLANING SHALL BE SCHEDULED SO AS TO BE COVERED BY

ITEM 254- PAVEMENT PLANING, ASPHALT CONCRETE

INTERSECTIONS, DRIVES & RAMPS

"W"

INTERSECTIONS, DRIVES & RAMPS

MEASURED FROM EDGE OF PAVED SHOULDER. 

SHOULDER, DRIVE QUANTITIES HAVE BEEN ESTIMATED AT 3' 

HAVE BEEN ESTIMATED AT 15' MEASURED FROM EDGE OF PAVED 

ASPHALT CONCRETE QUANTITIES. INTERSECTION & RAMP QUANTITIES 

INTERSECTION, DRIVES & RAMP QUANTITIES ARE INCLUDED IN THE 

DROP CURB ALONG DRIVEWAYS OR AT EXISTING CONCRETE DRIVEWAYS.

WHICH CASE END WORK AT SAID JOINT. ALSO END WORK AT EXISTING

JOINT PRESENT CLOSER TO THE EDGE OF PAVED SHOULDER, IN 

PERFORM WORK PER SPECIFIED OFFSET LIMITS UNLESS THERE IS A 

OF ROADWAY.

OPERATION SHALL BE PERFORMED BEFORE PAVEMENT PLANING

SUMMARY TO BE USED AS DIRECTED BY THE ENGINEER. THIS 

PAVEMENT REPAIR HAS BEEN CARRIED TO THE GENERAL

AN ESTIMATED QUANTITY OF 150 CU YDS OF ITEM 253-

ITEM 253- PAVEMENT REPAIR

8" +/-

4'-MIN EXISTING SURFACE

EXISTING ASPHALT

EXISTING SUBBASE

THE REPAIRS SHALL BE DETERMINED BY THE ENGINEER.

APPROXIMATELY EQUAL LAYERS. THE LOCATIONS AND SIZE OF

BASE. THE 301 SHALL BE COMPACTED AS PER 401.15 AND IN

ENGINEER AND REPLACED WITH ITEM 301, ASPHALT CONCRETE

MAXIMUM DEPTH OF 8" INCHES OR AS DIRECTED BY THE 

EXISTING DETERIORATED ASPHALT SHALL BE REMOVED TO A

EACH RESPECTIVE PAVEMENT MARKING ITEM.

PAYMENT FOR THIS OPERATION SHALL BE INCLUDED WITH

LOCATIONS.

TO ASSURE THE CORRECT PLACEMENT OF MARKINGS IN ORIGINAL

OF THE RESURFACING OPERATION. THIS WILL BE NECESSARY

INCLUDING AUXILIARY PAVEMENT MARKINGS BEFORE THE START

THE CONTRACTOR SHALL REFERENCE ALL PAVEMENT MARKINGS

PERMANENT PAVEMENT MARKINGS

ITEM 621- RPM REMOVED.........................80 EA

ITEM 621- RPM ................................... 90 EA

GENERAL SUMMARY:

THE FOLLOWING QUANTITIES HAVE BEEN CARRIED TO THE 

ITEM 621- RPM, W/R ............................. 10 EA

ITEM 621- RPM, Y/Y.............................. 80 EA

ITEM 621- RPM REMOVED/REPLACED

Pages/CenterlinePassingandNoPassingZoneLogs.aspx 

http://www.dot.state.oh.us/Divisions/Operations/Traffic/miscellaneous/

AVAILBLE AT - CURRENT CENTER LINE LOGS 

THE ZONE MARKINGS ACCORDING TO THE PASSING/NO PASSING 

FOR CENTER LINE MARKINGS, THE CONTRACTOR SHALL INSTALL 

ITEM 632 - LOOP DETECTOR TIE-IN............ 3 EA

ITEM 632 - DETECTOR LOOP....................... 3 EA

CONSTRUCTION.

VEHICLE DETECTION REMAINS FULLY FUNCTIONAL THROUGHOUT

FINAL ACCEPTANCE OF THE TRAFFIC SIGNAL. THIS IS TO ENSURE

CONTINUE TO MAINTAIN AND MODIFY THE DETECTION UNTIL

EXISTING DETECTION BEING DISABLED. THE CONTRACTOR SHALL

CONFIGURED AND MADE FULLY FUNCTIONAL PRIOR TO THE

NON-INTRUSIVE VEHICLE DETECTION SHALL BE INSTALLED,

AND THE EXISTING VEHICLE DETECTION IS TO BE ABANDON, THE

LOCATIONS WHERE NON-INTRUSIVE DETECTION IS PROPOSED

PHASE AND CREATING UNNECESSARY DELAYS.

AVOID THE SIGNAL FROM MAXING OUT THE EFFECTED SIGNAL

ACCORDINGLY DURING ALL CONSTRUCTION PHASES. THIS IS TO

AND MAINTAINED BY RECONFIGURING THE DETECTION UNITS

CONTRACTOR SHALL INSURE THAT DETECTION IS OPERATING

DETECTION (I.E. VIDEO, RADAR) ALREADY EXISTS, THE

ING DETECTION FROM SERVICE. WHERE NON-INTRUSIVE

THE MINIMUM GREEN TIMES, AND REMOVING THE MALFUNCTION-

TRAFFIC SIGNAL ON MINIMUM OR MAXIMUM RECALL, MODIFYING

LOSS OF VEHICLE DETECTION. THIS MAY INCLUDE PLACING THE

CONTRACTOR ON THE APPROPRIATE ACTION TO RECTIFY ANY

TRAFFIC ENGINEER SHALL ADVISE THE PROJECT ENGINEER AND

PRECONSTRUCTION MEETING. AT SUCH TIME, THE DISTRICT

START OF CONSTRUCTION, IT SHALL BE DISCUSSED AT THE

IF THE LOSS OF VEHICLE DETECTION IS KNOWN PRIOR TO THE

ENGINEER AND DISTRICT TRAFFIC ENGINEER.

THE CONTRACTOR SHALL IMMEDIATELY NOTIFY THE PROJECT

TEMPORARILY REMOVED DURING THE CONSTRUCTION PROJECT,

REQUIRES MODIFICATION, OR IS SCHEDULED TO BE

IF VEHICLE DETECTION BECOMES UNEXPECTEDLY DISABLED,

DETECTION MAINTENANCE

SPILLS HOTLINE 1-800-282-9378 FOR CLEAN-UP OF THE SPILL.

DEPARTMENT STATION 70 (513) 941-2466 OR THE OHIO EPA'S 

CONTRACTOR SHALL CONTACT THE MIAMI TOWNSHIP FIRE 

(PER OHIO EPA'S RELEASE REPORTING REQUIREMENTS), THE 

SUPPLY. IF THE SPILL IS A REPORTABLE AMOUNT 

THAT COULD THREATEN TO CONTAMINATE THE DRINKING WATER 

ANY EVENT, SUCH AS A SPILL OF FUELS, OILS, OR CHEMICALS, 

THE CONTRACTOR SHALL IMMEDIATELY TAKE STEPS TO MITIGATE 

MAINTENANCE ACTIVITIES FROM SR-264 SLM 0.00 TO SLM 0.036. 

NOT PERFORM PROJECT RELATED REFUELING AND VEHICLE 

POTENTIAL FOR CONTAMINATION, THE CONTRACTOR SHALL 

SOLE SOURCE AQUIFER SYSTEM. IN ORDER TO MINIMIZE THE 

THIS PROJECT IS LOCATED IN OR NEAR THE GREATER MIAMI 

SOLE SOURCE AQUIFER PROTECTION

MANHOLES AND VALVES ADJUSTED TO GRADE (PRIVATELY OWNED)

ALL MANHOLE AND VALVES ENCOUNTERED IN AREAS THAT REQUIRE 

GRADE ADJUSTMENT WILL BE PERFORMED PRIOR TO THE APPLICATION 

OF THE SURFACE COURSE BY THE UTILITY OWNER. CONTACT THE 

UTILITY OWNER 2 WEEKS PRIOR TO WHEN THE ADJUSTMENTS ARE TO 

BE COMPLETED.

ITEM 611 - MANHOLE ADJUSTED TO GRADE

THIS WORK SHALL CONSIST OF ADJUSTING MANHOLES TO GRADE 

PRIOR TO THE APPLICATION OF THE SURFACE COURSE AS DIRECTED

BY THE ENGINEER. THE FOLLOWING QUANTITY HAS BEEN CARRIED

TO THE GENERAL SUMMARY:  

ITEM 611 - MANHOLE ADJUSTED TO GRADE...........  5 EA.

ITEM 611 - CATCH BASIN ADJUSTED TO GRADE

THIS WORK SHALL CONSIST OF ADJUSTING CATCH BASINS

TO GRADE PRIOR TO THE APPLICATION OF THE SURFACE

COURSE AS DIRECTED BY THE ENGINEER. THE FOLLOWING

QUANTITY HAS BEEN CARRIED TO THE GENERAL SUMMARY: 

ITEM 611 - CATCH BASIN ADJUSTED TO GRADE........ 5 EACH

ITEM 638 - VALVE BOX ADJUSTED TO GRADE

THIS WORK SHALL CONSIST OF ADJUSTING VALVE BOXES TO GRADE

PRIOR TO THE APPLICATION OF THE SURFACE COURSE AS DIRECTED 

BY THE ENGINEER. THE FOLLOWING QUANTITY HAS BEEN CARRIED

TO THE GENERAL SUMMARY: 

ITEM 638 - VALVE BOX ADJUSTED TO GRADE.......... 5 EA.

CONTIGUOUSLY WITH THE ROADWAY SURFACE COURSE.

AT THE CURB RAMP LOCATIONS SHALL BE PERFORMED 

THE SURFACE COURSE OF THE 2 FOOT PAVEMENT REPLACEMENT 

SEPARATELY WHERE WALK IS PROPOSED.

THE CURB RAMP PAY ITEM. CURB OR CURB/GUTTER IS ONLY PAID 

CURB/GUTTER HAS BEEN QUANTIFIED AND INCLUDED WITH 

AT NEW OR REPLACED CURB RAMPS, NEW CURB OR 

CURB RAMP PAY ITEM CLARIFICATION

RMP0006756      3/16/2021      NO PROPOSED WORK WITH PROJECT
RMP0006755      3/16/2021      NO PROPOSED WORK WITH PROJECT
RMP0006754      3/16/2021      NO PROPOSED WORK WITH PROJECT

ADA FEATURE    APPROVAL DATE     SHEET NUMBERS
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FEASIBLY BE CONSTRUCTED TO MEET ADA GUIDELINES.

PROJECT. THE FOLLOWING FEATURES LISTED BELOW CANNOT
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