LOCATION MAP

DESIGN DESIGNATION

DESIGN FUNCTIONAL CLASSIFICATION:

ATB-020-1276: PRINCIPAL ARTERIAL - OTHER

ATB-020-2592: PRINCIPAL ARTERIAL - OTHER ATB-OII-2515R: PRINCIPAL ARTERIAL - OTHER FREEWAYS AND EXPRESSWAYS

ATB-011-2515L: PRINCIPAL ARTERIAL - OTHER FREEWAYS AND EXPRESSWAYS

MAH-076-0092R: INTERSTATE

MAH-076-0092L: INTERSTATE MAH-080-0124R: INTERSTATE

MAH-080-0124L: INTERSTATE

MAH-193-0031: PRINCIPAL ARTERIAL - OTHER FREEWAYS AND EXPRESSWAYS MAH-711-0067: PRINCIPAL ARTERIAL - OTHER FREEWAYS AND EXPRESSWAYS

STA-043-1239:PRINCIPAL ARTERIAL - OTHER

SUM-271-0800R: INTERSTATE

SUM-271-0801L: INTERSTATE

SUM-082-0000: MINOR ARTERIAL

SUM-026ID-0000: PRINCIPAL ARTERIAL - OTHER

SUM-261-1025R: PRINCIPAL ARTERIAL - OTHER

NHS PROJECT ATB-20-1276 ATB-20-2592 ATB-11-2515R ATB-11-2515L MAH-193-0031 MAH-711-0067 STA-43-1238 SUM-261-1025R

NHS PROJECT ______NO MAH-76-0092R MAH-76-0092L MAH-80-0124R MAH-80-0124L SUM-271-0800R SUM-271-0801L SUM-82-0000

DESIGN EXCEPTIONS

NONE

UNDERGROUND UTILITIES CONTACT BOTH SERVICES TWO WORKING DAYS Call Before You Dig Utilities Protection 1-800-362-2764 SERVICE (Non-members must be called directly) OIL & GAS PRODUCERS UNDERGROUND PROTECTION SERVICE 1-800-925-0988

PLAN PREPARED BY: ODOT --- DISTRICT 4 PLANNING AND ENGINEERING 2088 S. ARLINGTON RD AKRON, OH 44306

STATE OF OHIO

DEPARTMENT OF TRANSPORTATION

D04-BH-FY2017

CITY OF AKRON CITY OF ASHTABULA CITY OF BRECKSVILLE CITY OF CANTON CITY OF CONNEAUT CITY OF YOUNGSTOWN

ASHTABULA COUNTY MAHONING COUNTY STARK COUNTY SUMMIT COUNTY

INDEX OF SHEETS:

7/18/14 TC-41,20

1/15/16 TC-52.20

1/15/18

7/18/1

7/18/14

7/18/14

10/16/15

7/18/14

7/18/14

7/18/19

7/18/14

7/19/13

7/19/1

0M-4.3

DM-4.4

MT-95.31

MT-95.32

MT-95.50

MT-97.10

MT-98.10

MT-98.11

MT-98,20

MT-98 29

MT-101.60

ENGINEERS SEAL:

POWELL

TC-42.20

TC-52.10

TC-71.10

10/18/13

10/18/13

10/18/1.

7/18/14

1/17/1

TITLE SHEET LOCATION MAP MAINTENANCE OF TRAFFIC 3-5 GENERAL SUMMARY STRUCTURES

STANDARD CONSTRUCTION DRAWINGS

PROJECT DESCRIPTION

SEALING AND DECK PATCHING OF ALL MAJOR BRIDGES WITHIN DISTRICT 4. DIAMOND GRINDING OF MAH 1R76 STRUCTURES OVER LAKE MILTON (SFN* 5002737 AND SFN# 5002702).

PROJECT EDA: N/A (MAINTANENCE PROJECT) ESTIMATED CONTRACTOR EDA: N/A (MAINTANENCE PROJECT) NOTICE OF INTENT EDA: N/A (MAINTANENCE PROJECT)

LIMITED ACCESS

THIS IMPROVEMENT IS ESPECIALLY DESIGNED FOR THROUGH TRAFFIC AND HAS BEEN DECLARED A LIMITED ACCESS HIGHWAY OR FREEWAY BY ACTION OF THE DIRECTOR IN ACCORDANCE WITH THE PROVISIONS OF SECTION 5511.02 OF THE OHIO REVISED CODE.

2013 SPECIFICATIONS

THE STANDARD SPECIFICATIONS OF THE STATE OF OHIO, DEPARTMENT OF TRANSPORTATION. INCLUDING CHANGES AND SUPPLEMENTAL SPECIFICATIONS LISTED IN THE PROPOSAL SHALL GOVERN THIS IMPROVEMENT.

I HEREBY APPROVE THESE PLANS AND DECLARE THAT THE MAKING OF THIS IMPROVEMENT WILL REQUIRE THE CLOSING TO TRAFFIC OF THE HIGHWAY AND THAT DE-TOURS WILL BE PROVIDED AS INDICATED ON SHEET 4.

SPECIAL

PROVISIONS

SUPPLEMENTAL

SPECIFICATIONS

800-2013 10/21/16

04/20/

04/20/

LIRECTOR DEPARTMENT OF

 $\boldsymbol{\Omega}$

0

Z

≪ 0

 \Box

Ш 1

Z


and the second

N L S S 9



Δ ⋖ Σ

LOCATION




STRUCTURE:

SUM-261-1025R

LOCATION MAP ATB-11-2515L&R, ATB-20-1276, ATB-20-2592

LATITUDE: N41°52'17" LONGITUDE: W80°40'12"



MAH-080-0124L&R

STRUCTURE:

STRUCTURE: MAH-193-0031


STRUCTURE:

STRUCTURES:

MAH-711-0067


LOCATION MAP MAH-76-0092L&R, MAH-80-0123L&R

LATITUDE: N41°04'17" LONGITUDE: W80°51'05"




LOCATION MAP MAH-193-0031, MAH-711-0067

LATITUDE: N41°06′16" LONGITUDE: W80°40′27"



LOCATION MAP STA-43-1238

LATITUDE: N40°47′56″ LONGITUDE: W81°22′19″



LOCATION MAP SUM-261D-0000 SUM-261-1025R LATITUDE: N41°04'06" LONGITUDE: W81°28'28"

STRUCTURE: SUM-082-0000 SUM-261D-0000 CUYAHOGA COUNTY SUM-271-0800R SUM-271-0801L

> LOCATION MAP SUM-81-0000, SUM-271-0800L&R LATITUDE: N41°17′12″ LONGITUDE: W81°33′26″



PORTION TO BE IMPROVED _ INTERSTATE HIGHWAY. _ _ FEDERAL ROUTES _ _ _ _ _ _ _ STATE ROUTES _ _ _ _ _ _ _ _ _ COUNTY & TOWNSHIP ROADS. _ _ _ _ _ _ _ _ _ OTHER ROADS. _ _ _ _ _ _ _ _ _ _ _ _

-BH-FY2017

 \bigcirc

 \bigcirc

Z

Ш

AIN

⋝

 \bigcirc

MAINTENANCE OF TRAFFIC

THIS ITEM SHALL CONSIST OF MAINTENANCE OF TRAFFIC ON EXISTING ROADWAYS AND RAMPS IN ACCORDANCE WITH THE OHIO MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES FOR STREETS AND HIGHWAYS, CURRENT EDITION, LATEST REVISION, THE SPECIFICATIONS AND THE FOLLOWING:

ALL STRUCTURES EXCEPT ATB-20-2592:

1. A MINIMUM OF ONE TEN FOOT LANE IN EACH DIRECTION SHALL BE MAINTAINED ON THE EXISTING PAVEMENT DURING CONSTRUCTION OF THE WORK.

ATB-20-2592:

- 1. A MINIMUM OF ONE BIDIRECTIONAL TEN FOOT LANE SHALL BE MAINTAINED ON THE EXISTING PAVEMENT DURING CONSTR-UCTION OF THE WORK.
- 2. THE CONTRACTOR SHALL INFORM THE DISTRICT OFFICE (330) 786-2208, EIGHTEEN (18) DAYS PRIOR TO THE BEGINNING OF WORK.
- 3. LANE RESTRICTIONS OR LANE REDUCTIONS SHALL NOT BE PERMITTED AFTER NORMAL WORKING HOURS. NORMAL WORKING HOURS SHALL BE THOSE HOURS DURING WHICH THE CONTRACTOR HAS A FULL COMPLEMENT OF EMPLOYEES AND EQUIPMENT ACTIVELY REMOVING AND/OR PLACING PAVEMENT MATERIALS.
- 4. TRUCK MOUNTED ATTENUATORS [TMA'S] SHALL BE USED AS SHOWN IN THE STANDARD CONSTRUCTION DRAWINGS.
- 5. ONLY DURING OFF-PEAK PERIODS (ie ANY PERIOD OTHER THAN 6-8AM AND 3-6PM) SHALL THE CONTRACTOR INSTALL AND SUBSEQUENTLY RESET ALL TRAFFIC CONTROL NECESSARY FOR THE WORK ZONE FOR EACH CONSTRUCTION PHASE.
- 6. A QUANTITY OF 5 CU. YDS. OF ITEM 614 ASPHALT CONCRETE FOR MAINTAINING TRAFFIC SHALL BE PROVIDED FOR USE IN MAINTAINING PAVEMENT, SHOULDERS AND OTHER LOCATIONS AS DIRECTED BY THE ENGINEER.
- 7. A QUANTITY OF ITEM 614 WORK ZONE MARKING SIGN HAS BEEN INCLUDED IN THE PLAN. THIS QUANTITY SHALL INCLUDE, BUT NOT BE LIMITED TO, THE FOLLOWING SIGNS: W8-1 [BUMP] W6-3 [TWO-WAY TRAFFIC], W8-H13 [NO EDGE LINES], R4-1 [DO NOT PASS], R4-2 [PASS WITH CARE], W8-11 [UNEVEN LANES]. THESE QUANTITIES SHALL BE PER 614.04.

THE FOLLOWING QUANTITIES SHALL BE USED FOR THE MAINTEN-ANCE OF TRAFFIC ON THIS PROJECT: 614, WORK ZONE MARKING SIGN 80 EACH

TRAFFIC CONTROL INSPECTOR

THE CONTRACTOR SHALL DESIGNATE AN INDIVIDUAL OTHER THAN THE SUPERINTENDENT AND SUBJECT TO THE APPROVAL OF THE ENGINEER, TO CONTINUOUSLY INSPECT ALL TRAFFIC CONTROL DEVICES WHENEVER CONSTRUCTION WORK IS BEING PERFORMED WITHIN THE WORK LIMITS OF THE PROJECT. THE DESIGNATED INDIVIDUAL SHALL ALSO INSPECT ALL TRAFFIC DEVICES AT THE BEGINNING AND AT THE END OF EACH WORK DAY. THE DESIGNATED INDIVIDUAL OR A QUALIFIED REP-RESENTATIVE SHALL ALSO BE AVAILABLE ON AN AROUND THE CLOCK BASIS TO REPAIR AND/OR REPLACE DAMAGED OR MISS-ING TRAFFIC CONTROL DEVICES. THESE INDIVIDUALS SHALL BE EQUIPPED WITH CELLULAR PHONES AND THEIR NAMES AND PHONE NUMBERS SHALL BE GIVEN TO THE PROJECT ENGINEER AT THE PRE-CONSTRUCTION MEETING. THE DESIGNATED INDIVIDUAL MAY HAVE OTHER CONSTRUCTION RELATED DUTIES AS LONG AS IMMEDIATE ATTENTION IS GIVEN TO TRAFFIC CONTROL. PAYMENT FOR THE SERVICES OF THE TRAFFIC CONTROL INSPECTOR SHALL BE INCLUDED IN THE LUMP SUM PRICE BID FOR ITEM 614 MAINTAINING TRAFFIC.

ITEM 614, MAINTAINING TRAFFIC (LANES OPEN DURING HOLIDAYS OR SPECIAL EVENTS)

NO WORK SHALL BE PERFORMED AND ALL EXISTING LANES SHALL BE OPEN TO TRAFFIC DURING THE FOLLOWING DESIGNATED HOLIDAYS OR EVENTS:

> CHRISTMAS FOURTH OF JULY LABOR DAY NEW YEARS MEMORIAL DAY THANKSGIVING HALL OF FAME 2017 (STA-43-1238)

THE PERIOD OF TIME THAT THE LANES ARE TO BE OPEN DEP-ENDS ON THE DAY OF THE WEEK ON WHICH THE HOLIDAY OR EVENT FALLS. THE FOLLOWING SCHEDULE SHALL BE USED TO DETERMINE THIS PERIOD:

DAY OF HOLIDAY OR EVENT

TIME ALL LANES MUST BE OPEN TO TRAFFIC

SUNDAY 12:00N FRIDAY THROUGH 6:00 AM MONDAY MONDAY 12:00N FRIDAY THROUGH 6:00 AM TUESDAY TUESDAY 12:00N MONDAY THROUGH 6:00 AM WEDNESDAY 12:00N TUESDAY THROUGH 6:00 AM THURSDAY WEDNESDAY 12:00N WEDNESDAY THROUGH 6:00 AM THURSDAY FRIDAY

THURSDAY (THANKSGIVING ONLY)

6:00 AM WEDNESDAY THROUGH 6:00 AM MONDAY

FRIDAY 12:00N THURSDAY THROUGH 6:00 AM

MONDAY

12:00N FRIDAY THROUGH 6:00 AM MONDAY SATURDAY

SHOULD THE CONTRACTOR FAIL TO MEET ANY OF THESE REQUIREMENTS, THE CONTRACTOR SHALL BE ASSESSED A DISINCENTIVE IN THE AMOUNT OF \$4500 FOR EACH HOUR THE ABOVE DESCRIBED LANE CLOSURE RESTRICTIONS ARE VIOLATED.

LANE CLOSURES [ATB-11, MAH-193, MAH-711, MAH-76, MAH-80

DURATION OF LANE CLOSURES AND RESTRICTIONS SHALL BE AS PER THE PERMITTED LANE CLOSURE CHART. THE PERMIT-TED LANE CLOSURE CHART USED FOR THIS PROJECT SHALL BE THE MOST CURRENT CHART AVAILABLE ON THE DATE THIS PROJECT SELLS.

THE CHART CAN BE FOUND AT: http://plcm.dot.state.oh.us

SHOULD THE CONTRACTOR FAIL TO MEET ANY OF THE REQUIRE-MENTS IN THE CHART, THE CONTRACTOR SHALL BE ASSESSED DISINCENTIVES IN THE AMOUNT OF \$5000 PER HOUR OR PORTION THEREOF THAT THE LANE REDUCTION REMAINS BEYOND THE SPECIFIED LIMIT.

DETOUR NOTIFICATION [MAHONING COUNTY ENGINEERS OFFICE]

THE CONTRACTOR SHALL ADVISE THE ODOT DISTRICT OFFICE (330-786-3148) AND THE MAHONING COUNTY ENGINEERS OFFICE (330-799-1581) EIGHTEEN (18) DAYS IN ADVANCE OF WHEN THE DETOUR ROUTE SHOULD BE IN EFFECT. ALL WORK ZONE DEVICES REQUIRED SHALL BE FURNISHED, ERECTED, MAINTAINED, AND SUBSEQUENTLY REMOVED BY THE CONTRACTOR. PAYMENT FOR ALL WORK ASSOCIATED WITH THE DETOUR SHALL BE INCLUDED UNDER THE LUMP SUM BID FOR ITEM 614. DETOUR SIGNING.

ITEM 614, MAINTAINING TRAFFIC (NOTICE OF CLOSURE SIGN)

NOTICE OF CLOSURE SIGNS, AS DETAILED IN THESE PLANS, SHALL BE ERECTED BY THE CONTRACTOR AT LEAST ONE WEEK IN ADVANCE OF THE SCHEDULED ROAD OR RAMP CLOSURE. THE SIGNS SHALL BE ERECTED ON THE RIGHT-HAND SIDE OF THE ROAD/RAMP FACING TRAFFIC. THEY SHALL BE PLACED SO AS NOT TO INTERFERE WITH THE VISIBILITY OF ANY OTHER TRAFFIC CONTROL SIGNS. ON ROADWAYS. THEY SHOULD BE ERECTED AT THE POINT OF CLOSURE. THE SIGNS MAY BE ERECTED ANYWHERE ON RAMPS AS LONG AS THEY ARE VISIBLE TO THE MOTORISTS USING THE RAMP. ON ENTRANCE RAMPS, THE SIGN SHALL BE ERECTED WELL IN ADVANCE OF THE MERGE AREA TO AVOID DISTRACTING MOTORISTS.

> RAMP WILL BE CLOSED (DATE) FOR DAYS OHIO DEPT OF TRANSPORTATION

> > W20-H14-60

ITEM 614, MAINTAINING TRAFFIC (TIME LIMITATION ON A DETOUR) (RAMP CLOSURES FOR BRIDGE SEALING)

TRAFFIC ON THE RAMPS LISTED IN THE CHART "BRIDGE SEALING RAMP CLOSURES" SHALL BE MAINTAINED AT ALL TIMES EXCEPT FOR A PERIOD NOT TO EXCEED THE DURATIONS PROVIDED IN THE CHART.

SHOULD THE CONTRACTOR FAIL TO MEET ANY OF THE ABOVE REQUIREMENTS, THE CONTRACTOR SHALL BE ASSESSED DISINCENTIVES IN THE AMOUNT OF \$2000 PER DAY THAT THE RAMP REMAINS CLOSED BEYOND THE SPECIFIED LIMIT.

ITEM 614 - LAW ENFORCEMENT OFFICER (WITH PATROL CAR) FOR ASSISTANCE DURING CONSTRUCTION OPERATIONS

USE OF LAW ENFORCEMENT OFFICERS (LEOS) BY CONTRACTORS OTHER THAN THE USES SPECIFIED BELOW WILL NOT BE PER-MITTED AT PROJECT COST. LEOS SHOULD NOT BE USED WHERE THE OMUTCD INTENDS THAT FLAGGERS BE USED.

IN ADDITION TO THE REQUIREMENTS OF CMS 614 AND THE OMUTCD, A UNIFORMED LEO WITH AN OFFICIAL PATROL CAR (CAR WITH TOP-MOUNTED EMERGENCY FLASHING LIGHTS AND COMPLETE MARKINGS OF THE APPROPRIATE LAW ENFORCE-MENT AGENCY) SHALL BE PROVIDED FOR THE FOLLOWING TRAFFIC CONTROL TASKS:

DURING THE ENTIRE ADVANCE PREPARATION AND CLOSURE SEQUENCE WHERE COMPLETE BLOCKAGE OF TRAFFIC IS REQUIRED.

FOR LANE CLOSURES: DURING INITIAL SET-UP PERIODS, TEAR DOWN PERIODS. SUBSTANTIAL SHIFTS OF A CLOSURE POINT OR WHEN NEW LANE CLOSURE ARRANGEMENTS ARE INITIATED FOR LONG-TERM LANE CLOSURES/SHIFTS (FOR THE FIRST AND LAST DAY OF MAJOR CHANGES IN TRAFFIC CONTROL SETUP). IN GENERAL, LEOS SHOULD BE POSITION-ED AT THE POINT OF LANE RESTRICTION OR ROAD CLOSURE AND TO MANUALLY CONTROL TRAFFIC MOVEMENTS THROUGH INTERSECTIONS IN WORK ZONES.

WHEN CONSTRUCTION VEHICLES ARE ENTERING/EXITING THE ZONE DIRECTLY FROM/INTO AN OPEN LANE OF TRAFFIC. IF A LANE HAS BEEN CLOSED TO PROVIDE AN ACCELERATION/ DECELERATION LANE FOR THE VEHICLE, THE LEO WILL NOT BE REQUIRED.

LEOS SHOULD NOT FORGO THEIR TRAFFIC CONTROL RESPONSI-BILITIES TO APPREHEND MOTORISTS FOR ROUTINE TRAFFIC VIOLATIONS. HOWEVER, IF A MOTORIST'S ACTIONS ARE CON-SIDERED TO BE RECKLESS, THEN PURSUIT OF THE MOTORIST IS APPROPRIATE.

THE LEOS WORK AT THE DIRECTION OF THE ENGINEER. THE CONTRACTOR IS RESPONSIBLE FOR SECURING THE SERVICES OF THE LEOS WITH THE APPROPRIATE AGENCIES AND COM-MUNICATING THE INTENTIONS OF THE PLANS WITH RESPECT TO DUTIES OF THE LEOS. THE ENGINEER SHALL HAVE FINAL CONTROL OVER THE LEOS' DUTIES AND PLACEMENT, AND WILL RESOLVE ANY ISSUES THAT MAY ARISE BETWEEN THE TWO

THE LEO SHALL REPORT IN TO THE CONTRACTOR PRIOR TO THE START OF THE SHIFT, IN ORDER TO RECEIVE INSTRUCTIONS REGARDING SPECIFIC WORK ASSIGNMENTS DURING HIS/HER SHIFT. THE LEO IS EXPECTED TO STAY AT THE PROJECT SITE FOR THE ENTIRE DURATION OF HIS/HER SHIFT. THE LEO SHALL REPORT TO THE CONTRACTOR AT THE END OF HIS/HER SHIFT. ONCE THE LEO HAS COMPLETED THE DUTIES DESCRIBED ABOVE AND STILL HAS TIME REMAINING ON HIS/HER SHIFT, THE LEO MAY BE ASKED TO PATROL THROUGH THE WORK ZONE (WITH FLASHING LIGHTS OFF) OR BE PLACED AT A LOCATION TO DETER MOTORISTS FROM SPEEDING. SHOULD IT BE NECESSARY TO LEAVE THE PROJECT SITE, THE LEO SHALL NOTIFY THE ENGINEER. THE CONTRACTOR SHALL PROVIDE THE LEO WITH A TWO-WAY COMMUNICATION DEVICE WHICH SHALL BE RE-TURNED TO THE CONTRACTOR AT THE END OF HIS/HER SHIFT.

LEOS (WITH PATROL CAR) REQUIRED BY THE TRAFFIC MAINT-ENANCE TASKS ABOVE SHALL BE PAID FOR ON A UNIT PRICE (HOURLY) BASIS UNDER ITEM 614, LAW ENFORCEMENT OFFICER (WITH PATROL CAR) FOR ASSISTANCE. THE FOLLOWING ESTIMATED QUANTITIES HAVE BEEN CARRIED TO THE GENERAL

ITEM 614, LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSISTANCE 300 HOURS

THE HOURS PAID SHALL INCLUDE ANY MINIMUM SHOW-UP TIME REQUIRED BY THE LAW ENFORCEMENT AGENCY INVOLVED.

ANY ADDITIONAL COSTS (ADMINISTRATIVE OR OTHERWISE) IN-CURRED BY THE CONTRACTOR TO OBTAIN THE SERVICES OF AN LEO ARE INCLUDED WITH THE BID UNIT PRICE FOR ITEM 614, LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSISTANCE.

0

Δ

ш

 \vdash

0

Z W

 \vdash

N

Σ

 \bigcirc

ITEM 614 - PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN

THE CONTRACTOR SHALL FURNISH, INSTALL, MAINTAIN AND REMOVE, WHEN NO LONGER NEEDED, A PORTABLE CHANGEABLE MESSAGE SIGN, THE SIGN SHALL BE OF A TYPE SHOWN ON A LIST OF APPROVED PCMS UNITS AVAILABLE ON THE OFFICE OF MATERIALS MANAGEMENT WEB PAGE. THE LIST CONTAINS CLASS A AND B UNITS WITH MINIMUM LEGIBILITY DISTANCE OF 650 FEET AND 475 FEET RESPECTIVELY.

EACH SIGN SHALL BE TRAILER MOUNTED AND EQUIPPED WITH A FUNCTIONAL DIMMING MECHANISM TO DIM THE SIGN DURING DARKNESS AND A TAMPER AND VANDAL PROOF ENCLOSURE. EACH SIGN SHALL BE PROVIDED WITH APPROPRIATE TRAINING AND OPERATION INSTRUCTIONS TO ENABLE ON-SITE PERSONNEL TO OPERATE AND TROUBLESHOOT THE UNIT. THE SIGN SHALL ALSO BE CAPABLE OF BEING POWERED BY AN ELECTRICAL SERVICE DROP FROM A LOCAL UTILITY COMPANY. PCMS TRAILERS SHOULD BE DELINEATED ON A PERMANENT BASIS BY AFFIXING RETROREFLECTIVE MATERIAL, IN A CONTINUOUS LINE ON THE FACE OF THE TRAILER AS SEEN BY ONCOMING ROAD USERS.

PLACEMENT, OPERATION, MAINTENANCE AND ALL ACTIVATION OF THE SIGNS BY THE CONTRACTOR SHALL BE AS DIRECTED BY THE ENGINEER. THE PCMS SHALL BE LOCATED IN A HIGHLY VISIBLE POSITION YET PROTECTED FROM TRAFFIC. THE PCMS SHOULD NOT BE LOCATED IN THE MEDIAN OF THE HIGHWAY UNLESS IT IS PROTECTED FROM BOTH DIRECTIONS OF TRAFFIC. THE PCMS SHALL BE LOCATED. IN A HIGHLY VISIBLE POSITION YET PROTECTED FROM TRAFFIC. THE CONTRACTOR SHALL, AT THE DIRECTION OF THE ENGINEER, RELOCATE THE PCMS TO IMPROVE THE VISIBILITY OR ACCOMMODATE CHANGED CONDITIONS. WHEN NOT IN USE, THE PCMS WILL BE OFF. ADDITIONALLY WHEN NOT IN USE FOR EXTENDED PERIODS OF TIME, THE PCMS SHALL BE TURNED, FACING AWAY FROM ALL TRAFFIC AND SHALL DISPLAY ONE OR MORE TYPE G YELLOW REFLECTIVE SHEETING SURFACES OF 9-INCH BY 15-INCH MINIMUM SIZE FACING TRAFFIC.

THE ENGINEER SHALL BE PROVIDED ACCESS TO EACH SIGN UNIT AND SHALL BE PROVIDED WITH APPROPRIATE TRAINING AND OPERATION INSTRUCTIONS TO ENABLE PERSONNEL TO OPERATE AND TROUBLESHOOT THE UNIT AND TO REVISE SIGN MESSAGES, IF NECESSARY.

ALL MESSAGES TO BE DISPLAYED ON THE SIGN WILL BE PROVIDED BY THE CONTRACTOR. A LIST OF ALL PROPOSED PREPROGRAMMED MESSAGES WILL BE GIVEN TO THE ENGINEER PRIOR TO CONSTRUCTION. THE SIGN SHALL HAVE THE CAPABILITY TO STORE UP TO 99 MESSAGES. MESSAGE MEMORY OR PRE-PROGRAMMED DISPLAYS SHALL NOT BE LOST AS A RESULT OF POWER FAILURES TO THE ON-BOARD COMPUTER. THE SIGN LEGEND SHALL BE CAPABLE OF BEING CHANGED IN THE FIELD. THREE LINE PRESENTATION FORMATS WITH UP TO OF SIX MESSAGE PHASES SHALL BE SUPPORTED. PCMS FORMAT SHALL PERMIT THE COMPLETE MESSAGE FOR EACH PHASE TO BE READ AT LEAST TWICE.

THE PCMS SHALL CONTAIN AN ACCURATE CLOCK AND PROGRAMMING LOGIC WHICH WILL ALLOW THE SIGN TO BE ACTIVATED, DE-ACTIVATED OR MESSAGES CHANGED AUTOMATICALLY AT DIFFERENT TIMES OF THE DAY FOR DIFFERENT DAYS OF THE WEEK.

THE PCMS SHALL CONTAIN A CELLULAR TELEPHONE DATA LINK WHICH WILL IIN ACTIVE CELLULAR AREASI ALLOW REMOTE SIGN ACTIVATION, DEACTIVATION, MESSAGE CHANGES, MESSAGE ADDITIONS AND REVISIONS TO TIME OF DAY PROGRAMS. THE SYSTEM SHALL ALSO PERMIT VERIFICATION OF CURRENT AND PROGRAMMED MESSAGES. THE PCMS UNIT SHALL BE MAINTAINED IN GOOD WORKING ORDER BY THE CONTRACTOR IN ACCORDANCE WITH THE PROVISIONS OF 614. THE CONTRACTOR SHALL PRIOR TO ACTIVATING THE UNIT, MAKE ARRANGEMENTS WITH AN AUTHORIZED SERVICE AGENT FOR THE PCMS TO ASSURE PROMPT SERVICE IN THE EVENT OF FAILURE. ANY FAILURE SHALL NOT RESULT IN THE SIGN BEING OUT OF SERVICE FOR MORE THAN 12 HOURS INCLUDING WEEKENDS. FAILURE TO COMPLY MAY RESULT IN AN ORDER TO STOP WORK AND OPEN ALL TRAFFIC LANES AND/OR IN THE DEPARTMENT TAKING APPROPRIATE ACTION TO SAFELY CONTROL TRAFFIC AND. THE ENTIRE COST TO CONTROL TRAFFIC ACCRUED BY THE DEPARTMENT WILL BE DEDUCTED FROM MONEYS DUE, OR TO BECOME DUE THE CONTRACTOR ON HIS CONTRACT.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR 24 HOURS PER DAY OPERATION AND MAINTENANCE OF THESE SIGNS ON THE PROJECT FOR THE DURATION OF THEIR USE. THE REQUIREMENT TO FURNISH, INSTALL, MAINTAIN AND REMOVE A PCMS UNIT ON THIS PROJECT SHALL NOT IN ANY WAY RELIEVE THE CONTRACTOR OF HIS RESPONSIBILITIES AS OUTLINED IN 614.02.

PAYMENT FOR THE ABOVE DESCRIBED ITEM SHALL BE AT THE CONTRACT UNIT PRICE. PAYMENT SHALL INCLUDE ALL LABOR, MATERIALS, EQUIPMENT, FUELS, LUBRICATING OILS, SOFTWARE, HARDWARE AND INCIDENTALS TO PERFORM THE ABOVE DESCRIBED WORK.

614 PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, I SIGN MONTH

COOPERATION BETWEEN CONTRACTORS [MAH-80-0124L&R]

THE CONTRACTOR SHALL BE ADVISED THAT PROJECT: MAH-80-4.50/0.00 [PID: 77260] PROJECT NUMBER 126-15

MAY BE ONGOING IN AN AREA IMMEDIATELY ADJACENT TO AND WITHIN THE PROJECT LIMITS OF THIS PROJECT. THE CONTRACTOR SHALL SCHEDULE HIS WORK SO AS TO CAUSE A MINIMUM OF DELAY OR CONFLICT WITH THE OTHER PROJECTS. IN ACCORDANCE WITH 105.08, THE CONTRACTOR SHALL ARRANGE WITH THE OTHER CONTRACTORS APPROVAL OF THE ENGINEER. THE CONTRACTOR SHALL RECIEVE DAILY APPROVALS FROM THE ENGINEER PRIOR TO COMMENCING ANY OPERATIONS. ANY CONFLICT BETWEEN CONTRACTORS INVOLVING WORK SCHEDULES, WORK AREA, OR COOPERATION SHALL BE RESOLVED BY THE ENGINEER. CONPENSATION FOR THE ABOVE COOPERATION SHALL BE INCIDENTAL TO THE VARIOUS PAY ITEMS INCLUDED WITHIN THIS PROJECT.

ITEM 614, MAINTAING TRAFFIC (LANES OPEN DURING MONTH OF JULY 2016) [SUM-271-0800L&R]

NO WORK SHALL BE PERFORMED, ALL EXISTING LANES SHALL BE OPEN TO TRAFFIC, AND NO MILLED SURFACE SHALL BE EXPOSED TO TRAFFIC DURING THE MONTH OF JULY 2016.

SHOULD THE CONTRACTOR FAIL TO MEET ANY OF THESE REQUIREMENTS, THE CONTRACTOR SHALL BE ASSESSED A DISINCENTIVE IN THE AMOUNT OF \$2600 FOR EACH DAY THE ABOVE DESCRIBED LANE CLOSURE RESTRICTIONS ARE VIOLATED.

UTILITIES

THE CONTRACTOR SHALL USE THE FOLLOWING PROCEDURE AT EACH LOCATION WHERE WORK IS PERFORMED, IN ACCORDANCE WITH SECTIONS 105.07 AND 107.16 IN THE CONSTRUCTION AND MATERIALS SPECIFICATIONS.

THE CONTRACTOR SHALL NOTIFY THE PROJECT ENGINEER, THE OHIO UTILITIES PROTECTION SERVICE (OUPS), THE OHIO & GAS PROCEDURES UNDERGROUND PROTECTION SERVICE (OGPUPS), THE OHIO DEPARTMENT OF TRANSPORTATION DISTRICT 4 HEAD-OUARTERS AND ALL NON REGISTERED UTILITY OWNERS AT LEAST TWO (2) WORKING DAYS PRIOR TO COMMENCING CONSTRUCTION IN ALL AREAS.

OUPS I-800-362-2764 (CONTACT LIMITED BASIS
PARTICIPANTS DIRECTLY)
OGPUPS I-800-925-0988
ODOT 330-786-3145 KEN GREENE

THE LOCATION OF EXISTING UNDERGROUND UTILITIES ARE NOT SHOWN ON THE PLANS, BUT CAN BE OBTAINED FROM THE OWNERS OF THE UTILITIES. THE CONTRACTOR IS RESPONSIBLE FOR ANY DAMAGE TO UTILITIES.

WORK LIMITS

THE WORK LIMITS SHOWN ON THESE PLANS ARE FOR PHYSICAL CONSTRUCTION ONLY. PROVIDE THE INSTALLATION AND OPERATION OF ALL WORK ZONE TRAFFIC CONTROL AND WORK ZONE TRAFFIC CONTROL DEVICES REQUIRED BY THESE PLANS WHETHER INSIDE OR OUTSIDE THESE WORK LIMITS.

ENDANGERED BAT HABITAT NO TREE REMOVAL PERMITTED

THE PROJECT IS LOCATED WITHIN THE KNOWN HABITAT RANGES OF THE FEDERALLY LISTED AND PROTECTED INDIANA BAT AND NORTHERN LONG-EARED BAT. TREE TRIMMING IS PERMITTED AS DIRECTED BY THE PROJECT ENGINEER. NO TREES SHALL BE REMOVED UNDER THIS PROJECT. FOR THE PURPOSES OF THIS NOTE, A TREE IS DEFINED AS A LIVE, DYING, OR DEAD WOODY PLANT, WITH A TRUNK THREE INCHES OR GREATER IN DIAMETER AT A HEIGHT OF 4.5 FEET ABOVE THE GROUND SURFACE, AND WITH A MINIMUM HEIGHT OF 13 FEET.

Δ

| THE CLOSURE OF RAMPS C, B-3, B, AND J THE CONTRACTOR |
|--|
| PLACE THE ADDITIONAL SIGNING AS SHOWN IN THE DETAILS |
| CH RAMP ON SHEET 4. ALL EQUIPMENT, MATERIALS AND |
| REQUIRED FOR THE ADDITIONAL SIGNING SHALL BE |
| ED IN THE LUMP SUM BID FOR ITEM 614, DETOR SIGNING. |
| |

| | | | | BRIDGE SEALING | RAMP CLOSURE | | ADDITIONAL DETOUR SIGNING: |
|--------------------|--------------------------------------|------------------------------------|----------|---|---------------------------|---|--|
| STRUCTURES TO SEAL | RAMP | PERMITTED CLOSURE TIMES | DURATION | DETOUR ROUTE | APPROX. NUMBER OF PCMS | ADDITIONAL RESTRICTIONS | DURING THE CLOSURE OF RAMPS C, SHALL PLACE THE ADDITIONAL SIGN FOR EACH RAMP ON SHEET 4. ALL |
| MAH-193-0031 | RAMP A-3 SR 193 TO I-680 NORTH | 7PM-5AM MON-FRI 6PM-6AM SAT-SUN | 1 NIGHT | I-680S / MARKET ST / WOODKAND AVE | 2 | RAMP A SHALL NOT BE CLOSED CONCURRENTLY WITH RAMPS C AND C-3 | LABOR REQUIRED FOR THE ADD INCLUDED IN THE LUMP SUM BID F |
| MAH-193-0031 | RAMP C SR 193 TO I-680 SOUTH | 7PM-5AM MON-FRI 6PM-6AM SAT-SUN | 1 NIGHT | I-680N / WELLINGTON AVE / N BELLE VISTA AVE / OAKWOOD AVE | 1 | ONLY THE STRAIGHT SECTION OF RAMP C FROM STRUCTURE MAH-193-0031 SHALL BE CLOSED. RAMP C FROM STILLMAN ST AND FRANK SINKWHICH ST SHALL REMAIN OPEN. RAMP C SHALL NOT BE CLOSED CONCURRENTLY WITH RAMPS A-3 AND B-3 | |
| MAH-193-0031 | RAMP C-3 I-680 S IO SR193 | /РМ-5AM MUN-FRI 6PM-6AM SAT-SUN | 1 NIGHT | I-68US / MARKET ST / WOODKAND AVE | 2 | RAMP C-3 SHALL NOT BE CLOSED CONCURRENTLY WITH RAMPS B-3 AND A-3 | |
| MAH-193-0031 | RAMP B-3 I-680 N TO SR193 | 7PM-5AM MON-FRI 6PM-6AM SAT-SUN | 1 NIGHT | I-680N / WELLINGTON AVE / N BELLE VISTA AVE / OAKWOOD AVE | 1 | RAMP B-3 SHALL NOT BE CLOSED CONCURRENTLY WITH RAMPS C AND C-3 | |
| MAH-711-0067 | RAMP B SR-711 TO STEPHENS ST | 7PM-5AM MON-FRI 6PM-6AM SAT-SUN | 1 NIGHT | I-680N / N MERIDIAN RD / SALT SPRING RD | 1 | NONE | |
| MAH-711-0067 | RAMP J ELBEREN ST TO SR 711 | 7PM-5AM MON-FRI 6PM-6AM SAT-SUN | 1 NIGHT | SALT SPRING RD / N MERIDIAN RD | o | NONE | |

RAMP C MANHATTAN <u>MANHATTAN</u> B BWELLINGTO _____A AVE <u>c</u> <u>SILLIMANS</u>T AB -DETOUR DETOUR A

 \bigcirc


 \bigcirc


 \bigcirc


 \bigcirc


|B|M4-8-24 M4-8-24 SOUTH SOUTH M3-3-24 M3-3-24 INTERSTATE INTERSTATE 680 680 M1-1-24-3 M1-1-24-3 4 **←** M5-1-21 M6-1-21


PORTABLE CHANGEABLE MESSAGE SIGN 1) RAMP TO 680S CLOSED MESSAGES:




















RAMP J









M4-5-24

EAST

M3-2-24
INTERSTATE





| | 1 | | | SI | HEET NUM. | | | | PART. | ITEM | ITEM | GRAND | UNIT | DESCRIPTION | SEE SHEE |
|-----|-----|---------------------------------------|--|----|---------------------------------------|--|--|---|-------|------|-------|-------|---------|--|-------------|
| 3 | 4 | | | | | | | | R | | EXT | TOTAL | | | NC |
| | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | STRUCTURE REPAIRS | |
| | | | | | | | | | | | | | | FOR ATB-11-2515L ESTIMATED QUANTITIES | 8 |
| | | | | | | | | | | | | | | FOR ATB-11-2515R ESTIMATED QUANTITIES | 8 |
| | | | | | | | | | | | | | | FOR ATB-20-1276 ESTIMATED QUANTITIES | 8 |
| | | | | | | | | | | | | | | FOR ATB-20-2592 ESTIMATED QUANTITIES | 8 |
| | | | | | | | | | | | | | | FOR MAH-193-0031 ESTIMATED QUANTITIES | 9 |
| | | | | | | | | | | | | | | ON MANTE TOO GOO'S ESTIMATIVES GOVERNMENT | |
| | | | | | | | | | | | | | | FOR MAH-711-0067 ESTIMATED QUANTITIES | |
| | | | | | | | | | | | | | | | 9 |
| | | | | | | | | | | | | | | OR MAH-76-0092L ESTIMATED QUANTITIES | 8 |
| | | | | | | | | | | | | | | FOR MAH-76-0092R ESTIMATED QUANTITIES | 8 |
| | | | | | | | | | | | | | | OR MAH-80-0124L ESTIMATED QUANTITIES | 8 |
| | | | | | | | | | | | | | | FOR MAH-80-0124R ESTIMATED QUANTITIES | 8 |
| | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | FOR STA-43-1238 ESTIMATED QUANTITIES | g |
| | | | | | | | | | | | | | | OR SUM-261-1025R ESTIMATED QUANTITIES | 9 |
| | | | | | | | | | | | | | | OR SUM-261D-0000 ESTIMATED QUANTITIES | 9 |
| | | | | | | | | | | | | | | FOR SUM-271-0800R ESTIMATED QUANTITIES | 9 |
| | 1 | | | | | | | | | | | | | ON DOMEZA PODUN ESTIMATED QUANTITIES | |
| | | | | | | | | | | | | | | FOR SUM-271-0801L ESTIMATED QUANTITIES | 9 |
| | 1 | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | OR SUM-82-0000 ESTIMATED QUANTITIES | 9 |
| | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | MAINTENANCE OF TRAFFIC | |
| 300 | | | | | | | | | 300 | 614 | 11110 | 300 | HOUR | AW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSISTANCE | |
| LS | | | | | | | | | LS | 614 | 12420 | LS | | DETOUR SIGNING | |
| 80 | | | | | | | | | 80 | 614 | 12460 | 80 | | VORK ZONE MARKING SIGN | |
| 5 | | | | | | | | | 5 | 614 | 13000 | 5 | | ASPHALT CONCRETE FOR MAINTAINING TRAFFIC | |
| Š | 1 1 | | | | | | | | 1 | 614 | 18600 | 1 | | PORTABLE CHANGEABLE MESSAGE SIGN | |
| | | | | | | | | | | 0.14 | 10000 | | Oltivii | CHINDLE GIVINGENDEE WEGGNOL GIGN | |
| | | | | | | | | | | | | | | | |
| | | | | | | | | | | 2.0 | | | | INCIDENTALS | |
| | | | | | | | | | LS | 614 | 11000 | LS | | MAINTAINING TRAFFIC | |
| | | | | | | | | | LS | 624 | 10000 | LS | | MOBILIZATION | |
| | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | 보이 하면 보고 있는 이번 보고 있는 이번 모모에 가장 보고 있어 하는 모모에 하는 것으로 하는 것으로 하는 모모에 하는데 | |
| | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | 하고 보다는 물리를 보고 있다. 물리를 보고 있는 말이 없는 사람들이 되었다. 그렇게 되었다. 그렇게 되었다. | |
| | | | | | | | | | | | | | | 공연 사람들은 경험 하다 그 보면 하다 하면 보면 한 사람은 보면 하다 하는 것이 하는 것이다. | |
| | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | ales, en les anties, en en la celemente en de la tribe, en le la tribé, en la tribé, en le trate él de la tere A le définition de la place de la companie de la c | |
| | | | | | | | | | | | | | | | |
| | 422 | | | | | | | | | | | | | 현실 보다 보통 보다 가는 1, 10 등록 보다 한 등록 보다 하는 것이 하는 보는 10 등로 보다 하는 것이 하는 것이 하는 것이 하는 것이 하는 것이 하는 것이 하는 것이다. 하다 하는 것이 하는 것이 하는 것이 되는 것이 되었습니다. 그리고 하는 것이 하는 것이 되었습니다. 그리고 하는 것이 하는 것이 하는 것이 되었습니다. | |
| | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | |
| | | | | | | | I the state of the | 1 | | | | | | | |
| | | | | | | | <u> 11 la president la la prima</u> pres | | | | | | | | |
| | | 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 | | | | | | | | | | | | | |
| | | | | | 1 1 1 1 1 1 1 1 1 1 | | | | | | | | | | |
| | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | |

 \bigcirc

EXISTING STRUCTURE VERIFICATION

EXISTING STRUCTURE VERIFICATION: DETAILS AND DIMENSIONS SHOWN ON THESE PLANS PERTAINING TO THE EXISTING STRUCTURE HAVE BEEN OBTAINED FROM PLANS OF THE EXISTING STRUCTURE AND FROM FIELD OBSERVATIONS AND MEASUREMENTS. CONSEQUENTLY, THEY ARE INDICATIVE OF THE EXISTING STRUCTURE AND THE PROPOSED WORK BUT THEY SHALL BE CONSIDERED TENTATIVE AND APPROXIMATE. THE CONTRACTOR IS REFERRED TO CMS SECTIONS 102.05, 105.02 AND 513.04.

BASE CONTRACT BID PRICES UPON A RECOGNITION OF THE UNCERTAINTIES DESCRIBED ABOVE AND UPON A PREBID EXAMINATION OF THE EXISTING STRUCTURE. HOWEVER, THE DEPARTMENT WILL PAY FOR ALL PROJECT WORK BASED UPON ACTUAL DETAILS AND DIMENSIONS WHICH HAVE BEEN VERIFIED

PROPOSED WORK

ATB-20-1276 (ASHTABULA VIADUCT)

- -PATCH ALL UNSOUND AREAS OF THE EXISTING CONCRETE WEARING SURFACE ON THE BRIDGE DECK
- -SEAL EXISTING WEARING SURFACE AND APPROACH SLABS WITH GRAVITY FED RESIN CONCRETE TREATMENT
- -CLEARING AND GRUBBING 15' AROUND THE STRUCTURE TO REMOVE VEGETATION
- -NEW STRUCTURE IDENTIFICATION SIGNS

ATB-20-2592 (CONNEAUT CREEK & B&LE RR)

- -PATCH ALL UNSOUND AREAS OF THE EXISTING CONCRETE WEARING SURFACE ON THE BRIDGE DECK
- -SEAL EXISTING WEARING SURFACE AND APPROACH SLABS WITH GRAVITY FED RESIN CONCRETE TREATMENT
- -CLEARING AND GRUBBING 15' AROUND THE STRUCTURE TO REMOVE VEGETATION
- -NEW STRUCTURE IDENTIFICATION SIGNS

ATB-11-2515R (ASHTABULA RIVER)

- -PATCH ALL UNSOUND AREAS OF THE EXISTING CONCRETE WEARING SURFACE ON THE BRIDGE DECK
- -SEAL EXISTING WEARING SURFACE AND APPROACH SLABS WITH GRAVITY FED RESIN CONCRETE TREATMENT
- -CLEARING AND GRUBBING 15' AROUND THE STRUCTURE TO REMOVE VEGETATION
- -NEW STRUCTURE IDENTIFICATION SIGNS

ATB-11-2515L (ASHTABULA RIVER)

- -PATCH ALL UNSOUND AREAS OF THE EXISTING CONCRETE WEARING SURFACE ON THE BRIDGE DECK
- -SEAL EXISTING WEARING SURFACE AND APPROACH SLABS WITH GRAVITY FED RESIN CONCRETE TREATMENT
- -CLEARING AND GRUBBING 15' AROUND THE STRUCTURE TO REMOVE VEGETATION
- -NEW STRUCTURE IDENTIFICATION SIGNS

MAH-76-0092L (LAKE MILTON)

- -PATCH ALL UNSOUND AREAS OF THE EXISTING CONCRETE WEARING SURFACE ON THE BRIDGE DECK
- -DIAMOND GRINDING OF THE CONCRETE WEARING SURFACE
- -DECK GROOVING OF THE CONCRETE WEARING SURFACE -SEAL EXISTING WEARING SURFACE AND APPROACH SLABS
- WITH GRAVITY FED RESIN CONCRETE TREATMENT
 -CLEARING AND GRUBBING 15' AROUND THE STRUCTURE TO
 REMOVE VEGETATION
- -NEW STRUCTURE IDENTIFICATION SIGNS

MAH-76-0092R (LAKE MILTON)

- -PATCH ALL UNSOUND AREAS OF THE EXISTING CONCRETE WEARING SURFACE ON THE BRIDGE DECK
- -DIAMOND GRINDING OF THE CONCRETE WEARING SURFACE
- -DECK GROOVING OF THE CONCRETE WEARING SURFACE -SEAL EXISTING WEARING SURFACE AND APPROACH SLABS
- WITH GRAVITY FED RESIN CONCRETE TREATMENT
 -CLEARING AND GRUBBING 15' AROUND THE STRUCTURE TO
 REMOVE VEGETATION
- -NEW STRUCTURE IDENTIFICATION SIGNS

MAH-80-0124R (MEANDER RESERVOIR)

- -PATCH ALL UNSOUND AREAS OF THE EXISTING CONCRETE WEARING SURFACE ON THE BRIDGE DECK
- -SEAL EXISTING WEARING SURFACE AND APPROACH SLABS WITH GRAVITY FED RESIN CONCRETE TREATMENT
- -CLEARING AND GRUBBING 15' AROUND THE STRUCTURE TO REMOVE VEGETATION
- -NEW STRUCTURE IDENTIFICATION SIGNS

MAH-80-0124L (MEANDER RESERVOIR)

- -PATCH ALL UNSOUND AREAS OF THE EXISTING CONCRETE WEARING SURFACE ON THE BRIDGE DECK
- -SEAL EXISTING WEARING SURFACE AND APPROACH SLABS WITH GRAVITY FED RESIN CONCRETE TREATMENT
- -CLEARING AND GRUBBING 15' AROUND THE STRUCTURE TO REMOVE VEGETATION
- -NEW STRUCTURE IDENTIFICATION SIGNS

MAH-193-0031 (MAHONING RIVER, SALT SRINGS RD, RR)
-PATCH ALL UNSOLIND AREAS OF THE EXISTING CONCRETE

- -PATCH ALL UNSOUND AREAS OF THE EXISTING CONCRETE WEARING SURFACE ON THE BRIDGE DECK
- -SEAL EXISTING WEARING SURFACE AND APPROACH SLABS WITH GRAVITY FED RESIN CONCRETE TREATMENT
- -CLEARING AND GRUBBING 15' AROUND THE STRUCTURE TO REMOVE VEGETATION
- -NEW STRUCTURE IDENTIFICATION SIGNS

MAH-711-0067 (MAHONING RIVER, DIVISION ST, RR)
-PATCH ALL UNSOUND AREAS OF THE EXISTING CONCRETE

- -PAICH ALL UNSOUND AREAS OF THE EXISTING CONCRET WEARING SURFACE ON THE BRIDGE DECK
- -SEAL EXISTING WEARING SURFACE AND APPROACH SLABS WITH GRAVITY FED RESIN CONCRETE TREATMENT
- -CLEARING AND GRUBBING 15' AROUND THE STRUCTURE TO REMOVE VEGETATION
- -NEW STRUCTURE IDENTIFICATION SIGNS

STA-43-1238 (NORFOLK SOUTHERN RR)

- -PATCH ALL UNSOUND AREAS OF THE EXISTING CONCRETE WEARING SURFACE ON THE BRIDGE DECK
- -SEAL EXISTING WEARING SURFACE AND APPROACH SLABS WITH GRAVITY FED RESIN CONCRETE TREATMENT
- -CLEARING AND GRUBBING 15' AROUND THE STRUCTURE TO REMOVE VEGETATION
- -NEW STRUCTURE IDENTIFICATION SIGNS

SUM-271-0800R (RIVERVIEW RD, CVS RR, CUYAHOGA RIVER)
-PATCH ALL UNSOUND AREAS OF THE EXISTING CONCRETE
WEARING SURFACE ON THE BRIDGE DECK

-SEAL EXISTING WEARING SURFACE AND APPROACH SLABS WITH GRAVITY FED RESIN CONCRETE TREATMENT

-CLEARING AND GRUBBING 15' AROUND THE STRUCTURE TO

REMOVE VEGETATION

-NEW STRUCTURE IDENTIFICATION SIGNS

SUM-271-0801L (RIVERVIEW RD, CVS RR, CUYAHOGA RIVER)
-PATCH ALL UNSOUND AREAS OF THE EXISTING CONCRETE
WEARING SURFACE ON THE BRIDGE DECK

- -SEAL EXISTING WEARING SURFACE AND APPROACH SLABS WITH GRAVITY FED RESIN CONCRETE TREATMENT
- -CLEARING AND GRUBBING 15' AROUND THE STRUCTURE TO REMOVE VEGETATION
- -NEW STRUCTURE IDENTIFICATION SIGNS

SUM-82-0000 (CUYAHOGA RIVER, B&O RR, BIKE PATH)
-PATCH ALL UNSOUND AREAS OF THE EXISTING CONCRETE
WEARING SURFACE ON THE BRIDGE DECK

- -SEAL EXISTING WEARING SURFACE AND APPROACH SLABS WITH GRAVITY FED RESIN CONCRETE TREATMENT
- -CLEARING AND GRUBBING 15' AROUND THE STRUCTURE TO REMOVE VEGETATION
- -NEW STRUCTURE IDENTIFICATION SIGNS

SUM-261D-0000 (OVER N MAIN ST VIADUCT)

- -PATCH ALL UNSOUND AREAS OF THE EXISTING CONCRETE WEARING SURFACE ON THE BRIDGE DECK
- -SEAL EXISTING WEARING SURFACE AND APPROACH SLABS WITH GRAVITY FED RESIN CONCRETE TREATMENT
- -CLEARING AND GRUBBING 15' AROUND THE STRUCTURE TO REMOVE VEGETATION
- -NEW STRUCTURE IDENTIFICATION SIGNS

SUM-261-1025R (OVER N MAIN ST VIADUCT)

- -PATCH ALL UNSOUND AREAS OF THE EXISTING CONCRETE WEARING SURFACE ON THE BRIDGE DECK
- -SEAL EXISTING WEARING SURFACE AND APPROACH SLABS WITH GRAVITY FED RESIN CONCRETE TREATMENT
- -CLEARING AND GRUBBING 15' AROUND THE STRUCTURE TO REMOVE VEGETATION
- -NEW STRUCTURE IDENTIFICATION SIGNS

CLEARING AND GRUBBING

ALTHOUGH THERE ARE NO TREES OR STUMPS SPECIFICALLY MARKED FOR REMOVAL WITHIN THE LIMITS OF THE PROJECT, A LUMP SUM QUANTITY IS INCLUDED IN THE GENERAL SUMMARY FOR ITEM 201, CLEARING AND GRUBBING. ALL PROVISIONS AS SET FORTH IN THE SPECIFICATIONS UNDER THIS ITEM ARE INCLUDED IN THE LUMP SUM PRICE BID FOR ITEM 201, CLEARING AND GRUBBING.

ITEM 257, DIAMOND GRINDING PORTLAND CEMENT CONCRETE PAVEMENT

THIS WORK WILL CONSIST OF DIAMOND GRINDING THE DECK WEARING SURFACE TO REMOVE EXISTING TRANSVERSE DECK GROOVING. THE DIAMOND GRINDING SHALL BE PERFORMED TO THE DEPTH OF THE EXISTING GROOVING TO PRODUCE A SMOOTH DECK SURFACE. GRINDING SHALL BE PERFORMED BY USING A MINIMUM 4 FT. WIDE GRINDING HEAD.

ITEM 511, BRIDGE DECK GROOVING

THIS WORK WILL CONSIST OF GROOVING OF THE CONCRETE WEARING SURFACE TO PRODUCE A LONGITUDINAL CORDUROY-TYPE TEXTURE. THIS WORK SHALL BE PERFORMED AS PER CMS 511.17.

CORRECTING BRIDGE IDENTIFICATION SIGN NUMBERS:

SOME OF THE EXISTING BRIDGE NUMBER SIGNS HAVE INCORRECT BRIDGE NUMBERS ON THEM. THE FOLLOWING BRIDGE NUMBERS ARE THE CORRECT ONES AND WILL BE USED ON THE NEW BRIDGE IDENTIFICATIONS SIGNS.

STRUCTURE ATB-20-2592 (SFN:0402273) THE EXISTING SIGN SHOWS 25.91. THE CORRECT BRIDGE IDENTIFICATION NUMBER IS 2592

STRUCTURE MAH-76-0092L&R (SFN:5002702, 5002737) THE EXISTING SIGNS SHOW 00.91. THE CORRECT BRIDGE IDENTIFICATION NUMBER IS 0092.

STRUCTURE MAH-80-0092R&L (SFN:5002303, 5002265) THE EXISTING SIGNS SHOW 01.25. THE CORRECT BRIDGE IDENTIFICATION NUMBER IS 0124.

STRUCTURE MAH-193-0031 (SFN:5004438) THE EXISTING SIGN SHOWS 00.28. THE CORRECT BRIDGE IDENTIFICATION NUMBER IS 0031.

STRUCTURE STA-43-1238 (SFN:5004438) THE EXISTING SIGN SHOWS 13.39 THE CORRECT BRIDGE IDENTIFICATION NUMBER IS 1238

STRUCTURE SUM-271-0800R (SFN:770902I) THE EXISTING SIGN SHOWS 0802. THE CORRECT BRIDGE IDENTIFICATION NUMBER IS 0800.

STRUCTURE SUM-271-0801L (SFN:7709013) THE EXISTING SIGN SHOWS 0802. THE CORRECT BRIDGE IDENTIFICATION NUMBER IS 0801.

STRUCTURE SUM-26ID-0000 (SFN:7708645) THE EXISTING SIGN SHOWS 10.22. THE CORRECT BRIDGE IDENTIFICATION NUMBER IS 0000.

STRUCTURE SUM-261-10.25R (SFN:7708653) THE EXISTING SIGN SHOWS 10.22. THE CORRECT BRIDGE IDENTIFICATION NUMBER IS 1025.

STRUCTURE/CULVERT IDENTIFICATION SIGNS

STRUCTURE IDENTIFICATION SIGNS (I-H25b) WILL BE PLACED ON EACH APPROACH OFF THE RIGHT SHOULDER, FACING TRAFFIC, AND BEHIND THE GUARDRAIL IF APPLICABLE. A QUANTITY OF ONE SIGN PER APPROACH WILL BE INSTALLED. THE SIGNS WILL HAVE A NON-REFLECTIVE WHITE SHEETING BACKGROUND.

THE SIGNS WILL BE MOUNTED ON NEW NO. 2 POSTS AND WILL BE INSTALLED AS PER STANDARD CONSTRUCTION DRAWING TC-41.20, MOST CURRENT REVISION. EACH POST WILL BE 7.5' IN LENGTH.

INSTALL SIGNS FOR THE FOLLOWING STRUCTURES: ATB-20-1276, ATB-20-2592, ATB-11-2515R, ATB-11-2515L MAH-76-0092L, MAH-76-0092R, MAH-80-0124R, MAH-80-0124L, MAH-193-0031, MAH-711-0067, STA-43-1238, SUM-271-0800R, SUM-271-0801L, SUM-82-0000, SUM-261D-0000, SUM-261-1025R,

THE FOLLOWING OUANTITIES HAVE BEEN INCLUDED FOR EACH APPROACH:

ITEM 630 - SIGN, FLAT SHEET, 730.20, 1 SQ FT

ITEM 630 - GROUND MOUNTED SUPPORT, NO. 2 POST, 7.5 FT

ITEM 630 - REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL,

ITEM 630 - REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSAL, 1 EACH DISTRICT 4 D ENGINEERING

2 3

AND

 $\frac{1/3}{9}$

۵

| | | | | | | | | | | | CALC: BFR DAT CHECKED: NRC DAT | E: 11/24/2015 E: 12/4/2015 | |
|---|---|--|--|--|--|--|--|------|-----------|--------|--|--|--|
| | | | | | | | | | EST | IMATEC | QUANTITIES | | |
| | | BRIDGE | NO. / STI | RUCTURE | FILE NO. | | 1 | | | | | | |
| ATB-20-1276 SFN 0402206 01/IMS/BR | ATB-20-2592 SFN 0402273 01/IMS/BR | ATB-11-2515R SFN 0401714 01/IMS/BR | ATB-11-2515L SFN 0401684 01/IMS/BR | MAH-76-0092L SFN 5002702 01/IMS/BR | MAH-76-0092R SFN 5002737 01/IMS/BR | MAH-80-0124R SFN 5002303 01/IMS/BR | MAH-80-0124L SFN 5002265 01/IMS/BR | ITEM | EXTENSION | UNIT | DESCRIPTION | SEE SHEET | |
| LUMP | LUMP | LUMP | LUMP | LUMP | LUMP | LUMP | LUMP | 201 | 11000 | | CLEARING AND GRUBBING | | |
| | | | | 13109 | 13109 | | | 257 | 10000 | SY | DIAMOND GRINDING PORTLAND CEMENT CONCRETE PAVEMENT | 1/3 | |
| | | | | | | | | | | | | | |
| | | | | 13109 | 13109 | | | SPEC | 51160000 | SY | BRIDGE DECK GROOVING | 1/3 | |
| 10761 | 6129 | 5938 | 5938 | 13109 | 13109 | 17468 | 17468 | 512 | 73500 | SY | TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RESIN | | |
| 52 | 30 | 29 | 29 | 65 | 65 | 86 | 86 | SPEC | 51912304 | SY | PATCHING CONCRETE BRIDGE DECK - TYPE C | | |
| 15 | 15 | 15 | 15 | 15 | 15 | 15 | 15 | 630 | 02100 | FI. | GROUND MOUNTED SUPPORT, NO. 2 POST | er beleget ner Helgesterke | |
| 2 | 2 | 2 | 2 | 2 | 2 | 2 | 2 | 630 | 80100 | SF | SIGN, FLAT SHEET, 730.20 | | |
| 2 | 2 | 2 | 2 | 2 | 2 | 2 | 2 | 630 | 84900 | EACH | REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL | | |
| 2 | 2 | 2 | 2 | 2 | 2 | 2 | 2 | 630 | 86002 | EACH | REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSAL | | |
| | | | | | | | | | | | y de la companya de A la companya de la c | | |
| | | | | | | | | | | | 기가 있는 것이 되었다. 이 사람이 되었다. 1924년 대한 사람은 이 사람이 사람이 있는 사람이 사람이 있는 사람이 사람이 있다. 사람이 사람이 있는 사람이 사람이 있다. 사람이 사람이 있는 사람이 사람이 있다. | | |
| | | | | | | | | | | | alandekan berandekan berandekan berandekan berandekan berandekan berandekan berandekan berandekan berandekan b Berandekan berandekan berandekan berandekan berandekan berandekan berandekan berandekan berandekan berandekan | | |
| | | | | | | | | | | | 실용하는 사람들이 많은 사람들이 되었다. 그 사람들이 되었다면 하는 사람들이 되었다면 하는 것이 되었다. 그 사람들이 되었다면 하는 것이 되었다면 하는 것이 되었다. 이 전한 사람들이 되었다면 하는 것이 되었다. | | |
| | | | | | | | | | | | | | |
| | | | | | | | | | | | | | |
| | | | | | | | | | | | | | |
| | | | | | | | | | | | | | |
| | | | | | | | | | | | 를 받는 것을 하는 것을 | | |
| | | | | | | | | | | | 에 보면하는 것이 되었다. 그는 것이 되었다면 되었는 것이 되었다면 되었다면 보면하는 것이 되었다면 보면 보는 것이 되었다면 되었다면 되었다면 되었다면 되었다. 그는 것이 없다. - [| | |
| | | | | | | | | | | | 를 가입하는 경기를 보면 하는 경기를 보면 하는 것이다. 그런데 하는 경기를 보면 하는 것이다는 것이다는 것이다는 것이다는 것이다는 것이다는 것이다는 것이다 | 시키 (12 - 2 1 1 1 1 2 2 2 2 2 2 2 2 2 2 2 2 2 | |
| | | | | | | | | | | | 에 보고 있는 것이 되었다. 그는 것이 되었다. 그 맛있다. 이렇게 되었다. 그는 것이 되었다. 그는 것이 되었다. 그는 것이 없는 것이 없 | | |
| | | | | | | | | | | | | | |
| | | | | | | | | | | | | | |
| | | | | | | | | | | | | | |
| | | | | | | | | | | | | | |
| | | | | | | | | | | | | | |
| | | | | | | | | | | | 를 보면 있는 것이 되었다. 그는 사람들이 있는 것이 되었다는 것이 되었다. 그는 사람들이 되었다는 것이 되었다는 것이 되었다는 것이 되었다는 것이 되었다는 것이 되었다는 것이 없었다. 1 1980년 대한 1일 전 1980년 대한 1 | | |
| | | | | | | | | | | | 나 하는 보고 있는 것이 되고 있는 것이 되고 있는 것이라고 있다면 가장 보고 있다. 현재를 하는 것이 되고 있다는 것이라고 있다는 것이라고 있다면 하는데 하는데 하는데 되었다. 사용 사용 하는데 하는데 보고 있는데 하는데 하는데 하는데 하는데 하는데 하는데 하는데 하는데 하는데 하 | | |
| | | | | | | | | | | | ultura era naguna era era era naguna era era era era era era era era era er | | |
| | | | | | | | | | | | | | |
| | | | | | 1-1-3 | | | | | | | The Paris of the Control | |

 \bigcirc

 \bigcirc

 \bigcirc

 \bigcirc

STRUCTURE ESTIMATED QUANTITIES
MAH-193-0031, MAH-711-0067, STA-43-1238, SUM-271-08001, SUM-82-0000, SUM-261D-0000, SUM-261-1025R

D04-BH-FY2017 PID No. 100004

| | | | | | | | | | | | CALC: BFR DATE CHECKED: NRC DATE | : 11/24/2015 : 12/4/2015 |
|--|--|---|---|---|---|---|---|------|-----------|---------|---|-----------------------------|
| | | | | | | | | | ES1 | TIMATED | QUANTITIES | |
| | | BRIDGE | NO. / STF | RUCTURE | FILE NO. | | | | | | | |
| MAH-193-0031 SFN 5004438 01/IMS/BR | MAH-711-0067 SFN 5008255 01/IMS/BR | STA-43-1238 SFN 7601379 01/IMS/BR | SUM-271-0800R SFN 7709021 01/IMS/BR | SUM-271-0801L SFN 7709013 01/IMS/BR | SUM-82-0000 SFN 7706871 01/IMS/BR | SUM-261D-0000 SFN 7708645 01/IMS/BR | SUM-261-1025R SFN 7708653 01/IMS/BR | ПЕМ | EXTENSION | UNIT | DESCRIPTION | SEE SHEET |
| LUMP | LUMP | LUMP | LUMP | LUMP | LUMP | LUMP | LUMP | 201 | 11000 | | CLEARING AND GRUBBING | |
| 9793 | 17827 | 10178 | 9231 | 9140 | 5477 | 15489 | 14609 | 512 | 73500 | SY | TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RESIN | |
| 47 | 88 | 50 | 45 | 46 | 28 | 78 | 72 | SPEC | 51912304 | SY | PATCHING CONCRETE BRIDGE DECK - TYPE C | |
| 15 | 15 | 15 | 15 | 15 | 15 | 15 | 15 | 630 | 02100 | FT | GROUND MOUNTED SUPPORT, NO. 2 POST | |
| 2 | 2 | 2 | 2 | 2 | 2 | 2 | 2 | 630 | 80100 | SF | SIGN, FLAT SHEET, 730.20 | |
| 2 | 2 | 2 | 2 | 2 | 2 | 2 | 2 | 630 | 84900 | EACH | REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL | |
| 2 | 2 | 2 | 2 | 2 | 2 | 2 | 2 | 630 | 86002 | EACH | REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSAL | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | 를 받는 하는 사람들은 사람들이 되었다. 사람들은 사람들은 사람들이 되었습니다. 그는 사람들이 보고 있는 것은 사람들이 되었습니다. 사람들이 되었습니다. 사람들이 되었습니다. 사람들이 되었습니다. - [18] 이 사람들이 사람들이 되었습니다. 사람들이 되었습니다. 사람들이 사람들이 사람들이 사람들이 사람들이 사람들이 사람들이 사람들이 | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | 를 받는 것이 되었다. 이 경험 등에 가는 것이 되는 것이 되었다. 그는 것이 되는 것이 되었다. 그런 | |
| | | | | | | | | | | | 를 하는 것 같다. 중요한 물로 가는 것도 있는 것이다. 중요한 가는 것으로 보는 것이다. 중요한 가장 등을 보고 있는 것이다. 중요한 것이다. 중요한 것이다. 중요한 것이다. 중요한 것이다. 중요 구성하다는 것이다. 요한 하다는 것이다. 요한 하는 것이다. 요한 하는 것이다. 요한 것이 없는 것이다. 요한 것이다. 요한 것이다. 요한 것이다. 요한 하는 것이다. 요한 것이다. 요한 것이다. | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | 나는 보다는 하는 것이 되는 하는 것이 되는 것이 되는 것이 되는 것이 되었다. 그는 것이 되는 것은 하는 것은 것은 것은 것이 되었다. 그런 것이 말을 하는 것이 되었다. 것은 것이 되었다. 그런 - [18] 하는 것은 것은 것이 되었다. 그는 것이 되었다. 것은 것이 되었다. 그는 것이 되었다. | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | general de la companya de la compan Establicación de la companya de la c | |
| | | | | | | | | | | | | |

 \bigcirc

 \bigcirc

 \bigcirc

 \bigcirc