Pik 32 & 220 / Germany Road

Grand total of cost estimates to reroute State Route 220 across Schuster Road and abandon existing State Route 220 to the Pike County Engineer. (Existing S.R. 220 will become a county road and will be disconnected from S.R. 32). The existing county road (Germany Road) which is across from the disconnected (old S.R. 220) road will remain connected to S.R. 32 and a left turn acceleration lane will be constructed in the median for motorists turning left onto S.R. 32.

  $ 596,016.77 - Upgrade Schuster Road to become State Route 220
                          (construction costs only)
     150,000.00 - Construct traffic signal at new intersection of S.R. 32 & 220  

     258,236.00 - Abandon existing S.R. 220 (will become county road)

     336,560.26 - Disconnect existing S.R. 220 and construct cul-de-sac. Also 

    __________   construct an acceleration lane for Germany Rd. onto S.R. 32
$ 1,340,813.03 - Total of construction costs
   1,689,038.26 - (Construction cost inflated to 2009 using 8 % per year)

   1,000,000.00 - Right-of-way costs to upgrade Schuster Road

      250,000.00 - Design (consultant)   
$ 2,939,038.26 - Grand Total
