

STATE OF OHIO DEPARTMENT OF TRANSPORTATION

# **RIC-30-16.42**

## MIFFLIN TOWNSHIP

# RICHLAND COUNTY

INDEX OF SHEETS:

TITLE SHEET	1
GENERAL NOTES	2-3
MAINTENANCE OF TRAFFIC	4-7
GENERAL SUMMARY	8
STRUCTURE RIC-30-1642	9-12

UNDERGROUND UTILITIES	ENGINEERS SEAL:					EMENTAL ICATIONS	SPECIAL PROVISIONS			
	annullininini.	DH-4.3		TC-41.20	10/18/13	Participation and a second secon		800	1/15/21	
	WHITE OF OHIL	DM-4.4		TC-42.10	10/18/13			808	1/18/19	
<b>CHIU811.org</b>	Will A	NT 05 70		TC-52.10	10/18/13			821 832	4/20/12	
Before You Dig	NICHOLAS 🔨 📜	MT-95.30 MT-95.50		TC-52.20 TC-72.20	7/20/18			849	1/18/13	
	R. `	MT-98.10	1/17/20	10 16.40	1720710			921	4/20/12	
0	E★ FOSTER ★	MT-98.11	1/17/20							
	E-81255	MT-98.29	1/17/20							
PLANS PREPARED BY	The Area States	MT-101.50	1/17/20							
OHIO DEPARTMENT OF	110 - OISTER WINN	MT-104.10	10/16/15				and a second state at a second s			
	MILLSSIONAL ENUM	MT-105.10	1/17/20				••••••••••••••••••••••••••••••••••••••			
TRANSPORTATION	annun annun annun									
DISTRICT THREE ENGINEERING	SIGNED: Nicholan R Foster									
	DATE: //11/2021		mangings							

-

PID

1 


-----

4029

4/15/2021

Ο

Ο



## <u>UTILITIES</u>

 $\bigcirc$ 

 $\bigcirc$ 

 $\bigcirc$ 

 $\bigcirc$ 

THERE ARE NO UNDERGROUND UTILITIES SHOWN ON THIS PLAN. THE NATURE OF THE WORK BY THIS PROJECT WILL NOT AFFECT ANY KNOWN UNDERGROUND UTILITIES THAT EXIST UNDER OR ADJACENT TO THE WORK AREA.

## CONSTRUCTION NOTIFICATION

THE CONTRACTOR SHALL ADVISE THE PROJECT ENGINEER IN A TIME PERIOD CONCURRENT WITH THE REQUIREMENTS OF THE NOTIFICATION OF TRAFFIC RESTRICTIONS NOTE PRIOR TO THE FOLLOWING: THE START OF CONSTRUCTION ACTIVITIES, LANE RESTRICTIONS, LANE CLOSURES, AND OR ROAD CLOSURES. THE PROJECT ENGINEER WILL FORWARD THIS INFORMATION TO THE FOLLOWING:

DISTRICT PUBLIC INFORMATION OFFICE (PIO) BY EMAIL AT D03.PIO@DOT.OHIO.GOV

DISTRICT PERMIT SECTION BY FAX AT (614) 887-4318 OR EMAIL AT LOUIS.TUMBLIN@DOT.OHIO.GOV

CENTRAL OFFICE SPECIAL HAUL PERMITS SECTION BY FAX AT (614) 728-4099 OR EMAIL AT HAULING.PERMITS@DOT.OHIO.GOV

THE PIO WILL, IN TURN, NOTIFY THE PUBLIC, THE LOCAL EMERGENCY SERVICES, AFFECTED SCHOOLS AND BUSINESSES, AND ANY OTHER IMPACTED LOCAL PUBLIC AGENCY OF ANY OF THE ABOVE MENTIONED ITEMS, VIA MEDIA SOURCES.

## EXISTING PLANS

EXISTING PLANS ENTITLED RIC-30-16.37 DATED 1976 MAY BE INSPECTED IN THE ODOT DISTRICT 3 OFFICE IN ASHLAND.

## ROUTINE MAINTENANCE

BETWEEN THE TIME THAT BIDS ARE TAKEN AND THE START OF CONSTRUCTION, THE MAINTAINING AGENCY MAY ENTER UPON THE PROJECT AND PERFORM ROUTINE MAINTENANCE SUCH AS CRACK SEALING, PATCHING, AND BERM AND SHOULDER REPAIR. THE EFFECTS, IF ANY, OF THE PERFORMANCE OF ROUTINE MAINTENANCE SHALL BE CONSIDERED AS INHERENT IN WORK OF THE CHARACTER PROVIDED FOR IN THE PLAN AND THE RESULTING CONDITIONS SHALL NOT BE CONSIDERED AS DIFFERING MATERIALLY FROM THOSE EXISTING AT THE TIME BIDS WERE TAKEN.

## WORK LIMITS

THE WORK LIMITS SHOWN ON THESE PLANS ARE FOR PHYSICAL CONSTRUCTION ONLY. PROVIDE THE INSTALLATION AND OPERATION OF ALL WORK ZONE TRAFFIC CONTROL AND WORK ZONE TRAFFIC CONTROL DEVICES REQUIRED BY THESE PLANS WHETHER INSIDE OR OUTSIDE THESE WORK LIMITS.

## EXISTING STRUCTURE VERIFICATION

DETAILS AND DIMENSIONS SHOWN ON THESE PLANS PERTAINING TO THE EXISTING STRUCTURES HAVE BEEN OBTAINED FROM PLANS OF THE EXISTING STRUCTURES AND FROM FIELD OBSERVATION AND MEASUREMENTS. CONSEQUENTLY, THEY ARE INDICATIVE OF THE EXISTING STRUCTURES AND THE PROPOSED WORK BUT THEY SHALL BE CONSIDERED TENTATIVE AND APPROXIMATE. THE CONTRACTOR IS REFERRED TO CMS SECTIONS 102.05, 105.02 AND 513.04.

BASE CONTRACT BID PRICES UPON A RECOGNITION OF THE UNCERTAINTIES DESCRIBED ABOVE AND UPON A PRE-BID EXAMINATION OF THE EXISTING STRUCTURE. HOWEVER, THE DEPARTMENT WILL PAY FOR ALL PROJECT WORK BASED UPON ACTUAL DETAILS AND DIMENSIONS THAT HAVE BEEN VERIFIED IN THE FIELD.

## <u>REFERENCES SHALL BE MADE TO THE FOLLOWING</u> ARCHIVED STANDARD BRIDGE DRAWINGS

GSD-1-96 DATED 7/19/02

THE ARCHIVED STANDARD BRIDGE DRAWING IS AVAILABLE AT THE FOLLOWING WEB ADDRESS LOCATION:

http://www.dot.state.oh.us/Divisions/Engineering/Structures/standard/ ArchivedStandardDrawings/Pages/SuperstructureDetail(BeamSplices).aspx

## REFERENCES SHALL BE MADE TO SUPPLEMENTAL SPECIFICATION

849 DATED 1/18/13

## PAINTING STRUCTURAL STEEL - COLORS

THE EXISTING BRIDGE WAS PAINTED IN 1994 WITH A THREE COAT (OZEU) PAINT SYSTEM. THE FINISH COAT WAS BLUE MEETING FEDERAL COLOR FS-595A-15450.

## DESIGN SPECIFICATIONS

THIS STRUCTURE CONFORMS TO "STANDARD SPECIFICATIONS FOR HIGHWAY BRIDGES" ADOPTED BY THE AMERICAN ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION OFFICIALS, 2002 INCLUDING THE 2003, 2004, 2005 AND 2006 SPECIFICATIONS AND THE ODOT BRIDGE DESIGN MANUAL.

## DESIGN LOADING

HS20-44

## DESIGN DATA

STRUCTURAL STEEL - ASTM A709 - GR50 YIELD STRENGTH 50,000 PSI

CVN IS NOT REQUIRED FOR CROSS FRAME MATERIALS

## STEEL RESTRAINT OR PRELOAD LIMITS

EXISTING ASTM A36. DO NOT SUBJECT ANY PART OF THE STRUCTURE TO A JACKING, PULLING OR RESTRAINING UNIT STRESS EXCEEDING 18,000 PSI (50% OF YIELD).

## ITEM 513 - STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN

ALL REQUIREMENTS OF 513 APPLY TO SHOP FABRICATED MEMBERS. PERFORM WORK FOR FIELD FABRICATED MEMBERS ACCORDING TO ITEM 513, EXCEPT AS MODIFIED HEREIN. THE DEPARTMENT WILL NOT REQUIRE THE CONTRACTOR PERFORMING FIELD FABRICATION TO BE PRE-QUALIFIED AS SPECIFIED IN SUPPLEMENT 1078. SUBMIT A WRITTEN LETTER OF MATERIAL ACCEPTANCE, 501.06, TO THE ENGINEER. PROVIDE SHOP DRAWINGS ACCORDING TO 513.06 OR SUPPLY THE ENGINEER WITH "AS-BUILT" DRAWINGS MEETING 513.06 AFTER COMPLETION OF FIELD FABRICATION. THE ENGINEER WILL REVIEW THE SUBMITTED DRAWINGS FOR CONCURRENCE WITH THE FINAL AS-BUILT CONDITION. IF NECESSARY, THE ENGINEER MAY CONTACT THE OFFICE OF STRUCTURAL ENGINEERING FOR TECHNICAL ASSISTANCE. IF THE ENGINEER IS SATISFIED WITH THE "AS-BUILT" DRAWINGS AND THE DELIVERED MATERIALS, SUPPLY A COPY OF THE DRAWINGS, STAMPED AND DATED, TO THE STRUCTURAL, WELDING AND METALS SECTION OF THE OFFICE OF MATERIAL MANAGEMENT FOR RECORD PURPOSES.

COST TO REMOVE EXISTING CROSS FRAME MEMBERS AND ALL NECESSARY GRINDING SHALL BE INCLUDED IN THIS ITEM.

THE FOLLOWING MEMBERS ARE INCLUDED IN THIS ITEM: 3 X 3 X 5/16" ANGLE.

## <u>ITEM 514 - FIELD PAINTING OF DAMAGED</u> STRUCTURAL STEEL, AS PER PLAN (THREE COAT)

#### 1.0 DESCRIPTION

THIS ITEM CONSISTS OF CLEANING AND FIELD PAINTING STRUCTURAL STEEL AND NEW REPLACEMENT STEEL. THIS WORK CONSIST OF PERFORMING SURFACE PREPARATION AND APPLYING A THREE-COAT PAINT SYSTEM TO THE PREPARED STEEL AND FEATHERED REMOVAL AREAS OF EXISTING PAINT.

#### 2.0 GENERAL

C&MS 514.05 THROUGH 514.10 AND 514.13.D APPLY UNLESS MODIFIED BY THESE NOTES.

## 3.0 WASHING EXISTING OZEU PAINTED SURFACES

CLEAN SURFACES TO BE COATED WITH LOW PRESSURE WATER CLEANING TO REMOVE ALL DIRT, DEBRIS, ANIMAL EXCREMENT, SALT CONTAMINANTS AND OTHER ACCUMULATED FOREIGN MATERIAL, TO INCLUDE HYDRAULIC FLUID IN ACCORDANCE WITH SSPC-SP12 (LP WC), LOW PRESSURE WATER CLEANING. THE PRESSURE WASHER SHALL BE CAPABLE OF ACHIEVING AT LEAST 2000 POUNDS PER SQUARE INCH AT THE NOZZLE. WHEN USING THE POWER WASHING EQUIPMENT, THE NOZZLE SHALL BE MAINTAINED NO MORE THAN 10 INCHES FROM THE SURFACE. SUPPLY AND USE POTABLE WATER. PROVIDE TO THE ENGINEER A LETTER OF WRITTEN ACCEPTANCE FOR ANY BIODEGRADABLE DETERGENTS OR CLEANERS USED IN CONJUNCTION WITH THIS METHOD.

COLLECT AND CONTAIN WATER AND DEBRIS REMOVED DURING WASHING OPERATIONS ABOVE WATER FEATURES IN CONFORMANCE WITH C&MS 514.08 AND C&MS 514.13.D FOR ANY DEBRIS. CREATE SETTLEMENT COLLECTION BASINS AND STRAIN ALL WASH WATER ABOVE LAND FEATURES AS NECESSARY TO PRODUCE VISIBLY CLEAR WATER AND COMPLY WITH C&MS 514.08 AND C&MS 514.13.D FOR ANY DEBRIS. 4.0 SURFACE PREPAR

AFTER THE PRESSURE DRIED, REMOVE EXIST LIMITS OR AS DIRECT TO: SSPC-SP 10, AS S PICTORIAL SURFACE P PAINTING STEEL SURF THE ENGINEER WILL US TO DETERMINE THE AC PREPARATION. FEATHE MINIMUM OF 1/2 INCH O DISPOSE OF WASTE GE C&MS 514.13.D.

ROUND ALL EXPOSED O AS NECESSARY TO ACH FLAT SURFACE AT A 4

5.0 FIELD PAINTING APPLY THE PRIME, INT OF THE THREE-COAT F 708.02, ACCORDING TO TO CONTRACT LIMITS FINISH COAT TO MATC FEDERAL COLOR FS-55 ENGINEERS SATISFACT. PRIME AND INTERMEDIA MAGNETIC GAGE AT SP AND FINISH COAT OF F THICKNESS REQUIREME. FOLLOWS:

A. APPLY THE PRIME OF THE BARE STEEL A FEATHERING. DO NOT INTERMEDIATE COAT.

B. APPLY THE INTERM AND TO THE EXISTING BY FEATHERING.

C. APPLY THE FINISH COAT AND TO THE EX BY FEATHERING.

AT THE PERIMETER OF INTERMEDIATE AND FIN BRUSHING THE CONTRA TO BE COATED AND SF

BLEND REPAIR AREAS A FINISHED SURFACE HAS AN EVEN PROFILE

#### 6.0 MEASUREMENT

THE DEPARTMENT WILL DAMAGED STRUCTURAL BY THE NUMBER OF SO

THE DEPARTMENT WIL TAKING EXACT FIELD AND CALCULATIONS.

	1- 1
RATION E WASHED SURFACE HAS TING PAINT COATING TO CONTRACT TED BY THE ENGINEER ACCORDING SHOWN ON THE PREPARATION STANDARDS FOR FACES SHOWN IN SSPC-VIS 1. ISE THE SSPC-VIS 1 ICCEPTANCE OF THE SURFACE HER THE EXISTING PAINT TO EXPOSE A OF EACH COAT. CONTAIN AND DISPOSE GENERATED BY THE CLEANING ACCORDING TO CORNERS OF MAIN MATERIAL TO BE PAINTED CHIEVE A $\frac{1}{16}$ INCH RADIUS OR EQUIVALENT	CALCULATED NRF CHECKED KCK
45 DEGREE ANGLE. ATERMEDIATE AND FINISH COATS PAINT SYSTEM SPECIFIED IN C&MS TO C&MS 514.15, 514.16, 514.17, 514.19 AND 514.20 S OR AS DIRECTED BY THE ENGINEER. TINT THE TCH THE EXISTING BLUE COLOR MEETING 595A-15450 AND TO THE TION. THE ENGINEER WILL DETERMINE THE TION. THE ENGINEER WILL DETERMINE THE MATE COAT THICKNESS USING A TYPE 2 SPOT LOCATIONS. THE PRIME, INTERMEDIATE TPAINT SHALL MEET THE MINIMUM DRY FILM TENTS OF C&MS 514.20. APPLY PAINT AS	RAL NOTES
COAT ONLY TO THE PREPARED SURFACE AND THE EXISTING PRIME COAT EXPOSED BY APPLY THE PRIME COAT TO THE ADJACENT MEDIATE COAT TO THE NEW PRIME COAT G INTERMEDIATE COATS THAT ARE EXPOSED	GENEI
I COAT TO THE NEW INTERMEDIATE XISTING FINISH COATS THAT ARE EXPOSED OF THE REPAIR AREA, APPLY THE PRIME, INISH COATS WITH A BRUSH. IN LIEU OF RACTOR MAY DOUBLE MASK AREAS NOT SPRAY TO FEATHERED REMOVAL LINES. WITH THE ADJACENT COATING TO PROVIDE IN THE PATCHED AREAS THAT IS SMOOTH AND	
E WITH THE ADJACENT SURFACE. L MEASURE FIELD PAINTING OF L STEEL, AS PER PLAN (THREE COAT)	
SQUARE FEET OF STRUCTURAL STEEL PAINTED. L DETERMINE THE SURFACE AREA BY MEASUREMENTS OF ALL PAINTED SURFACES	RIC-30-16.42
	2

12

## ITEM 514 - FIELD PAINTING OF DAMAGED STRUCTURAL STEEL, AS PER PLAN (THREE COAT) (CONTINUED)

#### 7.0 BASIS OF PAYMENT

THE DEPARTMENT WILL PAY FOR ACCEPTED QUANTITIES AT THE CONTRACT PRICES AS FOLLOWS: THE DEPARTMENT MAY CONSIDER PAINT AS ELIGIBLE FOR PAYMENT FOR MATERIAL ON-HAND AS SPECIFIED IN 109.10, HOWEVER, ONLY PAINT THAT THE CONTRACTOR CAN PROVE TO THE ENGINEER WILL BE USED DURING THE CONSTRUCTION SEASON IS ELIGIBLE FOR PAYMENT. THE CONTRACTOR SHALL PROVIDE THE ENGINEER CALCULATIONS INDICATING THE TOTAL SQUARE FEET OF STEEL TO BE PAINTED DURING THE CONSTRUCTION SEASON. THE CONTRACTOR SHALL ALSO PROVIDE CALCULATIONS SHOWING THE TOTAL NUMBER OF GALLONS REQUIRED.

IF THE CONTRACTOR CAUSES DAMAGE OR INJURY TO PUBLIC OR PRIVATE PROPERTY, THE DEPARTMENT WILL NOT PAY FOR RESTORING THE PROPERTY TO ITS ORIGINAL CONDITION.

THE DEPARTMENT WILL NOT PAY FOR REPAIRING ADJACENT COATINGS DAMAGED DURING THE WASHING, POWER TOOL CLEANING OR BLAST CLEANING OPERATION.

THE DEPARTMENT WILL NOT PAY FOR REMOVING AND REPLACING AN AREA OF COATING BECAUSE A SPOT OR MAXIMUM AVERAGE THICKNESS EXCEEDS THE MAXIMUM SPOT THICKNESS.

THE DEPARTMENT WILL NOT PAY FOR ADDITIONAL TESTING REQUIRED BY ANY HAULER, TREATMENT FACILITY, DISPOSAL FACILITY OR LANDFILL.

THE DEPARTMENT WILL NOT PAY FOR ACCESSING, INSPECTING, AND REPAIRING AREAS THAT ARE NOT FOUND TO BE IN CONFORMANCE WITH THE SPECIFICATIONS AND PERTINENT CONTRACT DOCUMENTS.

ALL OTHER REQUIREMENTS OF THIS FIELD PAINTING SPECIFICATION ARE CONSIDERED INCIDENTAL TO THE WORK.

## ITEM UNIT DESCRIPTION

514 SQUARE FEET FIELD PAINTING OF DAMAGED STRUCTURAL STEEL, AS PER PLAN (THREE COAT)

<u>ITEM 849 - SURFACE PREPARATION</u> <u>ITEM 849 - REPAIRING DAMAGED MEMBERS BY GRINDING</u> <u>ITEM 849 - STRAIGHTENING DAMAGED MEMBERS</u> <u>ITEM 849 - DAMAGE ASSESSMENT</u>

THESE ITEMS SHALL BE IN ACCORDANCE WITH THE SUPPLEMENTAL SPECIFICATION FOR HEAT STRAIGHTENING OF DAMAGED STRUCTURAL STEEL.

PAYMENT FOR ALL OF THE ABOVE SHALL BE AT THE UNIT PRICE BID FOR EACH OF THE ABOVE ITEMS, WHICH SHALL INCLUDE ALL LABOR, EQUIPMENT, MATERIALS AND INCIDENTALS NECESSARY TO COMPLETE THE ABOVE WORK.

 $\bigcirc$ 

CALCULATED NRF CHECKED KCK
NOTES
GENERAL NOTES
RIC-30-16.42
<b>BIC</b> 3 12

## ITEM 614 - MAINTAINING TRAFFIC

#### DETOUR LIMITATION:

 $\bigcirc$ 

 $\bigcirc$ 

ALL LANES OF TRAFFIC ON U.S. 30 SHALL BE MAINTAINED AT ALL TIMES EXCEPT THAT THROUGH TRAFFIC IN THE WEST BOUND LANES ON U.S. 30 SHALL HAVE SINGLE LANE CLOSURES AS PER SHEETS 6 AND 7 AND AS PER STANDARD CONSTRUCTION DRAWINGS MT-95.30 AND MT-98.29. THE WEST BOUND EXIT AND ENTRANCE RAMP RAMPS FROM REED ROAD MAY BE CLOSED FOR UP TO THIRTY (30) CONSECUTIVE DAYS DURING PHASE II OF THE MAINTENANCE OF TRAFFIC. SEE SHEETS 6 AND 7 FOR ADDITIONAL DETAILS.

THE CONTRACTOR WILL INSTALL, MAINTAIN, AND SUBSEQUENTLY REMOVE THE DETOUR SIGNING.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR FURNISHING, INSTALLING, MAINTAINING AND REMOVING THE GATES AND BARRICADES AT THE APPROXIMATE WORK LIMITS OF THE PROJECT, AND THE ADVANCE WARNING SIGNS AS SHOWN ON STANDARD CONSTRUCTION DRAWING MT-101.60.

## INTERIM COMPLETION DATE:

THE THIRTY (30) CONSECUTIVE CALENDAR DAYS SHALL BE CONSIDERED AN INTERIM COMPLETION DATE, AND FOR EACH CALENDAR DAY BEYOND THE THIRTY (30) CONSECUTIVE CALENDAR DAYS THAT THE ROADWAY REMAINS CLOSED TO TRAFFIC, THE CONTRACTOR SHALL BE ASSESSED A DISINCENTIVE IN THE AMOUNT OF \$1,000 PER DAY.

ACCESS TO ADJACENT PROPERTIES SHALL BE MAINTAINED AT ALL TIMES, AS PER SECTION 614.02 (A).

ALL WORK AND TRAFFIC CONTROL DEVICES SHALL BE IN ACCORDANCE WITH 614 AND OTHER APPLICABLE PORTIONS OF THE SPECIFICATION, AS WELL AS THE OHIO MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES. PAYMENT FOR ALL LABOR, EQUIPMENT AND MATERIALS SHALL BE INCLUDED IN THE LUMP SUM CONTRACT PRICE FOR ITEM 614, MAINTAINING TRAFFIC, UNLESS SEPARATELY ITEMIZED IN THE PLAN.

## NOTIFICATIONS OF TRAFFIC RESTRICTIONS

THROUGHOUT THE DURATION OF THE PROJECT, THE CONTRACTOR SHALL NOTIFY THE DISTRICT OFFICE AND THE PROJECT ENGINEER IN WRITING OF ALL TRAFFIC RESTRICTIONS AND UPCOMING MAINTENANCE OF TRAFFIC CHANGES. RESTRICTIONS AND UPCOMING MAINTENANCE OF TRAFFIC CHANGES. THE CONTRACTOR SHALL ENSURE THE WRITTEN NOTIFICATION IS SUBMITTED IN A TIMELY MANNER TO ALLOW THE DISRICT TO MEET THE REQUIRED TIME FRAMES SET FORTH IN THE TABLE BELOW. NOTIFICATIONS SHALL BE SENT TO THE EMAIL ADDRESS DO3.Defour.Notification@dot.ohio.gov AND THE PROJECT ENCINEER. PRIOR TO THE PHYSICAL SETUP OF ANY APPLICABLE NOTIFICATION SIGNS OR MESSAGE BOARDS. UPON RECEIPT OF NOTIFICATION BY THE CONTRACTOR, THE DISTRICT OFFICE WILL ARRANGE NOTIFICATION OF THE FOLLOWING OCOMMENTATION. ORGANIZATIONS, IN WRITING, IN ACCORDANCE WITH THE BELOW TABLE:

RICHLAND COUNTY ENGINEER'S OFFICE TOWNSHIP TRUSTEES (TOWNSHIP ROADS ONLY) LOCAL POLICE, FIRE, AND EMERGENCY MEDICAL SERVICES LOCAL SCHOOL DISTRICTS RICHLAND COUNTY SHERIFF'S OFFICE ODOT DISTRICT THREE OFFICE OF ROADWAY SERVICES ODOT DISTRICT THREE PUBLIC INFORMATION OFFICE SPECIAL HAULING PERMITS SECTION (Hauling.Permits@dot.ohio.gov)

INFORMATION SHOULD INCLUDE, BUT IS NOT LIMITED TO, ALL CONSTRUCTION ACTIVITIES THAT IMPACT OR INTERFERE WITH TRAFFIC AND SHALL LIST THE SPECIFIC LOCATION, TYPE OF WORK, ROAD STATUS, DATE AND TIME OF RESTRICTION, DURATION OF RESTRICTION, NUMBER OF LANES MAINTAINED, NUMBER OF LANES CLOSED, MINIMUM VERTICAL CLEARANCE, MINIMUM WIDTH OF DRIVABLE PAVEMENT, DETOUR ROUTES, IF APPLICABLE, AND ANY OTHER INFORMATION REQUESTED BY THE PROJECT ENGINEER.

	NOTIFICATION TIME TABLE					
<u>ITEM</u>	<u>DURATION OF CLOSURE</u>	NOTICE LEAD TIME REQUIRED*				
	TWO WEEKS OR GREATER	21 CALENDAR DAYS				
RAMP AND/OR ROAD CLOSURES	12 HOURS TO TWO WEEKS	14 CALENDAR DAYS				
	12 HOURS OR LESS	4 BUSINESS DAYS				
LANE CLOSURES AND	TWO WEEKS OR GREATER	14 CALENDAR DAYS				
RESTRICTIONS	LESS THAN TWO WEEKS	5 BUSINESS DAYS				
START OF CONSTRUCTION AND TRAFFIC PATTERN CHANGES	N⁄A	14 CALENDAR DAYS PRIOR TO IMPLEMENTATION				

\* - PRIOR TO CLOSURE DATE, UNLESS NOTED OTHERWISE

ANY UNFORESEEN CONDITIONS NOT SPECIFIED IN THE PLANS REQUIRING TRAFFIC RESTRICTIONS SHALL ALSO BE REPORTED TO THE PROJECT ENGINEER USING THE NOTIFICATION TIME TABLE.

## PROJECT DETOUR LIMITATIONS

THE ROADWAY SHALL NOT BE CLOSED TO TRAFFIC FOR THE REPAIR OF THE EXISTING STRUCTURE UNTIL ALL MATERIAL(S) AND EQUIPMENT NECESSARY TO PLACE THE ROADWAY BACK INTO SERVICE HAVE BEEN TESTED, APPROVED AND ARE READY FOR DELIVERY TO AND/OR USE ON THE PROJECT SITE.

SHOULD THE CONTRACTOR FAIL TO MEET ANY OF THESE REQUIREMENTS. THE CONTRACTOR SHALL BE ASSESSED LIQUIDATED DAMAGES IN ACCORDANCE WITH CMS 108.07

## ITEM 614 - MAINTENANCE OF TRAFFIC (NOTICE OF CLOSURE SIGNS)

NOTICE OF CLOSURE SIGNS (W2O-HI3) SHALL BE ERECTED BY THE CONTRACTOR PRIOR TO THE SCHEDULED ROAD OR RAMP CLOSURE IN ACCORDANCE WITH THE NOTICE OF CLOSURE TIME TABLE BELOW. AT THE APPROVAL OF THE ENGINEER PORTABLE CHANGEABLE MESSAGE SIGNS MAY BE USED IN LIEU OF THE STANDARD FLATSHEET SIGN FOR CLOSURE DURATIONS OF LESS THAN ONE WEEK.

THE SIGNS SHALL BE ERECTED ON THE RIGHT-HAND SIDE OF THR ROAD/RAMP FACING TRAFFIC. THEY SHALL BE PLACED SO AS NOT TO INTERFERE WITH THE VISIBILITY OF ANY OTHER TRAFFIC CONTROL SIGNS. ON ROADWAYS, THEY SHOULD BE ERECTED AT OR NEAR THE POINT OF CLOSURE. THE SIGNS MAY BE ERECTED ANYWHERE ON RAMPS AS LONG AS THEY ARE VISIBLE TO THE MOTORISTS USING THE RAMP. ON ENTRANCE RAMPS, THE SIGN SHALL BE ERECTED WELL IN ADVANCE OF THE MERGE AREA TO AVOID DISTRACTING MOTORISTS.

## NOTICE OF CLOSURE SIGN TIME TABLE

<u>ITEM</u>	DURATION OF CLOSURE	<u>SIGN DISPLAYED TO PUBLIC*</u>
	TWO WEEKS OR GREATER	14 CALENDAR DAYS
RAMP AND/OR ROAD CLOSURES	12 HOURS TO TWO WEEKS	7 CALENDAR DAYS
	12 HOURS OR LESS	2 BUSINESS DAYS

\* - PRIOR TO CLOSURE DATE, UNLESS NOTED OTHERWISE

THE SIGN SHALL DISPLAY THE DATE OF THE CLOSURE IN MMM-DD FORMAT AND THE NUMBER OF DAYS OF THE CLOSURE. THE LAST LINE OF THE W2O-HI3 SIGN LISTS A PHONE NUMBER WHICH MOTORISTS MAY CALL FOR ADDITIONAL INFORMATION. THIS IS TO BE A SPECIFIC OFFICE WITHIN THE DISTRICT RATHER THAN THE GENERAL SWITCHBOARD NUBMER.

# <u> ITEM 614 - MAINTAINING TRAFFIC (LANES OPEN DURING HOLIDAYS OR SPECIAL EVENTS)</u>

NO WORK SHALL BE PERFORMED AND ALL EXISTING LANES SHALL BE OPEN TO TRAFFIC DURING THE FOLLOWING DESIGNATED HOLIDAYS OR EVENTS:

CHRISTMAS	FOURTH OF JULY
IEW YEARS	LABOR DAY
MEMORIAL DAY	THANKSGIVING

THE PERIOD OF TIME THAT THE LANES ARE TO BE OPEN DEPENDS ON THE DAY OF THE WEEK ON WHICH THE HOLIDAY OF EVENT FALLS. THE FOLLOWING SCHEDULE SHALL BE USED TO DETERMINE THIS PERIOD:

DAY OF THE WEEK	TIME ALL LANES MUST BE OPEN TO TRAFFIC	
SUNDAY	12:00N FRIDAY THROUGH 6:00 AM MOND	1 7

SUNDAY	12:00N FRIDAT THROUGH 6:00 AM MONDAT
MONDAY	12:00N FRIDAY THROUGH 6:00 AM TUESDAY
TUESDAY	12:00N MONDAY THROUGH 6:00 AM WEDNESDAY
WEDNESDAY	12:00N TUESDAY THROUGH 6:00 AM THURSDAY
THURSDA Y	12:00N WEDNESDAY THROUGH 6:00 AM MONDAY
FRIDAY	12:00N THURSDAY THROUGH 6:00 AM MONDAY
SA TURDA Y	12:00N FRIDAY THROUGH 6:00 AM MONDAY

SHOULD THE CONTRACTOR FAIL TO MEET ANY OF THESE REQUIREMENTS. THE CONTRACTOR SHALL BE ASSESSED A DISINCENTIVE IN THE AMOUNT OF \$115 FOR EACH MINUTE THE ABOVE DESCRIBED LANE CLOSURE RESTRICTIONS ARE VIOLATED.

## MAINTENANCE OF LOCAL DETOUR ROUTE

A LOCAL DETOUR ROUTE, OTHER THAN THE OFFICIAL SIGNED ODOT DETOUR A LOCAL AS NOTED ON THIS SHEET, WILL BE SELECTED BY AGREEMENT BETWEEN ODOT AND LOCAL GOVERNMENTAL AGENCIES PRIOR TO THE HIGHWAY CLOSURE. DURING THE TIME THAT TRAFFIC IS DETOURED, THE CONTRACTOR SHALL MAINTAIN THIS ROUTE IN A CONDITION WHICH IS REASONABLY SMOOTH AND FREE FROM HOLES, RUTS, RIDGES, BUMPS, DUST, AND STANDING WATER. ONCE THE DETOUR IS REMOVED AND TRAFFIC RETURNED TO ITS NORMAL PATTERN, THE DESIGNATED LOCAL DETOUR ROUTE SHALL BE RESTORED TO A CONDITIÓN THAT IS EQUIVALENT TO THAT WHICH EXISTED PRIOR TO ITS USE FOR THIS PURPOSE. ALL SUCH WORK SHALL BE PERFORMED WHEN AND AS DIRECTED BY THE ENGINEER. THE DESIGNATED LOCAL DETOUR ROUTE IS TO BE REVIEWED AND REPAIRED PRIOR TO THE ASPHALT CONTRACTOR OR SUBCONTRACTOR LEAVING THE PROJECT.

PAYMENT FOR THE WORK NECESSARY TO REPAIR THESE LOCAL ROADS WILL BE PERFORMED BY EITHER CHANGE ORDER OR FORCE ACCOUNT.

## WORK OPERATIONS

IN ADDITION TO THE REQUIREMENTS OF SECTION 614 OF THE CONSTRUCTION AND MATERIAL SPECIFICATIONS THE FOLLOWING SHALL APPLY:

THE CONTRACTOR'S EQUIPMENT SHALL BE OPERATED IN THE DIRECTION OF TRAVEL WHERE PRACTICAL. A FLAGGER SHALL BE USED WHERE THE CONTRACTOR'S EQUIPMENT MUST MERGE WITH THE TRAFFIC STREAM.

THE CONTRACTOR SHALL ARRANGE CONSTRUCTION OPERATIONS SO AS TO PREVENT ANY INTERFERENCE TO THE CONTINUOUS FLOW OF TRAFFIC. ALL VEHICLES, EQUIPMENT, WORKERS AND THEIR ACTIVITIES ARE RESTRICTED AT ALL TIMES TO THE CLOSED LANES UNLESS OTHERWISE APPROVED BY THE ENGINEER.

## <u>DETOUR SIGNING</u>

THE FOLLOWING QUANTITY IS INCLUDED FOR THE CONTRACTOR TO PROVIDE THE DETOUR SIGNING AS SHOWN AS PER 614.06 (B):

IIMP

ITEM 614. DETOUR SIGNING




RAME


CLOSED

AHEAD

(1)


W20-2-36







 $\bigcirc$ 



## ITEM 614 - PORTABLE CHANGEABLE MESSAGE SIGN. AS PER PLAN

THE CONTRACTOR SHALL FURNISH. INSTALL. MAINTAIN. AND REMOVE WHEN NO LONGER NEEDED, A CHANGEABLE MESSAGE SIGN(S) ON SITE FOR THE DURATION OF THE PROJECT. THE SIGN(S) SHALL BE OF A TYPE SHOWN ON A LIST OF APPROVED PCMS UNITS MAINTAINED BY THE DIRECTOR (OFFICE OF MATERIALS MANAGEMENT). THE APPROVED LIST OF PORTABLE CHANGEABLE MESSAGE SIGNS CAN BE FOUND ON THE ODOT WEB SITE BY CLICKING ON THE SERVICES MENU, THEN CLICKING ON MATERIALS MANAGEMENT. THE LIST CONTAINS CLASS A AND B UNITS WITH MINIMUM LEGIBILITY DISTANCES OF 650 FT AND 475 FT RESPECTIVELY.

EACH SIGN SHALL BE TRAILER-MOUNTED AND EQUIPPED WITH A FUNCTIONAL DIMMING MECHANISM TO DIM THE SIGN DURING DARKNESS AND A TAMPER AND VANDAL PROOF ENCLOSURE. EACH SIGN SHALL BE PROVIDED WITH APPROPRIATE TRAINING AND OPERATION INSTRUCTIONS TO ENABLE ON SITE PERSONNEL TO OPERATE AND TROUBLESHOOT THE UNIT. THE SIGN(S) SHALL ALSO BE CAPABLE OF BEING POWERED BY AN ELECTRICAL SERVICE DROP FROM A LOCAL UTILITY COMPANY. PCMS TRAILERS SHALL BE DELINEATED ON A PERMANENT BASIS BY AFFIXING CONSPICUITY TAPE CONFORMING TO CMS 614.03 IN A CONTINUOUS LINE ON THE FACE OF THE TRAILER AS SEEN BY ONCOMING ROAD USERS.

THE PROBABLE PCMS LOCATIONS WILL BE DETERMINED BY THE ENGINEER PRIOR TO BEGINNING WORK ON THIS PROJECT. PLACEMENT, OPERATIONS, MAINTENANCE, AND ALL ACTIVATION OF THE SIGNS BY THE CONTRACTOR SHALL BE AD DIRECTED BY THE ENGINEER. THE PCMS SHALL BE LOCATED IN A HIGHLY VISIBLE POSITION, YET PROTECTED FROM TRAFFIC. THE CONTRACTOR SHALL, AT THE DIRECTION OF THE ENGINEER, RELOCATE THE PCMS TO IMPROVE VISIBILITY OR ACCOMMODATE CHANGED CONDITIONS. WHEN NOT IN USE, THE PCMS SHALL BE TURNED OFF. ADDITIONALLY, WHEN NOT IN USE FOR EXTENDED PERIODS OF TIME, THE PCMS SHALL BE TURNED TO FACE AWAY FROM TRAFFIC AND SHALL DISPLAY A MINIMUM OF ONE YELLOW RETROREFLECTIVE SHEETING SURFACE, A MINIMUM OF 9 INCHES BY 15 INCHES IN SIZE, FACING TRAFFIC.

THE ENGINEER SHALL BE PROVIDED ACCESS TO EACH SIGN UNIT AND SHALL BE PROVIDED WITH APPROPRIATE TRAINING AND OPERATION INSTRUCTIONS TO ENABLE ODOT PERSONNEL TO OPERATE AND TROUBLESHOOT THE UNIT AND TO REVISE SIGN MESSAGES IF NECESSARY.

THE CONTRACTOR SHALL IMPLEMENT A SYSTEM WHEREBY CHANGEABLE MESSAGES WILL BE IMPLEMENTED WITHIN 2 HOURS FOLLOWING TELEPHONE NOTIFICATION FROM THE PROJECT ENGINEER TO A DESIGNATED PHONE.

ALL MESSAGES TO BE DISPLAYED ON THE SIGN WILL BE PROVIDED BY THE ENGINEER. A LIST OF ALL REQUIRED PREPROGRAMMED MESSAGES WILL BE GIVEN TO THE CONTRACTOR AT THE PROJECT PRECONSTRUCTION CONFERENCE. THE SIGN SHALL HAVE THE CAPABILITY TO STORE UP TO 99 MESSAGES. MESSAGE MEMORY OR PREPROGRAMMED DISPLAYS SHALL NOT BE LOST AS A RESULT OF POWER FAILURES TO THE ON BOARD COMPUTER. THE SIGN LEGEND SHALL BE CAPABLE OF BEING CHANGED IN THE FIELD. THREE LINE PRESENTATION FORMATS WITH UP TO SIX MESSAGE PHASES SHALL BE SUPPORTED. PCMS FORMAT SHALL PERMIT THE COMPLETE MESSAGE FOR EACH PHASE TO BE READ AT LEAST TWICE.

THE PCMS SHALL CONTAIN AN ACCURATE CLOCK AND PROGRAMMING LOGIC WHICH WILL ALLOW THE SIGN TO BE ACTIVATED, DEACTIVATED, OR MESSAGES CHANGED AUTOMATICALLY AT DIFFERENT TIMES OF THE DAY FOR DIFFERENT DAYS OF THE WFFK.

THE PCMS SHALL CONTAIN A CELLULAR TELEPHONE DATA LINK WHICH WILL, IN ACTIVE CELLULAR PHONE AREAS, ALLOW REMOTE SIGN ACTIVATION, MESSAGE CHANGES, MESSAGE ADDITIONS, AND REVISION TO TIME OF DAY PROGRAMS. THE SYSTEM SHALL ALSO PERMIT VERIFICATION OF CURRENT AND PROGRAMMED MESSAGES. ONE REMOTE DATA LINK INPUT DEVICE (LAPTOP COMPUTER PLUS MODEM OR EQUIVALENT) SHALL BE FURNISHED FOR USE BY THE DISTRICT TRAFFIC ENGINEER OR EQUIVALENT, AND SHALL BE INSURED AGAINST THEFT.

THE PCMS UNIT SHALL BE MAINTAINED IN GOOD WORKING ORDER BY THE CONTRACTOR IN ACCORDANCE WITH THE PROVISIONS OF CMS 614.07. THE CONTRACTOR SHALL, PRIOR TO ACTIVATING THE UNIT, MAKE ARRANGEMENTS WITH AN AUTHORIZED SERVICE AGENT FOR THE PCMS TO ASSURE PROMPT SERVICE IN THE EVENT OF FAILURE. ANY FAILURE SHALL NOT RESULT IN THE SIGN BEING OUT OF SERVICE FOR MORE THAN 12 HOURS INCLUDING WEEKENDS. FAILURE TO COMPLY MAY RESULT IN AN ORDER TO STOP WORK AND OPEN ALL TRAFFIC LANES AND/OR IN THE DEPARTMENT TAKING APPROPRIATE ACTION TO SAFELY CONTROL TRAFFIC. THE ENTIRE COST TO CONTROL TRAFFIC ACCRUED BY THE DEPARTMENT DUE TO THE CONTRACTOR'S NONCOMPLIANCE WILL BE DEDUCTED FROM MONEYS DUE OR TO BECOME DUE THE CONTRACTOR ON HIS CONTRACT.

## ITEM 614 - PORTABLE CHANGEABLE MESSAGE SIGN. AS PER PLAN CONTINUED

THE CONTRACTOR SHALL BE RESPONSIBLE FOR 24 HOUR PER DAY OPERATION AND MAINTENANCE OF THESE SIGNS ON THE PROJECT FOR THE DURATION OF THE PHASES WHEN THE PLAN REQUIRES THEIR USE.

PAYMENT FOR THE ABOVE DESCRIBED ITEM SHALL BE AT THE CONTRACT UNIT PRICE. PAYMENT SHALL INCLUDE ALL LABOR, MATERIALS, EQUIPMENT, FUELS, LUBRICATING OILS, SOFTWARE, HARDWARE, AND INCIDENTALS TO PERFORM THE ABOVE DESCRIBED WORK. THE CONTRACTOR SHALL ONLY BE PAID FOR PCMS UNITS WHEN THEY ARE IN OPERATION ON THE PROJECT AS SPECIFIED IN THE PLANS OR BY THE ENGINEER.

ITEM 614 - PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN 2 SIGN-MONTH (ONE UNIT FOR 2 SIGN-MONTH)

## WORK ZONE SPEED ZONES (WZSZS)

THE FOLLOWING WORK ZONE SPEED ZONE (WZSZ) SPEED LIMIT REVISION(S) HAVE BEEN APPROVED FOR USE ON THIS PROJECT WHEN WORK ZONE CONDITIONS AND FACTORS ARE MET AS DESCRIBED BELOW:

WZSZ REVISION NUMBER	COUNTY & ROUTE	DIRECTION
WZ-20645	RIC-30	WB

POTENTIAL WZSZ LOCATIONS SHALL HAVE AN ORIGINAL (PRE-CONSTRUCTION) POSTED SPEED LIMIT OF GREATER THAN 55 MPH, A QUALIFYING WORK ZONE CONDITION OF AT LEAST 0.5 MILE IN LENGTH, AN EXPECTED WORK DURATION OF AT LEAST THREE HOURS, AND A WORK ZONE CONDITION IN PLACE THAT REDUCES THE EXISTING FUNCTIONALITY OF THE TRAVEL LANES OR SHOULDERS (I.E., LANE CLOSURE, LANE SHIFT, CROSSOVER, CONTRAFLOW AND/OR SHOULDER CLOSURE). THE LENGTH OF THE WORK ZONE CONDITION IS MEASURED FROM THE BEGINNING OF THE TAPER FOR THE SUBJECT WORK ZONE CONDITION IMPACTING THE TRAVEL LANES AND/OR SHOULDER TO THE END OF THE DOWNSTREAM TAPER, WHERE DRIVERS ARE RETURNED TO TYPICAL ALIGNMENT. AN EXPECTED WORK DURATION OF AT LEAST THREE HOURS IS REQUIRED TO BALANCE THE ADDITIONAL EXPOSURE CREATED BY INSTALLING AND REMOVING WZSZ SIGNING WITH THE TIME NEEDED TO COMPLETE THE WORK.

IF THE WORK ZONE MEETS THESE MINIMUM CRITERIA, IT SHALL BE ANALYZED FURTHER USING TABLE I BELOW TO DETERMINE IF AND WHEN IT QUALIFIES FOR A SPEED LIMIT REDUCTION. DEPENDING ON THE ORIGINAL POSTED SPEED LIMIT, THE TYPE OF TEMPORARY TRAFFIC CONTROL USED, AND WHETHER OR NOT WORKERS ARE PRESENT, A WARRANTED WZSZ WILL VARY IN THE APPROVED SPEED LIMIT TO BE POSTED OVER TIME.

C&MS ITEM 614, PARAGRAPH 614.02(B), INDICATES THAT TWO DIRECTIONS OF A DIVIDIED HIGHWAY ARE CONSIDERED SEPARATE HIGHWAY SECTIONS. THEREFORE, IF THE WORK ON A MULTI-LANE DIVIDED HIGHWAY IS LIMITED TO ONLY ONE DIRECTION, A SPEED LIMIT REDUCTION IN THE DIRECTION OF THE WORK DOES NOT AUTOMATICALLY CONSTITUTE A SPEED LIMIT REDUCTION IN THE OPPOSITE DIRECTION. EACH DIRECTION SHALL BE ANALYZED INDEPENDENTLY FROM EACH OTHER.

ALL WZSZS FLUCTUATE BETWEEN TWO APPROVED REDUCED SPEED LIMITS OR BETWEEN AN APPROVED REDUCED SPEED LIMIT AND THE ORIGINAL POSTED SPEED LIMIT. ONLY ONE OF TWO SIGNING STRATEGIES SHALL BE USED TO IMPLEMENT A WZSZ. THE PRIMARY SIGNING STRATEGY USES DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLIES. THE SECONDARY STRATEGY USES TEMPORARY FLATSHEET SPEED LIMIT SIGNS (R2-1) FOR WHEN THERE ARE NO DSL SIGN ASSEMBLIES ON THE APPROVED LIST, OR DSL SIGN ASSEMBLIES ARE NOT AVAILABLE.

WZSZS USING DSL SIGN ASSEMBLIES SHALL BE IN ACCORDANCE WITH THIS NOTE, SUPPLEMENTAL SPECIFICATION (SS) 808, AND TRAFFIC SCD MT-104.10. WZSZS USING TEMPORARY FLATSHEET SPEED LIMIT SIGNS SHALL BE IN ACCORDANCE WITH THIS NOTE AND SCD MT-104.10. ADDITIONALLY PAYMENT MAY BE REMOVED, OR A DISINCENTIVE APPLIED, FOR WZSZS USING TEMPORARY FLATSHEET SPEED LIMIT SIGNS THE SAME AS DESCRIBED IN THE MOST RECENT PUBLICATION OF SS 808 IN REGARDS TO WZSZS USING DSL SIGN ASSEMBLIES (SEE SS 808.06 PARAGRAPHS 4 THROUGH 7, INCLUDING TABLE 1).

ONLY ONE WARRANTED SPEED LIMIT APPLIES AT ANY ONE TIME; SPEED LIMIT REDUCTIONS ARE NOT CUMULATIVE. WZSZS SHALL NOT BE USED FOR MOVING/MOBILE ACTIVITIES. AS DEFINED IN OMUTCD PART 6.

## WORK ZONE SPEED ZONES (WZSZS) (CONTINUED)

WHEN LOOKING UP THE WARRANTED WORK ZONE SPEED LIMITS, ALWAYS USE THE ORIGINAL, PRECONSTRUCTION, POSTED SPEED LIMIT. DO NOT USE A PRIOR OR CURRENT WORK ZONE SPEED LIMIT AS A LOOK UP VALUE IN THE TABLE. POSITIVE PROTECTION IS GENERALLY REGARDED AS PORTABLE BARRIER OR OTHER RIGID BARRIER IN USE ALONG THE WORK AREA WITHIN THE SUBJECT WARRANTED WORK ZONE CONDITION. WITHOUT POSITIVE PROTECTION IS GENERALLY REGARDED AS USING DRUMS, CONES, SHADOW VEHICLE, ETC., ALONG THE WORK AREA WITHIN THE SUBJECT WARRANTED WORK ZONE CONDITION. WORKERS ARE CONSIDERED AS BEING PRESENT WHEN ON-SITE, WORKING WITHIN THE SUBJECT WARRANTED WORK ZONE CONDITION. WHEN THE WORK ZONE CONDITION REDUCING THE EXISTING FUNCTIONALITY OF THE TRAVEL LANES OR SHOULDERS IS REMOVED. THE SPEED LIMIT DISPLAYED SHALL RETURN TO THE ORIGINAL POSTED SPEED LIMIT.

TABLE 1: WARRANTED WORK ZONE SPEED LIMITS (MPH) FOR WORK ZONES ON HIGH-SPEED (GREATER THAN 55 MPH)MULTI-LANE HIGHWAYS

	WITH POSITIV	E PROTECTION	WITHOUT POSITIVE PROTECTI				
ORIGINAL POSTED	WORKERS	WORKERS NOT	WORKERS	WORKERS NOT			
SPEED LIMIT	PRESENT	PRESENT	PRESENT	PRESENT			
70	60	65	55	65			
65	55	60	50	60			
60	55	60	50	60			
55	50	55	45	55			

PAYMENT FOR THE ABOVE DESCRIBED ITEM SHALL BE AT THE LUMP SUM UNIT COST OF ITEM 614 - MAINTAINING TRAFFIC. PAYMENT SHALL INCLUDE ALL LABOR, MATERIALS, EQUIPMENT, FUELS, LUBRICATING OILS, SOFTWARE, HARDWARE, AND INCIDENTALS TO PERFORM THE ABOVE DESCRIBED WORK. IF IMPLEMENTING WZSZS USING TEMPORARY FLATSHEET SPEED LIMIT SIGNS, THE CONTRACTOR SHALL PROVIDE ENOUGH SIGNS TO PLACE SIGNS ON BOTH THE LEFT AND RIGHT SIDE OF THE ROADWAY AND GET THE TRAFFIC BACK TO NORMAL SPEED AT THE END OF THE WORK ZONE.

## ITEM 614 - LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSISTANCE

IN ADDITION TO THE REQUIREMENTS OF CMS 614 AND THE LATEST EDITION OF THE OHIO MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES (OMUTCD), A UNIFORMED LAW ENFORCEMENT OFFICER (AND OFFICIAL PATROL CAR WITH MOUNTED EMERGENCY FLASHING LIGHTS) SHALL BE PROVIDED FOR CONTROLLING TRAFFIC FOR THE FOLLOWING TASKS AS DIRECTED BY THE ENGINEER:

FOR LANE CLOSURES: DURING INITIAL SET-UP PERIODS, TEAR DOWN PERIODS, SUBSTANTIAL SHIFTS OF A CLOSURE POINT OR WHEN NEW LANE CLOSURE ARRANGEMENTS ARE INITÍATED.

DURING THE ENTIRE ADVANCE PREPARATION AND CLOSURE SEQUENCE WHERE COMPLETE BLOCKAGE OF TRAFFIC IS REQUIRED.

LAW ENFORCEMENT OFFICERS (LEOS) SHOULD NOT BE USED WHERE THE OMUTCD INTENDS THAT FLAGGERS BE USED. THE LEOS ARE CONSIDERED TO BE EMPLOYED BY THE CONTRACTOR AND THE CONTRACTOR SHALL BE RESPONSIBLE FOR THEIR ACTIONS. ALTHOUGH THEY ARE EMPLOYED BY THE CONTRACTOR, THE PROJECT ENGINEER SHALL HAVE CONTROL OVER THEIR PLACEMENT. THE OFFICIAL PATROL CAR SHALL BE A PUBLIC SAFETY VEHICLE AS REQUIRED BY THE OHIO REVISED CODE. THE CONTRACTOR SHALL PROVIDE THE LEO WITH A TWO WAY COMMUNICATION DEVICE WHICH SHALL BE RETURNED TO THE CONTRACTOR AT THE END OF HIS/HER SHIFT.

LEOS SHOULD NOT FORGO THEIR TRAFFIC CONTROL RESPONSIBILITIES TO APPREHEND MOTORISTS FOR ROUTINE TRAFFIC VIOLATIONS. HOWEVER, IF A MOTORIST'S ACTIONS ARE CONSIDERED TO BE RECKLESS, THEN PURSUIT OF THE MOTORIST IS APPROPRIATE.

THE CONTRACTOR SHALL MAKE ARRANGEMENTS FOR THESE SERVICES AND PROVIDE 72 HOURS ADVANCE NOTICE AS REQUIRED BY THE HIGHWAY PATROL LISTED BELOW:

STATE HIGHWAY PATROL, RICHLAND COUNTY 2221 SOUTH MAIN STREET MANSFIELD, OH 44907 419.756.2222

LAW ENFORCEMENT OFFICERS WITH PATROL CAR REQUIRED BY THE TRAFFIC MAINTENANCE TASKS ABOVE SHALL BE PAID FOR ON A UNIT PRICE (HOURLY) BASIS UNDER ITEM 614 - LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSISTANCE. THE FOLLOWING ESTIMATED QUANTITY HAS BEEN CARRIED TO THE GENERAL SUMMARY:

ITEM 614 - LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSISTANCE 40 HOURS

AGENCY INVOLVED.

IF THE CONTRACTOR WISHES TO UTILIZE LEOS FOR FLAGGING AND TRAFFIC CONTROL OTHER THAN FOR THAT REQUIRED IN THESE PLANS, THEY MAY DO SO AT THEIR OWN EXPENSE.

 $\bigcirc$ 

 $\bigcirc$ 

 $\bigcirc$ 

 $\bigcirc$ 


THE HOURS PAID SHALL INCLUDE MINIMUM SHOW-UP TIME REQUIRED BY THE LAW ENFORCEMENT

C ш ш ◄ С H 0 () Ζ ◄ Z Ш ⊢ Ζ ∢ Σ

 $\sim$ 4 ഥ O 3


C

2



 $\bigcirc$  $\bigcirc$ 

 $\bigcirc$ 




 $\bigcirc$ 

 $\bigcirc$ 

					S	HEET NU	М.	 	 		PART.	 ITEM	ITEM	GRAND	UNIT	
	4	5	6	7	9					01/NFP/BR			EXT	TOTAL	UNIT	
										500		 832	30000	500	EACH	EROSION CONTROL
					89					89		512	10600	89	FT	STRUC CONCRETE REPAIR BY EPOXY INJECTION
					796					796		513	10201	796	LB	STRUCTURAL STEEL MEMBERS, LEVEL UF, A
$\bigcirc$					615					615		514	20001	615		FIELD PAINTING OF DAMAGED STRUCTURAL
$\bigcirc$					LS LS					LS LS		 849 849	10000 10500	LS LS		DAMAGE ASSESSMENT SURFACE PREPARATION
		_			6 LS					6 LS		849 849	10600 10700	6 LS		REPAIRING DAMAGED MEMBERS BY GRINDI STRAIGHTENING DAMAGED MEMBERS
										10		043	10700			
		10								40		044		40		
	LS	40								40 LS		 614 614	11110 12420	40 LS		LAW ENFORCEMENT OFFICER WITH PATROL DETOUR SIGNING
$\sim$		2								2		614	18601	2	SNMT	PORTABLE CHANGEABLE MESSAGE SIGN, A
$\bigcirc$		_	0.64	0.28						0.92		614	20210	0.92		WORK ZONE LANE LINE, CLASS I, 6", 740.06,
				0.02						0.02		614	22210	0.02	MILE	WORK ZONE EDGE LINE, CLASS I, 6", 740.06,
			0.62	0.39						1.01		614	22210	1.01	MILE	WORK ZONE EDGE LINE, CLASS I, 6", 740.06,
										LS		 614	11000	LS		MAINTAINING TRAFFIC
										LS		624	10000	LS		MOBILIZATION
c																
gn sigr	n															
01.d																
000 AAMI																
29_ DELI																
014 0.																
C tts/1																
hee																
5/20																
° M P C																
Z1 Roc																
z0)/20																
De: 1/15																
029\ ATE:1.																
04 DA																
DESIGN FILE:I:\ProjectData\114029\Design\Roadway\Sheets\114029_GG001.dgn WORKSTATIONnfoster DATE:1715/2021 MODELNAME: Design									 							
setD r	<u> </u>	1														
roje oste		1														
Zhfo Zhfo	:															
N F STA																
ESIG									 							
_ ≥		1		1		1				1		1	1	1	1	1


	SEE	CALCULATED NRF CHECKED KCK
DESCRIPTION	SHEET	KC NR
	NO.	CA
EROSION CONTROL		
RUCTURE REPAIR (RIC-30-1642)		
F, AS PER PLAN TAL STEEL, AS PER PLAN (THREE COAT)	2	
	2	
200		
DING		
MAINTENANCE OF TRAFFIC		
OL CAR FOR ASSISTANCE		
, AS PER PLAN	5	
6, TYPE I (BLACK)	5	≻
)6, TYPE I (BLACK)		۲ ۲
		SUMMARY
06, TYPE I (WHITE)		2
INCIDENTALS		2
		sı
		GENERAL
		Å
		ш
		Z
		E C
		0
		42
		۔ ق
		Ē
		Ò
		က
		ں ا ن
		RIC - 30-16 °42
		$\overline{8}$
		$\left( 12 \right)$
		$\sim$



ITEM	QUANTITY	UNIT	DESCRIPTION
512	89	FT	CONCRETE REPAIR BY EPOXY INJECTION
513	796	LB	STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN
514	615	SQ FT	FIELD PAINTING OF DAMAGED STRUCTURAL STEEL, AS PER PLAN (THREE COAT)
849	LUMP		DAMAGE ASSESSMENT
849	LUMP		SURFACE PREPARATION
849	6	HOUR	REPAIRING DAMAGED MEMBERS BY GRINDING
849	LUMP		STRAIGHTENING DAMAGED MEMBERS
ALL QUANT	ITIES CARRIED	TO GENER	RAL SUMMARY

 $\bigcirc$ 


 $\bigcirc$ 



 $\bigcirc$ 


0


0



 $\bigcirc$ 

 $\bigcirc$ 





 $\bigcirc$ 

 $\bigcirc$ 

DESIGN AGENCY ODOT DISTRICT THREE	
REVIEWED DATE KAK 01/21	STRUCTURE FILE NUMBER 7001517
drawn NRF	REVISED
DESIGNED NRF	CHECKED KCK
STRUC:	RIC-30-1642 REED ROAD OVER JOS 30
RIC-30-16.42	PID No. 114029