
 
 
 
 

2/8/2021  
 
 
Project 213000 Addendum No. 10 
PID No. 102329 

SUM - SR 8/IR 76/IR 77 - 0.63/9.74/8.42 

Major Reconstruction  
Letting:  March 4, 2021 
 
 
Notice to all Bidders and Suppliers to please be advised of the attached Proposal 
Addendum.   
 
 
 
The Department utilizes Bid Express (http://www.bidx.com) as the official medium for 
electronic bid submittal.  All bidders must prepare bids and submit them online via Bid 
Express using AASHTOWare Project Bids software. 
 
Addenda amendments must be acknowledged in the miscellaneous section of the 
Project Bids file and all amendments loaded in order for your bid to be considered for 
award of this project.  Bid express will not accept bids that do not have amendments 
incorporated.  Failure to incorporate changed quantities or items in your Project Bids 
submissions will result in the rejection of your bid. 
 
 
 
 

  

http://www.bidx.com/


 

 

Proposal Addendum 

For 

SR 8/IR 76/IR 77-00.63/09.74/08.42; PID 102329 

Project 213000 

 

 

Completion Date Change:    No 

 

Bid Item Changes, Additions or Deletions:     No 

 

Please be advised of the following:  

1. Replace “Attachment A—Design and Construction Requirements: Structures” 

with the revised version (In addition, a marked up version is included that shows 

the revisions to the document that have changed since the last version) 

2. Replace “Attachment O—Maintenance of Traffic” with the revised version (In 

addition, a marked up version is included that shows the revisions to the 

document that have changed since the last version) 

 

Files refereneced above are located on the ODOT FTP Site at  

ftp://ftp.dot.state.oh.us/pub/Districts/D04/102329/Addendums/10/  

 

Add the following Note:      No 

 

Replace/Add Plan sheets:     No 

 

Answers to Prebid Questions: Yes 

 

(The inclusion of the question(s) in this addendum is provided for reference only and 

shall not be construed as a contract modification or change.)   

 

Q169:  In the Attachment O,  Section 2.2 Interchange Ramps, the ramps listed call for 

“closure of ramp allowed with detour” and “closure of ramp allowed”. Are detours 

not required for the ramp closures that will have a duration of 40 day or less? 

A169:  All ramp closures shall include detours.  Detour routes, if not specified in the 

scope, will be coordinated between the DBT and ODOT during the design process. 

 

Q168:  The response to question number 164 was to follow SCD MT-99.60 which only 

allows for a 15 minute full closure using rolling roadblocks.  The Ramp R and 

Ramp N bridges specified are slab bridges which cannot reasonably or safely be 

removed in pieces, like a beam bridge, in 15 minute increments.  Please reconsider 

for a full night closure to complete this work safely. 

A168:  The Department will allow the DBT to detour traffic under the bridges to remove 

the bridges for one time period from 10 PM Sunday night to 6 AM Monday 

morning.  The DBT will be responsible to set detours using message boards.  Both 

bridges are not permitted to be removed at the same time. 

 

ftp://ftp.dot.state.oh.us/pub/Districts/D04/102329/Addendums/10/

