ODOT USE ONLY

AGREEMENTNO: O OO 2.C

MASTER UTILITY REIMBURSEMENT AGREEMENT

THIS MASTER UTILITY AGREEMENT between the State of Ohio, acting by and through the Director of the
Ohio Department of Transportation (ODOT), 1980 West Broad Street, Columbus, Ohio, 43223 and Qhio Power
Company (UTILITY), acting by and through its duly authorized representative, shall be effective on the date of
approval and execution by and on behalf of ODOT.

1L PURPOSE

1.1 ODOT proposes to construct a.nd improve numerous sections of state h1ghways designated by PID,
County, Route and Section, in accordance with road plans filed in the appropriate ODOT district office.

1.2 In order to improve the highway in accordance with project plans, it will be necessary to adjust, remove,
and/or relocate certain facilities of the UTILITY.

1.3 ODOT will participate in the cost of the adjustment, removal, and/or relocation of certain facilities to
the extent as may be eligible for State and/or Federal participation.

14 ODOT, upon receipt of evidence it deems sufficient, acknowledges UTILITY s interest in certain lands
and/or facilities that entitle it to reimbursement for the adjustment, removal, and relocation of certain of

its facilities.

‘1.5 ODOT is obligated under Ohio Revised Code-5501.51 to reimburse the UTTLITY for its actual cost of
altering existing facilities to conform to the new improvement, but not including any betterment of

facilities.

C2. DURATION OF TERM

2.1  This agreement shall automatically renew each year on July 1 and shall end on June 30 to
correspond with the State’s fiscal year, unless ODOT or the UTILITY gives written notice of
its intention not to renew at least One Hundred Twenty (120) calendar days prior to June 30.

2.2 Ifthis agreement is terminated in accordance with Section 2.1, any projects initiated while the
- agreement was in effect will be governed by the terms and condraons in this agreement until

the project is completed.

3. PLANS AND ESTIMATES

3.1  ODOT shall provide the UTILITY with a copy of the plans for the highway improvement contemplated
which will affect the facilities of the UTILITY as described in ODOT’s Project Development Process.

32  The UTILITY shall prepare relocation plans and estimates for altering its facilities, temporarily, if
necessary, and permanently to conform to the new highway improvement and submit same to ODOT.
Such plans and estimates shall be prepared in conformance with and as required by 23 CFR 645,
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3.3

34

4.1

4.2

51

5.2

6.1

Subparts A and B, and all other applicable Federal and State laws, rules and regulations as outlined in
ODOT’s Office of Real Estate Utilities Manual as required by both parties. Plans shall clearly show the
existing facilities as well as the existing right of way, proposed right of way and centerline stationing.

The costs of betterments not necessitated by the requirements of the project shall be deducted from the
estimated costs of aliering the facilities to conform to the highway improvement.

A completed estimate shall be prepared by the UTILITY and submitted using the most recent version of

_. ODOT Form RE 75-1 “Preliminary Estimate”. The estimate shall be properly formatted and contain the ..
appropriate signatures and date of preparation. The RE 75-1 Form can be found on the ODOT web site

(www.dot.state.oh.us) in the Real Estate Section under the Production column.

PERFORMANCE OF WORK

Acceptance of the UTILITY plans and estimates shall be given upon writteri authorization by ODOT.
After acceptance of the plans and estimates, the UTILITY shall promptly perform the work necessary to
conform fo the highway improvement, as set forth in plans referenced in Section 3.2.

The UTILITY shall cooperate with ODOT’s contractor in the performance of its work and shall backfill
all trenches in accordance with provisions of the appropriate sections of the Ohio Department of
Transportation’s Construction and Material Specifications Manual.

CHANGE ORDERS

Change in Scope. In the event conditions or circumstances require a change in scope of the UTILITY s
work on the project as set forth in Section 3.2, all changes must be made in writing and approved by
both parties, including payment responsibilities, prior to performance of the work. ODOT shall not be
responsible for any costs associated with any change in the scope of the UTILITY’s work until the
ODOT District Utility Coordinator approves the change in writing. The schedule for completion of
UTILITY s work shall accommodate the time necessary for ODOT to process the change request.

Cost Increases. ODOT’s written approval is required for total project costs plus any approved changes
which exceed the cost estimate (ODOT Form RE 75-1"Preliminary Estimate™). The UTILITY must use
the same RE 75-1 form to submit an updated cost estimate to ODOT for approval prior to incurring any

additional cost.

SUBCONTRACTORS AND VENDORS

Subcontracting. The UTILITY may, if not adequately staffed or equipped to perform the work
required under this agreement, subcontract the work using a continuing confract or a proper competitive

bidding process in accordance with 23 CFR 645.
a) Continuing contract. If the UTILITY elects to use a vendor under a continuing
contract, the UTILITY must provide a copy of the continuing contract to ODOT with
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1=

7.1

7.2

7.3

8.1

8.2

the project estimate, if not previously provided. ODOT reserves the right to reject
ineligible costs in accordance with this agreement.

b) Competitive bidding process. If the UTILITY elects to bid the project, the UTILITY
agrees to furnish bid amounts of all bids to ODOT upon request. If the UTILITY
wishes to subcontract to other than the lowest responsible bidder, the UTILITY is not
eligible for reimbursement for costs in excess of the low bid amount(s).

_SCHEDULE _ .. . .. o

Utility Construction Schedule. The UTILITY shall perform the required relocation in accordance with
the project scope. The project scope is defined in working days from start of relocation to completion.

Schedule Changes. The UTILITY shall not be authorized to extend the time schedule beyond the time
frame designated in the project scope unless or until authorized, in writing, by ODOT.

Failure to Meet Schedule. If the UTILITY does not complete its relocation out of ODOT controlled
right of way in accordance with the project timeline and/or any subsequent authorized extension to said
schedule, and the delay is caused by UTILITY s acts or failure to act, whether negligent or not, and
ODOT notifies the UTILITY in writing of a conflict or interfererice with ODOT’s contractor, then
UTILITY shall be responsible and may be charged by ODOT for any reasonable costs incurred by
ODOT or by ODOT’s contractor as a result of such delay. Despite any such delay, UTILITY shall work
as expeditiously as possible under the circumstances to complete the work. If UTILITY’s work is
impacted by circumstances considered by ODOT to be beyond the UTILITY’s control, a written

extension shall be provided by ODOT.

SUBMISSION OF INVOICES

The UTILITY may submit to ODOT partial invoices provided that the invoices are submitted no more
frequently that one hundred twenty.(120) calendar days or upon incurring ten thousand dollars
($10,000) in incremental costs. The sum of all partial invoices may not exceed fifty percent (50%) of
the approved estimate. Partial bills will be paid within thirty (30) calendar days of approval by ODOT.
Costs incurred in excess of fifty percent (50%) of the approved estimate shall be billed as a final
invoice. The final invoice shall account for all prior costs included in the partial invoices. All partial
and final invoices shall be properly formatted and submitted using the most recent version of ODOT
Form RE 75-2 “Summary of Bills”. The RE 75-2 Form can be found on the ODOT web site
(www.dot.state.oh.us) in the Real Estate Section under the Production column.

“The UTILITY is required to submit to ODOT a complete and final invoice for the reimbursable

relocation work covering all incurred costs that are properly charged and supported in detail, within one
year upon completion of the work. ODOT will pay the final bill within thirty (30) calendar days of
receipt of the executed Special Agreement and Waiver of Damages Document from the UTILITY which
signifies approval and acceptance of the final billing. All costs incurred as a result of Section 8.3 will be

removed from partial and final invoices.
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8.3

9.1

9.2

10.

10.1

11.

11.1

Costs incurred by the UTILITY prior to written authorization by ODOT are not eligible for
reimbursement as a direct or indirect cost.

TERMS AND CONDITIONS

The following documents, or specified portions thereof, are hereby incorporated into and made a

__part of this Agreement as though expressly rewritten hereine _._.__..__. .. ... . .

a) Federal-Aid Policy Guide 23 CFR 645;

a. Ohio Department of Transportation, Office of Real Estate Utility Relocation
Manual, §8100 and §8200;

b) 48 CFR 31, Contract Cost Principles and Procedures; and

¢) Laws of the State of Ohio.

In accordance with Executive Order 2007-018, the UTILITY, by signing this Agreement certifies: (1) it
has reviewed and understands Executive Order 2007-01S, (2) has reviewed and understands the Ohio
ethics and conflict of interest laws, and (3) will take no action inconsistent with those laws and this
order. The UTILITY understands that failure to comply with Executive Order 2007-015S is, in itself,
grounds for termination of this contract and may result in the loss of other contracts with the State of

Ohio.

RECORDS RETENTION AND AUDIT

All books, accounts, reports, files and other records relating to individual projects shall be subject at
reasonable times to inspect and andit by ODOT for three (3) years subsequent to receipt of final
payment by the UTTLITY. Such records shall be provided by the UTILITY at a location designated by
ODOT. At ODOT’s discretion, said mspectlon and audit may be held at UTILITY’s office during

normal business hours.

AVAILABILITY OF FUNDS

It is expressly understood by the parties that none of the rights, duties and obligations described in this
Agreement shall be binding on either -party until such time as the expenditure of funds for the
adjustment, removal, and/or relocation of UTILITY facilities is certified by the Director of Budget and
Management, pursuant to §126.07 of the Ohio Revised Code.
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12. WAIVER

12.1  Not withstanding the terms, conditions and obligations set forth within this agreement, the UTILITY
does not waive or alter any rights it may have under federal, state or local law, including but not limited
to ORC Section 5501.51 and applicable state and federal constitutional provisions, to seek just
compensation for the taking of any UTILITY property by ODOT

13. SIGNATURES

13.1 Any person executing this Contract in a representative capacity hereby warrants that he/she has
been duly authorized by his/her principal to execute this Agreement on such principal’s behalf.

IN WITNESS WHEREOF, the parties hereunto have caused this agreement to be duly executed in duplicate as
to the day and year first above written.

THE STATE OF OHIO, OHIO POWER COMPANY

DEPARTMENT OF TRANSPORTATION

Name: [Ebeerpdp M Meveer 258

DIRECTOR
Title: VO at 72 bermior  CO0E 20 rioers

Date: 6/ 26// 0 Date: Ay [~ Ao(o
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