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Bidders are advised that the following utility facilities may not be cleared from the
construction area at the time of award of the contract. These utility facilities shall
remain in place or be relocated within the construction limits of the project as set out
below.

Relocations based on the Existing R/W & Construction Centerline.

Locations of the underground utilities shown in the highway plans were obtained from
the owners of the utility as required by section 153.64 of the ORC. All changes to
relocation work as described in the Utility Note must be approved by the ODOT Project
Engineer. ODOT shall not be held responsible for delay claims resulting from agreements
made between the utility companies and the State’s Highway Contractor without ODOT’s
prior consent to the agreement.

The utility company shall notify the District 12 Construction Office at least two days prior
to beginning construction.

The State’s Highway Contractor shall notify ODOT'’s Project Engineer, in writing, within 24
hours of any project related contact with a utility company.

Utility company work time frames DO NOT include Ohio Revised Code 48 hour One Call
requirements.

Utility company relocation work is based on the sequence of construction in the highway
plan. Any changes made to the sequence of construction, after the project is sold, may
impact the utility relocation completion dates.

It should not be assumed a Company’s work, in all locations, can be performed
concurrently, unless otherwise noted. The number of working days for a Company to
perform their relocation work may not be consecutive.

Non-compliance in meeting established target dates could cause ODOT to incur project
delays and/or additional costs. In this regard, 5515.02 ORC gives the Department the
authority to ensure project clearance and recover costs.

For further responsibilities of the State’s Highway Contractor and Utility Companies, see
the Department of Transportation Construction and Material Specifications, sections
105.07 & 107.16.



Utility

Disposition

City of Cleveland — Removals, relocations, and proposed improvements are included in the
Division of Water project plan set and are to be completed by the project Contractor.
City of Cleveland - Removal and replacement, adjustment to grade, and reconstruction to

Division of Water Pollution Control

grade of drainage and combined sewer structures are included in the
project plan set and are to be completed by the project Contractor.

Northeast Ohio Regional Sewer
District

Adjustment to grade and reconstruction to grade of combined sewer
and sanitary sewer structures are included in the project plan set and
are to be completed by the project Contractor.

Cleveland Electric Illuminating
Company

The following relocations of wood-pole aerial distribution facilities
have been agreed upon and are identified in the project plan set:
e Pole # 18370 — Sta. 14+23,21.98" RT
Disposition: Relocate 0.66” away from curb if possible
* Pole # 54236 — Sta. 40+24, 21.52° RT
Disposition: Relocate 0.66” away from curb if possible
* Pole # 502506 — Sta. 41+03, 21.68” RT
Disposition: Relocate 0.62° away from curb if possible

e Pole #35919 — Sta. 75+04, 21.69° RT

Disposition: Relocate 0.25” away from curb if possible
* Pole #227028 — Sta. 79+67,21.67° RT

Disposition: Relocate 0.33” away from curb if possible

Cleveland Public Power

Existing aerial distribution facilities requiring relocation have been
identified in the project plan set. Relocations are anticipated to occur
during construction. Casting adjustments are included in the project
plans to be completed by the project Contractor.

AT&T

Existing utility facilities per records provided and contact information
for utility representative are included in the project plan set. Castings to
be adjusted during construction.

Charter Communications

Existing utility facilities per records provided and contact information
for utility representative are included in the project plan set.

Century Link/Lumen

Existing utility facilities per records provided and contact information
for utility representative are included in the project plan set. No
impacts are anticipated.

Crown Castle

Existing utility facilities per records provided and contact information
for utility representative are included in the project plan set. Aerial
facilities will be relocated in conjunction with CEI pole relocation
during construction.

Dominion East Ohio Gas

Existing utility facilities per records provided and contact information
for utility representative are included in the project plan set. No
impacts are anticipated.

Everstream Existing utility facilities per records provided and contact information
for utility representative are included in the project plan set.

Sprint Utility representative have indicated that the utility does not have
facilities within the project limits.

Verizon Existing aerial facilities have been identified within the project limits.
Aerial facilities will be relocated in conjunction with pole relocation
during construction as necessary.

Windstream Existing utility facilities per records provided and contact information

for utility representative are included in the project plan set. No
impacts are anticipated.

Greater Cleveland Regional Transit
Authority

Existing transit shelters will be removed and reinstalled during
construction. Contact information for utility representatives and
notification requirements are included in the project plan set.




