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• Bidders are advised that the following utility facilities may not be cleared from the 

construction area at the time of award of the contract. These utility facilities shall 

remain in place or be relocated within the construction limits of the project as set out 

below. 

• Relocations based on the Existing R/W & Construction Centerline. 

• Locations of the underground utilities shown in the highway plans were obtained from 

the owners of the utility as required by section 153.64 of the ORC. All changes to 

relocation work as described in the Utility Note must be approved by the ODOT Project 

Engineer. ODOT shall not be held responsible for delay claims resulting from agreements 

made between the utility companies and the State’s Highway Contractor without ODOT’s 

prior consent to the agreement. 

• The utility company shall notify the District 12 Construction Office at least two days prior 

to beginning construction. 

• The State’s Highway Contractor shall notify ODOT’s Project Engineer, in writing, within 24 

hours of any project related contact with a utility company. 

• Utility company work time frames DO NOT include Ohio Revised Code 48 hour One Call 

requirements. 

• Utility company relocation work is based on the sequence of construction in the highway 

plan. Any changes made to the sequence of construction, after the project is sold, may 

impact the utility relocation completion dates. 

• It should not be assumed a Company’s work, in all locations, can be performed 

concurrently, unless otherwise noted. The number of working days for a Company to 

perform their relocation work may not be consecutive. 

• Non-compliance in meeting established target dates could cause ODOT to incur project 

delays and/or additional costs. In this regard, 5515.02 ORC gives the Department the 

authority to ensure project clearance and recover costs. 

• For further responsibilities of the State’s Highway Contractor and Utility Companies, see 

the Department of Transportation Construction and Material Specifications, sections 

105.07 & 107.16. 

 

 

 

 

 

 

 

 

 

 

 

 



Utility Disposition 

City of Cleveland –  

Division of Water 

Removals, relocations, and proposed improvements are included in the 

project plan set and are to be completed by the project Contractor. 

City of Cleveland -  

Division of Water Pollution Control 

Removal and replacement, adjustment to grade, and reconstruction to 

grade of drainage and combined sewer structures are included in the 

project plan set and are to be completed by the project Contractor. 

Northeast Ohio Regional Sewer 

District 

Adjustment to grade and reconstruction to grade of combined sewer 

and sanitary sewer structures are included in the project plan set and 

are to be completed by the project Contractor. 

Cleveland Electric Illuminating 

Company 

The following relocations of wood-pole aerial distribution facilities 

have been agreed upon and are identified in the project plan set: 

• Pole # 18370 – Sta. 14+23, 21.98’ RT 

Disposition: Relocate 0.66’ away from curb if possible 

• Pole # 54236 – Sta. 40+24, 21.52’ RT 

Disposition: Relocate 0.66’ away from curb if possible 

• Pole # 502506 – Sta. 41+03, 21.68’ RT 

Disposition: Relocate 0.62’ away from curb if possible 

 

• Pole # 35919 – Sta. 75+04, 21.69’ RT 

Disposition: Relocate 0.25’ away from curb if possible 

• Pole # 227028 – Sta. 79+67, 21.67’ RT 

Disposition: Relocate 0.33’ away from curb if possible 

Cleveland Public Power Existing aerial distribution facilities requiring relocation have been 

identified in the project plan set. Relocations are anticipated to occur 

during construction. Casting adjustments are included in the project 

plans to be completed by the project Contractor. 

AT&T Existing utility facilities per records provided and contact information 

for utility representative are included in the project plan set. Castings to 

be adjusted during construction. 

Charter Communications Existing utility facilities per records provided and contact information 

for utility representative are included in the project plan set. 

Century Link/Lumen Existing utility facilities per records provided and contact information 

for utility representative are included in the project plan set.  No 

impacts are anticipated. 

Crown Castle Existing utility facilities per records provided and contact information 

for utility representative are included in the project plan set. Aerial 

facilities will be relocated in conjunction with CEI pole relocation 

during construction. 

Dominion East Ohio Gas Existing utility facilities per records provided and contact information 

for utility representative are included in the project plan set.  No 

impacts are anticipated. 

Everstream Existing utility facilities per records provided and contact information 

for utility representative are included in the project plan set. 

Sprint Utility representative have indicated that the utility does not have 

facilities within the project limits. 

Verizon Existing aerial facilities have been identified within the project limits. 

Aerial facilities will be relocated in conjunction with pole relocation 

during construction as necessary. 

Windstream Existing utility facilities per records provided and contact information 

for utility representative are included in the project plan set.  No 

impacts are anticipated. 

Greater Cleveland Regional Transit 

Authority 

Existing transit shelters will be removed and reinstalled during 

construction. Contact information for utility representatives and 

notification requirements are included in the project plan set. 


