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GENERAL

ROUTINE MAINTENANCE

BIDS WERE TAKEN.

CONSIDERED AS DIFFERING MATERIALLY FROM THOSE EXISTING AT THE TIME 

PROVIDED FOR IN THE PLAN AND THE RESULTING CONDITIONS SHALL NOT BE 

MAINTENANCE SHALL BE CONSIDERED AS INHERENT IN WORK OF THE CHARACTER 

SHOULDER REPAIR.  THE EFFECTS, IF ANY, OF THE PERFORMANCE OF ROUTINE 

ROUTINE MAINTENANCE SUCH AS CRACK SEALING, PATCHING, AND BERM AND 

THE MAINTAINING AGENCY MAY ENTER UPON THE PROJECT AND PERFORM 

BETWEEN THE TIME THAT BIDS ARE TAKEN AND THE START OF CONSTRUCTION, 

WORK LIMITS

THESE PLANS WHETHER INSIDE OR OUTSIDE THESE WORK LIMITS.

TRAFFIC CONTROL AND WORK ZONE TRAFFIC CONTROL DEVICES REQUIRED BY 

ONLY. PROVIDE THE INSTALLATION AND OPERATION OF ALL WORK ZONE 

THE WORK LIMITS SHOWN ON THESE PLANS ARE FOR PHYSICAL CONSTRUCTION 

UTILITIES

SERVICES.

RESPONSIBILITY FOR THE PROTECTION OF THE UTILITY PROPERTY AND 

WITHIN THE LIMITS OF THIS CONSTRUCTION PROJECT AND TAKE 

THINGS, THAT THE CONTRACTOR COOPERATE WITH ALL UTILITIES LOCATED 

CONSTRUCTION AND MATERIALS SPECIFICATIONS REQUIRE, AMONG OTHER 

SECTIONS 105.07 AND 107.16 OF THE DEPARTMENT OF TRANSPORTATION 

EXTREME CAUTION SHOULD BE EXERCISED IN AREAS WITH UTILITIES.  

FACILITIES IN THE AREA THAT WILL REMAIN IN PLACE DURING CONSTRUCTION.

THE AFOREMENTIONED UTILITY COMPANIES AND AGENCIES HAVE VARIOUS 

OBTAINED FROM THE OWNERS AS REQUIRED BY SECTION 153.64 O.R.C.

THE LOCATION OF THE UNDERGROUND UTILITIES SHOWN ON THE PLANS ARE AS 

CONSTRUCTION LIMITS TOGETHER WITH THEIR RESPECTIVE OWNERS.

LISTED BELOW ARE ALL UTILITIES LOCATED WITHIN THE PROJECT 

GENERAL

PHONE 330-722-3141 

MEDINA, OH 44256

1141 LAFAYETTE RD.

ARMSTRONG UTILITIES

CABLE

330-630-7950 

AKRON, OH 44311

530 SOUTH MAIN STREET, SUITE 1751

TIME WARNER CABLE

CABLE

330-602-5551

DOVER, OH 44622

1748 SALTWELL ROAD

ENERVEST OPERATING

GAS

330-798-7164

AKRON, OHIO 44134

1000 WEST WILBETH ROAD

DOMINION EAST OHIO

GAS

330-878-5589  

STRASBURG, OH 44680

9081 STATE ROUTE 250

NORTHEAST OHIO NATURAL GAS

GAS

1-800-848-5589

STRASBURG, OHIO

9081 STATE ROUTE 250

SPELLMAN PIPELINE HOLDINGS, LLC 

GAS

AKRON, OHIO 44308

330-384-8057

50 WEST BOWERY STREET

AT&T OF OHIO

TELECOM

330-262-1128

WOOSTER, OHIO 44691

2025 AKRON ROAD

CENTURYLINK

TELECOM

330-658-6666

DOYLESTOWN, OHIO 44230

28 EAST MARION STREET

DOYLESTOWN TELEPHONE CO.

TELECOM

330-722-9586

MEDINA, OHIO 44256

6223 NORWALK ROAD

FRONTIER COMMUNICATIONS

TELECOM

330-253-8267

AKRON, OHIO 44303

120 RAVINE STREET

VERIZON BUSINESS 

TELECOM

513-612-4204 

SHARONVILLE, OH 45241

11370 ENTERPRISE PARK DR. 

SPRINT

TELECOM

330-384-4954

AKRON, OHIO 44313

1910 WEST MARKET STREET, BLDG #1

OHIO EDISON COMPANY

ELECTRIC

330-684-5000 

ORRVILLE, OH 44667

207 NORTH MAIN STREET

CITY OF ORRVILLE

CITY

330-335-2705

WADSWORTH, OHIO  44281

120 MAPLE STREET

CITY OF WADSWORTH

CITY

330-855-2491

MARSHALLVILLE, OHIO  44645

7 NORTH MAIN STREET, P.O. BOX 169

VILLAGE OF MARSHALLVILLE

VILLAGE

330-658-2181

DOYLESTOWN, OHIO  44230

24 SOUTH PORTAGE STREET

VILLAGE OF DOYLESTOWN

VILLAGE

419-207-7045

ASHLAND, OHIO  44805

906 CLARK AVENUE

ODOT DISTRICT 3 TRAFFIC

STATE

CONSTRUCTION NOTIFICATION

COORDINATION OF WORK BETWEEN CONTRACTORS

ROADWAY

ROLL THE TAPER.

PASS 8 TO 12 INCHES (200 TO 300 MM) AWAY FROM TAPERED EDGE. DO NOT 

IN ADDITION TO THE REQUIREMENTS OF 401.16, MAKE THE FIRST ROLLER 

TRANSITIONS AND TURNOUTS OR OTHERWISE AUTHORIZED BY THE ENGINEER.

SHORT SECTIONS OF HANDWORK WILL BE ALLOWED WHEN NECESSARY FOR 

DEMONSTRATE WEDGE COMPACTION TO THE SATISFACTION OF THE ENGINEER. 

CONSTRUCT A TEST SECTION PRIOR TO THE BEGINNING OF WORK AND 

HAS BEEN USED ON PREVIOUS PROJECTS WITH ACCEPTABLE RESULTS OR 

IF ELECTING TO USE A SIMILAR DEVICE, PROVIDE PROOF THAT THE DEVICE 

www.troxerlabs.com

1-877-TROXLER253-875-8000

RESEARCH TRIANGLE PARK, NC 27709TACOMA, WA 98446

3008 E. CORNWALLIS RD.18450 50TH AVENUE EAST

TROXLER ELECTRONICS LABORATORIES INC.CARLSON SAFETY EDGE END GATE

www.advantageedgepaving.comwww.transtechsys.com

518-280-60901-800-724-6306

NISKAYUNA, NY 12309-0163SCHENECTADY, NY 12304

P.O. BOX 91631594 STATE STREET

ADVANT-EDGE PAVING EQUIPMENT LLC TRANSTECH SYSTEMS, INC.

DEVICES IS THE FOLLOWING:

RESULTS. CONTACT INFORMATION FOR THESE WEDGE SHAPE COMPACTION 

APPROVED-EQUAL DEVICE THAT PRODUCES THE SAME WEDGE CONSOLIDATION 

GATE, THE ADVENT-EDGER, THE TROXLER SAFETSLOPE, OR A SIMILAR 

USE THE TRANSTECH SHOULDER WEDGE MAKER, THE CARLSON SAFETY EDGE END 

SAFETY EDGE LOCATIONS.

PREPARATION HAS MADE EVERY REASONABLE ATTEMPT TO IDENTIFY POSSIBLE 

WITH VARYING CONDITIONS SHOULD USE SAFETY EDGE WHERE POSSIBLE. PLAN 

EXISTING WIDTH OF GRADED SHOULDER OR BERM IS LESS THAN 12". PROJECTS 

CONSTRUCTION OF SAFETY EDGE CAN BE OMITTED AT LOCATIONS WHERE 

PLATE STRIKE OFF.

ROADS, DRIVEWAYS, AND OBSTRUCTIONS. DO NOT USE CONVENTIONAL SINGLE 

THE EXISTING SURFACE, AND ALLOW FOR AUTOMATIC TRANSITION TO CROSS 

STEEPER THAN 40 DEGREES). ENSURE THE DEVICE MAINTAINS CONTACT WITH 

COMPACTED WEDGE SHAPE PAVEMENT EDGE OF APPROXIMATELY 30 DEGREES (NOT 

EXTRUDES THE ASPHALT MATERIAL IN SUCH A WAY THAT RESULTS IN A 

SCREED OF THE PAVER THAT CONFINES THE MATERIAL AT THE END GATE AND 

IN ADDITION TO THE REQUIREMENTS OF 401.12, ATTACH A DEVICE TO THE 

DRAINAGE

ITEM 611 - CASTINGS ADJUSTED TO GRADE

APPROXIMATE LOCATIONS OF KNOWN CASTINGS

WAY-94 (01/STR/PV)

MANHOLE WATER VALVE GAS VALVE INLET

(SLM) (SLM) (SLM) (SLM)

14.85 14.92 15.07 15.09

14.93 15.33

15.00

15.07

15.09

15.14

15.27

15.35

SOURCES.

LOCAL PUBLIC AGENCY OF ANY OF THE ABOVE MENTIONED ITEMS, VIA MEDIA 

SERVICES, AFFECTED SCHOOLS AND BUSINESSES, AND ANY OTHER IMPACTED 

THE PIO WILL, IN TURN, NOTIFY THE PUBLIC, THE LOCAL EMERGENCY 

OR EMAIL AT HAULING.PERMITS@DOT.STATE.OH.US  

CENTRAL OFFICE SPECIAL HAUL PERMITS SECTION BY FAX AT (614) 728-4099 

LOUIS.TUMBLIN@DOT.STATE.OH.US

DISTRICT PERMIT SECTION BY FAX AT (614) 887-4318 OR EMAIL AT 

OR EMAIL AT D03.PIO@DOT.STATE.OH.US

DISTRICT PUBLIC INFORMATION OFFICER (PIO) BY FAX AT (614) 887-4305 

TO THE FOLLOWING:

ROAD CLOSURES.  THE PROJECT ENGINEER WILL FORWARD THIS INFORMATION 

CONSTRUCTION ACTIVITIES, LANE RESTRICTIONS, LANE CLOSURES, AND OR 

FOURTEEN (14) DAYS PRIOR TO THE FOLLOWING:  THE START OF 

THE CONTRACTOR SHALL ADVISE THE PROJECT ENGINEER A MINIMUM OF 

SAFETY EDGE
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 9 EACHCATCH BASIN ADJUSTED TO GRADE (01/STR/PV):

 1 EACH INLETS ADJUSTED TO GRADE (01/STR/PV):

 11 EACH MANHOLES ADJUSTED TO GRADE (01/STR/PV):

REQUIRED TO SATISFACTORILY ADJUST CASTINGS WITHOUT FRAMES.

ADDITIONAL COMPENSATION WILL BE GRANTED FOR LABOR AND MATERIALS 

FIELD CHECK ALL ADJUSTMENT TO GRADE ITEMS PRIOR TO BIDDING, AS NO 

FRAMES WHERE NONE CURRENTLY EXIST. THE CONTRACTOR IS REMINDED TO 

SATISFACTION OF THE ENGINEER.  IT IS NOT INTENDED TO PLACE NEW 

THE WORK SHALL CONSIST OF ADJUSTING THE EXISTING CASTING TO THE 

THE CASTING TO BE ADJUSTED MAY OR MAY NOT HAVE AN EXISTING FRAME. 

ROADWAY

AS PER PLAN

ITEM 209 PREPARING SUBGRADE FOR SHOULDER PAVING, 

SLOPE.

THE 10 INCH WIDE AREA FOR THE SAFETY EDGE SHALL BE GRADED AT A 10:1 

617.05 OR AS DIRECTED BY THE ENGINEER. THE GRADED SHOULDER BEYOND 

CONSTRUCT THE SAFETY EDGE. COMPACT THE GRADED SHOULDER ACCORDING TO 

NECESSARY, EXCAVATE THE GRADED AREA TO THE DEPTH NECESSARY TO 

SURFACE FREE OF VEGETATION FOR CONSTRUCTION OF THE SAFETY EDGE. IF 

BEGINNING AT THE EDGE OF THE PAVED ROADWAY, TO PROVIDE A LEVEL 

PRIOR TO PAVING THE SAFETY EDGE, GRADE AN AREA 10 INCHES WIDE, 

THICKNESS AND WIDTH.

PREPARE THE SHOULDER FOR PAVING A CONSISTENT SAFETY EDGE IN BOTH 

WORK IS THE RESPONSIBILITY OF THE CONTRACTOR.

BEGIN WORK IN THE 2015 CONSTRUCTION SEASON.  COORDINATION OF 

MED-94-1.16 (PID 88773) IS A RESURFACING PROJECT SCHEDULED TO 

RESPONSIBILITY OF THE CONTRACTOR.

WITH PROJECT WAY-BH-FY2015. COORDINATION OF WORK IS THE 

WHILE THE BRIDGE PAINTING/MAINTENANCE WORK IS BEING PERFORMED 

CONTRACTOR WILL NOT BE ALLOWED TO PAVE AT THESE STRUCTURES 

SCHEDULED TO BEGIN WORK IN THE 2015 CONSTRUCTION SEASON.  THE 

WORK AT WAY-585-16.49 AND WAY-94-18.30. THIS PROJECT IS 

83453) IS A BRIDGE PAINTING/MAINTENANCE PROJECT WITH STRUCTURE 

BEING PERFORMED BY SEPARATE CONTRACTS. WAY-BH-FY2015 (PID 

THE CONTRACTOR SHOULD BE AWARE THAT THERE MAY BE OTHER WORK 
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