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WORKSTATIONmpeters

MAINTAINING TRAFFIC

TWO-WAY TRAFFIC ALONG THE DOYLESTOWN ROAD RAMP SHALL BE MAINTAINED
AT ALL TIMES EXCEPT THAT THROUGH TRAFFIC ON THE RAMP WILL BE
DETOURED AS SHOWN ON THIS SHEET FOR A MAXIMUM OF 5 CONSECUTIVE
CALENDAR DAYS FOR THE PLANING AND PAVING OF THE RAMP. THE 5 DAYS
SHALL BE CONSIDERED AS AN INTERIM COMPLETION DATE (SECTION 108), AND
FOR EACH CALENDAR DAY BEYOND THE 5 DAYS THAT THE ROADWAY REMAINS
CLOSED TO TRAFFIC, THE CONTRACTOR SHALL BE ASSESSED A DISINCENTIVE
FEE OF 81500 PER DAY.

THE DOYLESTOWN ROAD RAMP AND STRUCTURE WAY-585-1649 SHALL BE CLOSED
AT SEPARATE TIMES.

THE CONTRACTOR SHALL NOTIFY THE ROADWAY SERVICES MANAGER, IN
WRITING, A MINIMUM OF 14 DAYS IN ADVANCE OF THE DETOUR BEING PLACED.

THE CONTRACTOR SHALL ALSO NOTIFY, IN WRITING, THE FOLLOWING AGENCIES
AT LEAST 14 DAYS PRIOR TO THE TIME WHEN THE DETOUR WILL BE
IMPLEMENTED:

WAYNE COUNTY ENGINEER
TOWNSHIP TRUSTEES
VILLAGE OF DOYLESTOWN
LOCAL FIRE DEPARTMENT(S)
LOCAL SCHOOL DISTRICT(S)
WAYNE COUNTY SHERIFF

THE CONTRACTOR SHALL PROVIDE, ERECT, MAINTAIN AND SUBSEQUENTLY
REMOVE THE DOYLESTOWN ROAD RAMP DETOUR SIGNING AS DETAILED ON THIS
SHEET. THE CONTRACTOR SHALL BE RESPONSIBLE FOR FURNISHING,
INSTALLING, MAINTAINING AND REMOVING THE GATES AND BARRICADES AT THE
END OF THE WORK AREA AND THE ADVANCE WARNING SIGNS AS SHOWN ON
STANDARD CONSTRUCTION DRAWING MT-101.60.

ALL WORK AND TRAFFIC CONTROL DEVICES SHALL BE IN ACCORDANCE WITH 614
AND OTHER APPLICABLE PORTIONS OF THE SPECIFICATION, AS WELL AS THE
OHIO MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES. PAYMENT FOR ALL
LABOR, EQUIPMENT AND MATERIALS SHALL BE INCLUDED IN THE LUMP SUM
CONTRACT PRICE FOR 614, MAINTAINING TRAFFIC, UNLESS SEPARATELY
ITEMIZED IN THE PLAN.

NOTICE OF CLOSURE SIGNS

THESE SIGNS SHALL BE ERECTED BY THE CONTRACTOR AT LEAST ONE WEEK IN
ADVANCE OF THE SCHEDULED ROAD CLOSURE FOR THE DOYLESTOWN ROAD RAMP.
THE SIGNS SHALL BE ERECTED ON THE RIGHT HAND SIDE OF THE ROAD FACING
TRAFFIC. THEY SHALL BE LOCATED IN THE FIELD SO AS NOT TO INTERFERE
WITH ANY PERMANENT SIGNS. ON THIS PROJECT THEY SHOULD BE ERECTED AT
THE POINT OF CLOSURE. PAYMENT FOR THIS WORK SHALL BE INCLUDED IN

THE LUMP SUM BID FOR ITEM 614 MAINTAINING TRAFFIC AND SHALL INCLUDE
FURNISHING, ERECTING, MAINTAINING, AND REMOVING THE SIGNS INCLUDING
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MAINTENANCE OF DETOUR ROUTE

DURING THE TIME THAT TRAFFIC IS DETOURED, THE CONTRACTOR SHALL
MAINTAIN THE ROUTE IN A CONDITION WHICH IS REASONABLY SMOOTH AND
FREE FROM HOLES, RUTS, RIDGES, BUMPS, DUST AND STANDING WATER. ONCE
THE DETOUR IS REMOVED AND TRAFFIC RETURNED TO ITS NORMAL PATTERN,
THE DETOUR ROUTE SHALL BE RESTORED TO A CONDITION THAT IS EQUIVALENT
TO THAT WHICH EXISTED PRIOR TO ITS USE FOR THIS PURPOSE. ALL SUCH
WORK SHALL BE PERFORMED WHEN AND AS DIRECTED BY THE ENGINEER. THE
DETOUR ROUTE IS TO BE REVIEWED AND REPAIRED PRIOR TO THE ASPHALT
CONTRACTOR OR SUBCONTRACTOR LEAVING THE PROJECT.

PAYMENT FOR THE WORK NECESSARY TO REPAIR THE DETOUR ROUTE WILL BE
PERFORMED BY CHANGE ORDER.

DETOUR SIGNING

THE FOLLOWING QUANTITY IS INCLUDED FOR THE CONTRACTOR TO PROVIDE THE
DETOUR SIGNING AS SHOWN AS PER 614.06 (B):
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