

STATE OF OHIO,
DEPARTMENT OF TRANSPORTATION

LOR-20-8.56

NEW RUSSIA TOWNSHIP
CARLISLE TOWNSHIP
LORAIN COUNTY

INDEX OF SHEETS:

INVEX OF SHEETS!	
TITLE SHEET	1
SCHEMATIC/DESIGN DESIGNATION	2-3
TYPICAL SECTIONS	4-6
GENERAL NOTES	7-8
MAINTENANCE OF TRAFFIC NOTES	9-11,11 A
RAMP DETOUR DETAIL	12-13
GENERAL SUMMARY	14-16
PAVEMENT AND SHOULDER DATA	17
PAVEMENT REPAIR QUANTITIES	18-20
PAVEMENT TRANSITIONING DETAIL	21-22
GUARDRAIL NOTES	23
GUARDRAIL SUB-SUMMARY	24
GUARDRAIL DETAILS	25-33
WEIGH-IN-MOTION REMOVAL DETAILS	34-36
LOOP DETECTOR NOTES & DETAILS	37-39
OVERHEAD MOUNTED SIGN DETAILS	40
PAVEMENT MARKING / RPM SUB-SUMMARY	41
RUMBLE STRIPES PLAN INSERT SHEET	42
STRUCTURE SHEETS	43-68

PROJECT DESCRIPTION
RESURFACING, INCLUDING PAVEMENT PLANING AND REPAIRS,
GUARDRAIL REPAIR, TRAFFIC CONTROL, AND MINOR
STRUCTURE WORK.

PROJECT EARTH DISTURBED AREA: ESTIMATED CONTRACTOR EARTH DISTURBED AREA: NOTICE OF INTENT EARTH DISTURBED AREA:

N/A N/A N/A

LIMITED ACCESS
THIS IMPROVEMENT IS ESPECIALLY DESIGNED FOR THROUGH
TRAFFIC AND HAS BEEN DECLARED A LIMITED ACCESS
HIGHWAY OR FREEWAY BY ACTION OF THE DIRECTOR IN
ACCORDANCE WITH THE PROVISION OF SECTION 5511.02
OF THE OHIO REVISED CODE

2010 SPECIFICATIONS
THE STANDARD SPECIFICATIONS OF THE STATE OF OHIO,
DEPARTMENT OF TRANSPORTATION, INCLUDING CHANGES AND
SUPPLEMENTAL SPECIFICATIONS LISTED IN THE PROPOSAL
SHALL GOVERN THIS IMPROVEMENT.

I HEREBY APPROVE THE PLANS AND DECLARE THAT THE MAKING OF THIS IMPROVEMENT WILL NOT REQUIRE THE CLOSING TO TRAFFIC OF THE HIGHWAY EXCEPT AS NOTED ON SHEETS 12-13, AND THAT PROVISIONS FOR THE MAINTENANCE AND SAFETY OF TRAFFIC WILL BE AS SET FORTH ON THE PLANS AND ESTIMATES.

UNDER AUTHORITY OF SECTION 4511.21, DIVISION (H) OF THE OHIO REVISED CODE, THE REVISED PRIMA FACIE SPEED LIMITS AS INDICATED HEREIN ARE DETERMINED TO BE REASONABLE AND SAFE, AND ARE HEREBY ESTABLISHED FOR THE DURATION OF THIS PROJECT. THE PRIMA FACIE SPEED LIMIT OF LIMITS HEREBY ESTABLISHED SHALL BECOME EFFECTIVE WHEN APPROPRIATE SIGNS GIVING NOTICE THEREOF ARE SECTION

APPROVED UM C. Just DATE N. 25-11 DISTRICT DEPUTY DIRECTOR

APPROVED THE TANK THE TRANSPORTATION OF TRANSPORTATION

RAILROAD INVOI

20-8.56

Œ

PLAN PREPARED BY:



SUPPLEMENTAL

1-800-362-2764
(TOLL FREE)
OHIO UTILITIES PROTECTION SERVICE
NON-MEMBERS
MUST BE CALLED DIRECTLY
OIL & GAS PRODUCERS PROTECTIVE
SERVICE CALL: 1-800-925-0988



STRUCTURAL
ENGINEERS SEAL:

ROADWAY
ENGINEERS SEAL:

AHAD
D.
BARATY
E-53234

GISTER
GISTER


GOND

SPECIFICATIONS DBR-2-73 7/19/02 GR-1.1 S\$800 10/21/11 55836 4/15/05 7/18/08 GR-5.3 17/8/04 GR-6.2 7/18/08 8P-2.2 10/19/07 4/15/05 RM-4.5 10/15/09 MT-98.22 7/17/09 IC-55.11 1/21/05 SPECIAL RU-4.6 4/16/10 UT-98.28 7/17/09 TC-71.10 MT-96.29 7/11/09 TC-72.20 10/16/09 **PROVISIONS** 177-59.20 1/6/09 170-73.10 10/21/11 187-101.60 4/17/09 170-82.10 1/21/11 4/17/09 UT-95.40 7/12/09 UT-101.70 4/15/11

STANDARD CONSTRUCTION DRAWINGS

DESIGN

Ŋ, 20-8 08





ECTIONS

S

Ø

YPIC.

 \circ

 \bigcirc



 \bigcirc




ASPHALT CONCRETE SURFACE COURSE, 12.5MM, TYPE A (446) (1.50" UNLESS SHOWN OTHERWISE)
ASPHALT CONCRETE INTERMEDIATE COURSE, 19MM, TYPE A (446) (1.75" UNLESS SHOWN OTHERWISE)
COMPACTED AGGREGATE TACK COAT FOR INTERMEDIATE COURSE TACK COAT

PROPOSED KEY

12'-0" 12'-0" 10'-0" 10'-0" 12'-0" 12'-0" 8'-0" 8'-0" 3/16":1" 1/2":1' 1/2":1" 3/6":1" 1/2":1' 3/16":1" 3 0 0 0 ゆめめめ

NORMAL SECTION

MAINLINE US20 (NO PLANING) Sta. 452+09 to Sta. 664+25



SUPERELEVATED SECTION

MAINLINE US20 (NO PLANING)

EXISTING KEY

10" - CONTINUOUSLY REINFORCED CONCRETE BITUMINOUS AGGREGATE BASE AGGREGATE BASE VARIABLE DEPTH PLAIN CONCRETE ASPHALT CONCRETE 9" - REINFORCED CONCRETE 6" PIPE UNDERDRAIN 6" PIPE UNDERDRAIN 8" - CONTINUOUSLY REINFORCED CONCRETE



بڻ ∞

20


 $\mathbf{\alpha}$ 0




CTIONS

S


PIC >



NORMAL SECTION WITH SPEED CHANGE LANE



NORMAL SECTION WITH RAMP ADJACENT TO MAINLINE



NORMAL SECTION WITH RAMP DETACHED FROM MAINLINE

PROPOSED KEY

ASPHALT CONCRETE SURFACE COURSE, 12.5MM, TYPE A (446) (1.50" UNLESS SHOWN OTHERWISE) ASPHALT CONCRETE INTERMEDIATE COURSE, 19MM, TYPE A (446) (1.75" UNLESS SHOWN OTHERWISE) COMPACTED AGGREGATE TACK COAT FOR INTERMEDIATE COURSE TACK COAT

EXISTING KEY

10" - CONTINUOUSLY REINFORCED CONCRETE BITUMINOUS AGGREGATE BASE AGGREGATE BASE VARIABLE DEPTH PLAIN CONCRETE ASPHALT CONCRETE 9" - REINFORCED CONCRETE 6" PIPE UNDERDRAIN 8" - CONTINUOUSLY REINFORCED CONCRETE




Ŋ

Ñ

 \mathbf{x} 0

 \bigcirc



LISTED BELOW ARE ALL UTILITIES LOCATED WITHIN THE PROJECT CONSTRUCTION LIMITS TOGETHER WITH THEIR RESPECTIVE OWNERS.

AT&T. consultant for AT&T Tony Lyle, Project Engineer HLG Engineering & Surveying 5980-G Wilcox Dublin, Ohio 43106 614-760-8320 330-416-1514 cell tlyle@hlgengineering.com

Frontier Communications Randy Howard 6223 Norwalk Road Medina, Ohio 44256 330-722-9586 330-416-4614 cell j.howard@ftr.com

Windstream Geoff Hamm, 560 Ternes Ave. Elyria, Ohio 44035 440-329-4245 office 330-958-3202 cell geoffrey.p.hamm@windstream.com

Time Warner Cable Ken Lariviere 576 Ternes Avenue Elyria, Oh 44035 440-366-0417 x624 440-366-0378 fax 440-653-6917 cell kenneth.lariviere@twcable.com

Oberlin Cable Co-Op Mr. Ralph Potts 27 East College Street Oberlin, Ohio 44074 440-775-4001 440-775-1635 fax rlpotts@oberlin.net

Buckeye Partners, L.P. Trent Moody, Relocation Engineer Five TEK Park 9999 Hamilton Boulevard Breinigsville, PA 18031 TMoody@buckeye.com 610-904-4145

Columbia Gas Transmission Russ Johnson 589 North State Road Medina, Ohio 44256 330-721-4163 office 330-410-4379 cell rajohnsonenisource.com

Columbia Gas of Ohio Adam Woodie, P.E.. 3101 North Ridge Road E Lorain, Ohio 44055 440.242.5672 (cell) awoodie@nisource.com

Gatherco Inc. Ralph Kroll 300 Tracy Bridge Rd Orrville Oh, 44667 330-682-4144 office Ralphk@gatherco.com

Lorain-Medina Rural Electric Brad Warnement P.O. Box 158 Wellington, Ohio 44090 800-222-5673 419-618-3811 cell bwarnement@fesco-oh.ora

Ohio Edison Company Jeff Hall 6326 Lake Avenue Elyria, Ohio 44035 440-326-3207 440-731-0789 cell halljb@firstenergycorp.com

Rural Lorain County Water Authority 42401 S.R. 303, P.O. Box 567 LaGrange, Ohio 44050 440-355-6060 440-773-5640 cell Jim Truesdell itruesdellericwa.com

City of Oberlin Muńicipal Light & Power System Mr. Terry Evans 289 South Professor Street Oberlin, Ohio 44074 419-775-7262 office 440-775-1546 fax tevans@omlps.org

Makund Moghe, PE City of Elyria, Engineer 131 Court Street, Suite 300 Elyria, Ohio 44035 440-322-5464

Ken Carney, PE Lorain County Enginner 247 Hadaway Street Elvria, Ohio 44035 440-329-5586

THE AFOREMENTIONED UTILITY COMPANIES AND AGENCIES HAVE VARIOUS FACILITIES IN THE AREA THAT WILL REMAIN IN PLACE DURING CONSTRUCTION.

EXTREME CAUTON SHOOLD BE EXERCISED IN AREAS WITH OTILITIES.
SECTIONS 105.07 AND 107.16 OF THE DEPARTMENT OF TRANSPORTATION
CONSTRUCTION AND MATERIALS SPECIFICATIONS REQUIRE, AMONG OTHER
THINGS, THAT THE CONTRACTOR COOPERATE WITH ALL UTILITIES LOCATED
WITHIN THE LIMITS OF THIS CONSTRUCTION PROJECT AND TAKE

RESPONSIBILITY FOR THE PROTECTION OF THE UTILITY PROPERTY AND

EXTREME CAUTION SHOULD BE EXERCISED IN AREAS WITH UTILITIES

EXISTING PLANS

EXISTING PLANS ENTITLED LOR-20-12.62 (1968), LOR-20-8.58 (1986) & LOR-20-12.59 (1997) MAY BE INSPECTED IN THE ODOT DISTRICT 3 OFFICE IN ASHLAND.

PROGRESSION OF WORK

WIDENING SHALL BE DONE PRIOR TO RESURFACING, GUARDRAIL SHALL BE REMOVED PRIOR TO ANY EMBANKMENT WORK AT THE GUARDRAIL RUN. GUARDRAIL WORK SHALL BE DONE AFTER WIDENING, RESURFACING, AND BERM WORK SO AS TO ESTABLISH PROPER GRADES FROM WHICH TO CONSTRUCT THE

ROUTINE MAINTENANCE

BETWEEN THE TIME THAT BIDS ARE TAKEN AND THE START OF CONSTRUCTION, THE MAINTAINING ACENCY MAY ENTER UPON THE PROJECT AND PERFORM ROUTINE MAINTENANCE SUCH AS CRACK SEALING, PATCHING, AND BERM AND SHOULDER REPAIR. THE EFFECTS, IF ANY, OF THE PERFORMANCE OF ROUTINE MAINTENANCE SHALL BE CONSIDERED AS INHERENT IN WORK OF THE CHARACTER PROVIDED FOR IN THE PLAN AND THE RESULTING CONDITIONS SHALL NOT BE CONSIDERED AS DIFFERING MATERIALLY FROM THOSE EXISTING AT THE TIME BIDS WERE TAKEN.

TRAFFIC RESTRICTION STA 664+24 TO 714+57:

THE CONTRACTOR SHALL NOT ALLOW TRAFFIC ON BOTH (DRIVING AND PASSING) PLANED SURFACE LANES AT THE SAME TIME AT THESE STATION LIMITS.

ITEM 209 - LINEAR GRADING

THE CONTRACTOR IS REQUIRED TO PERFORM LINEAR GRADING ON THE GRADED SHOULDER. IT IS ANTICIPATED THAT THERE ARE AREAS WHERE THE GRADED SHOULDER IS AT A HIGHER ELEVATION THAN THE ADJACENT PROPOSED PAVEMENT. A 10:1 SLOPE SHALL BE ESTABLISHED, OR AS DIRECTED BY THE ENGINEER, WHEN PERFORMING ITEM 209 LINEAR GRADING. THE INTENT IS TO PROVIDE AN UNOBSTRUCTED AND POSITIVE FLOW OF STORM WATER FROM THE PAVEMENT TO THE DITCH. THE LINEAR GRADING SHALL BE PERFORMED AFTER THE INTERMEDIATE COURSE HAS BEEN COMPLETED AND BEFORE THE SURFACE COURSE IS PLACED. ALL LABOR AND EQUIPMENT NECESSARY TO PERFORM THE ABOVE WORK SHALL BE INCLUDED IN THE UNIT PRICE BID PER MILE FOR ITEM 209 - LINEAR GRADING.

TRENCH FOR WIDENING

TRENCH EXCAVATION FOR BASE AND BERM WIDENING SHALL BE PERFORMED ONLY ON ONE SIDE OF THE PAVEMENT AT A TIME. THE OPEN TRENCH SHALL BE ADEQUATELY MAINTAINED AND PROTECTED AT ALL TIMES WITH DRUMS OR

PLACEMENT OF THE PROPOSED BASE MATERIAL SHALL FOLLOW AS CLOSELY AS POSSIBLE BEHIND THE EXCAVATION. THE LENGTH OF WIDENING TRENCH WHICH IS OPEN AT ANY ONE TIME SHALL BE HELD TO A MINIMUM AND SHALL AT ALL TIMES BE SUBJECT TO APPROVAL BY THE ENGINEER

ITEM 604 - CASTINGS ADJUSTED TO GRADE

THE CASTING TO BE ADJUSTED MAY OR MAY NOT HAVE AN EXISTING FRAME. THE WORK SHALL CONSIST OF ADJUSTING THE EXISTING CASTING TO THE SATISFACTION OF THE ENGINEER. IT IS NOT INTENDED TO PLACE NEW FRAMES WHERE NONE CURRENTLY EXIST. THE CONTRACTOR IS REMINDED TO FIELD CHECK ALL ADJUSTMENT TO GRADE ITEMS PRIOR TO BIDDING, AS NO ADDITIONAL COMPENSATION WILL BE GRANTED FOR LABOR MATERIALS PROVIDED TO SATISFACTORY AD MIST CASTINGS WITHOUT FRAMES REQUIRED TO SATISFACTORILY ADJUST CASTINGS WITHOUT FRAMES.

ITEM SPECIAL - AIR SPEED ZONE MARKING

EXCEPT AS NOTED, THIS ITEM IS TO MEET CMS 644. THE SPEED MEASUREMENT MARKINGS ARE TO BE WHITE AND 24 INCHES WIDE (MEASURED IN THE DIRECTION OF TRAVEL) AND FOUR (4) FEET IN LENGTH.

PLACE THE MARKINGS AT 0.25 MILE INTERVALS OVER A ONE (1) MILE LENGTH OF ROADWAY ENTIRELY ON THE PAVED SHOULDERS. THE ZONE IS TO START AT LOR-20-10.50 AND END AT LOR-20-11.50 FOR BOTH EB & WB DIRECTIONS.

IT IS THE CONTRACTOR'S RESPONSIBILITY TO HAVE THE MARKINGS LAID OUT BY A STATE OF OHIO REGISTERED SURVEYOR. A RECORD IS TO BE KEPT AND ONE ORIGINAL SIGNED AND SEALED DOCUMENT IS TO BE SENT TO THE DISTRICT 3 TRAFFIC ENGINEER AND ONE COPY FOR THE DISTRICT CONSTRUCTION ENGINEER.

MEASUREMENT AND PAYMENT: THE FIVE (5) MARKINGS PLACED ON EACH OF THE TWO SHOULDERS IN EACH 1 MILE OF ROADWAY PER EACH DIRECTION OF TRAVEL EQUAL ONE ZONE. ONE ZONE WILL BE MEASURED AS 1 EACH. PAYMENT FOR ALL MATERIALS, LABOR, EQUIPMENT AND SURVEYING FOR ACCEPTED WORK IS TO BE INCLUDED PER EACH IN ITEM SPECIAL - AIR SPEED ZONE MARKING

ITEM SPECIAL - PRESSURE RELIEF JOINT, TYPE A

THE APPROACH SLAB THICKNESS IS 15" THICK THE DESIGN PAVEMENT THICKNESS IS 9" THICK

STANDARD DRAWING BP-2.3 SHALL BE FOLLOWED EXCEPT AS NOTED BELOW: THE CONCRETE SHALL BE CLASS MS.

> Ñ α 0

ITEM 253 - PAVEMENT REPAIR. AS PER PLAN (A)

THIS ITEM OF WORK SHALL CONSIST OF THE REMOVAL OF THE EXISTING PAVEMENT OR PAVED BERM WHICH MAY BE ASPHALT, BRICK, CONCRETE, OR A COMBINATION OF EACH, IN AREAS OF EXISTING PAVEMENT FAILURE.

THE ENGINEER SHALL DESIGNATE THE LOCATIONS AND LIMITS OF THE AREAS TO BE REPAIRED. PAVEMENT REPAIR SHALL BE PERFORMED BEFORE PLACEMENT OF THE INTERMEDIATE AND/OR SURFACE COURSE. THE REPAIR AREAS SHALL BE SAW CUT AND EXCAVATED TO PROVIDE STRAIGHT AND VERTICAL SURFACES AROUND THE PERIMETER OF THE REPAIR AREA. PAVEMENT PLANING MAY BE USED AS AN ALTERNATIVE TO SAW CUTTING AND EXCAVATING. THE PAVEMENT SHALL BE REMOVED WITHIN THE DESIGNATED AREAS BY METHODS WHICH WILL NOT DAMAGE ADJACENT PAVEMENT. THE DEPTH OF REMOVAL SHALL BE SUFFICIENT TO REMOVE ALL DETERIORATED PAVEMENT WITH A MAXIMUM DEPTH OF 10", BASED ON THE PAVEMENT DESIGN AND AN AVERAGE DEPTH OF 10" AND AN AVERAGE WIDTH OF 1 FT FOR ESTIMATING PURPOSES. THE MATERIALS REMOVED SHALL BE DISPOSED OF IN ACCORDANCE WITH 105.16 AND 105.17.

THE CONTRACTOR SHALL BE CAPABLE OF PERFORMING PAVEMENT REPAIRS 1

REPLACEMENT MATERIAL SHALL BE ITEM 301 MATERIAL AND SHALL BE PLACED AND COMPACTED TO FINISH FLUSH WITH THE ADJACENT PAYEMENT SURFACE. ITEM 301 ASPHALT CONCRETE, PG64-22 CAN BE USED WHEN THE DEPTH OF THE REPAIR IS BETWEEN 3" AND 12" WITH A MAXIMUM PAYEMENT LIFT OF 6". ALL EXISTING PAVEMENT AREAS WHICH WILL BE IN CONTACT WITH THE PAVEMENT REPAIR SHALL BE CLEANED AND COATED PER CMS 401.14, USING AN ASPHALT MATERIAL COMPLYING WITH 407.02. ALL COMPACTION SHALL BE ACHIEVED BY MECHANICAL METHODS TO THE SATISFACTION OF THE ENGINEER.

PAYMENT SHALL INCLUDE ALL LABOR, EQUIPMENT, AND MATERIALS NECESSARY TO COMPLETE THE PAVEMENT REPAIR. PAYMENT WILL BE MADE AT THE UNIT BID PRICE PER CUBIC YARD, (BY TICKET WEIGHT CONVERSION), OF ITEM 253
- PAVEMENT REPAIR, AS PER PLAN A.

<u> ITEM 253 - PAVEMENT REPAIR, AS PER PLAN (B)</u>

THE CONTRACTOR SHALL USE THIS ITEM AT ANY SPALLED AREAS THAT REQUIRE PATCHING AS DIRECTED BY THE ENGINEER AND PER REQUIREMENT OF ITEM 254.04 OF CMS.

PAYMENT SHALL INCLUDE ALL LABOR, EQUIPMENT, AND MATERIALS NECESSARY TO COMPLETE THE PAVEMENT REPAIR. PAYMENT WILL BE MADE AT THE UNIT BID PRICE PER CUBIC YARD OF ITEM 253 - PAVEMENT REPAIR, AS PER PLAN B.

A ESTIMATED QUANTITY OF 20 C.Y. OF ITEM 253-PAVEMENT REPAIR, AS PER PLAN B HAS BEEN CARRIED TO GENERAL SUMMARY SHEET.

ITEM 255 - FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT, CLASS MS, AS PER PLAN (B)

THE REPAIRS SHALL BE MADE AS TYPE YU REPAIR, AS PER STANDARD DRAWING BP-2.5 WITHOUT DOWEL BARS.

PAYMENT SHALL INCLUDE ALL LABOR, EQUIPMENT, AND MATERIALS NECESSARY TO COMPLETE THE FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT, CLASS MS. PAYMENT WILL BE MADE AT THE UNIT BID PRICE PER SQUARE YARD OF ITEM 255-FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT, CLASS MS, AS PER PLAN B.

<u> ITEM 407 - TACK COAT</u> ITEM 407 - TACK COAT FOR INTERMEDIATE COURSE

AS PER 407.06 THE APPLICATION RATES SHALL BE 0.08 GAL. PER SQ. YD. PRIOR TO THE INTERMEDIATE COURSE AND SHALL BE 0.00 GAL PER SQ. YD.
PRIOR TO THE SURFACE COURSE FOR ESTIMATING PURPOSES ONLY. THE RATE
OF APPLICATION SHALL BE SUBJECT TO ADJUSTMENT AS DIRECTED BY THE
ENGINEER. A COMPLETE PAVEMENT SURFACE COVERAGE SHALL BE REQUIRED. AREAS OF TACK STRIPPED BY CONSTRUCTION EQUIPMENT OR TRAFFIC SHALL BE RE-COATED PRIOR TO PLACING ASPHALT CONCRETE. ALL COSTS AS DESCRIBED ABOVE SHALL BE INCLUDED IN THE UNIT PRICE BID PER GALLON FOR ITEM 407 - TACK COAT AND ITEM 407 - TACK COAT FOR INTERMEDIATE COURSE.

ITEM 254 - PAVEMENT PLANING. ASPHALT CONCRETE

ALONG THE MAINLINE, THE INTENT OF THE PLANING IS TO MILL ±3 INCHES TO THE TOP OF THE EXISTING CONCRETE SURFACE.

SPECIAL ATTENTION SHALL BE GIVEN TO SUPERELEVATED CURVES. THE SUPERELEVATION SHALL BE MAINTAINED AND/OR RESTORED, IF NECESSARY, AS DIRECTED BY THE ENGINEER. IF THERE IS NO INFORMATION IN THE PLANS TO CHANGE THE SUPERELEVATION, THE INTENT IS TO MAINTAIN THE EXISTING

THE CONTRACTOR SHALL MAINTAIN POSITIVE DRAINAGE TO ALL CATCH BASINS AND INLETS.

THE PROGRESSION OF THE PLANING SHALL PROCEED IN SUCH A MANNER THAT NORMAL TRAFFIC WILL NOT BE REQUIRED TO RUN OVER THE PLANED ROADWAY SURFACE MORE THAN FOURTEEN (14) CALENDAR DAYS. FOR EACH CALENDAR DAY BEYOND THE 14 DAYS THAT THE ROADWAY REMAINS EXPOSED TO THE PLANED SURFACE, THE CONTRACTOR WILL BE ASSESSED A DISINCENTIVE FEE OF \$1.300.

DRAINAGE SLOTS SHALL BE CUT INTO THE SHOULDER(S) AT THE LOW POINT OF EACH PLANED SECTION TO PREVENT TRAPPED WATER PUDDLES, AND REFILLED DURING RESURFACING. CUTTING AND FILLING DRAINAGE SLOTS SHALL BE INCLUDED IN PAYMENT WITH ITEM 254 PAVEMENT PLANING, ASPHALT CONCRETE.

THE AMOUNT OF GRINDINGS RESULTING FROM THIS WORK MAY PRODUCE UNEXPECTED VOLUMES OF GRINDINGS DUE TO THE EXISTING TRANSVERSE SLOPE OF THE PAVEMENT.

PAYMENT SHALL INCLUDE ALL LABOR, EQUIPMENT, AND MATERIALS NECESSARY TO COMPLETE THE PAYEMENT PLANING, ASPHALT CONCRETE. PAYMENT WILL BE MADE AT THE UNIT BID PRICE PER SQUARE YARD OF ITEM 254 - PAYEMENT PLANING, ASPHALT CONCRETE.

<u>ITEM 442 - ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (446)</u>

ALL OPEN TRANSVERSE JOINTS SHALL BE TAPERED TO MEET EXISTING PAVEMENT BEFORE INTRODUCING TRAFFIC. A "BUMP" SIGN (W-8-1-36) SHALL BE ERECTED AT ANY TRANSVERSE JOINT LEFT OPEN OVER NIGHT, INCLUDING A SPEED ADVISORY SIGN. THESE SIGNS SHALL BE REMOVED IMMEDIATELY AFTER JOINT HAS BEEN CLOSED. PLACEMENT OF SIGNS SHALL BE INCLUDED IN THE UNIT PRICE BID FOR ITEM 614 MAINTAINING TRAFFIC.

CARE SHALL BE TAKEN TO MATCH EXISTING PAVEMENT ELEVATIONS AT EXISTING PAVED BERMS, DRIVES, INTERSECTIONS, ETC.

<u>ITEM 442 - ASPHALT CONCRETE INTERMEDIATE COURSE, 19MM, TYPE A (446)</u>

THIS ITEM SHALL BE USED FOR CORRECTION OF CROWN, PROFILE AND ANY OTHER TRREGULARITIES.

ALL OPEN TRANSVERSE JOINTS SHALL BE TAPERED TO MEET EXISTING PAVEMENT BEFORE INTRODUCING TRAFFIC. A "BUMP" SIGN (W8-1-36) SHALL BE ERECTED ON EACH SIDE OF TRANSVERSE JOINTS LEFT OPEN OVER NIGHT, INCLUDING A SPEED ADVISORY SIGN. THESE SIGNS SHALL BE REMOVED IMMEDIATELY AFTER JOINT HAS BEEN CLOSED. PLACEMENT OF SIGNS SHALL BE INCLUDED IN THE UNIT PRICE BID FOR ITEM 614 MAINTAINING TRAFFIC.

PROFILE AND ALIGNMENT

PLACE THE PROPOSED ASPHALT CONCRETE OVERLAY TO FOLLOW THE ALIGNMENT AND PROFILE OF THE EXISTING PAVEMENT. (PREVIOUS CONSTRUCTION PLANS SHOWING THE ORIGINAL ALIGNMENT AND PROFILE, ARE AVAILABLE FOR INSPECTION AT THE ODOT DISTRICT 3 OFFICE). PLACE THE PROPOSED ASPHALT CONCRETE OVERLAY AS SHOWN ON THE TYPICAL SECTIONS.

PART-WIDTH CONSTRUCTION

BECAUSE OF THE NECESSITY TO BUILD THIS PROJECT UNDER TRAFFIC AND TO CONSTRUCT THE FULL PAVEMENT WIDTH IN STAGES, EXTREME CARE SHALL BE TAKEN TO PREVENT THE CONSTRUCTION OF A BUTT JOINT IN THE BASE COURSES. LONGITUDINAL JOINTS SHALL BE LAPPED AS SHOWN ON STANDARD CONSTRUCTION DRAWING BP-3.1.

CORRECTION OF UNACCEPTABLE ASPHALT CONCRETE OVERLAY PROFILE AT STRUCTURES

STRAIGHT GRADE - THE ASPHALT CONCRETE OVERLAY PROFILE SHALL BE CONSIDERED UNACCEPTABLE IF THE FINAL GRADE VARIES FROM THE DESIRED STRAIGHT GRADE BY GREATER THAN 0.375 INCHES ANYWHERE THROUGHOUT THE LENGTH OF THE TRANSITION. THIS TOLERANCE IS REDUCED TO 0.25 INCHES FOR THE FIRST 5 FT ADJACENT TO AN EXPANSION JOINT.

THE CONTRACTOR IS TO PROVIDE THE NECESSARY SURVEY WORK TO SHOW THAT THESE STRAIGHT GRADES ARE MET ALONG EACH EDGE LINE AND LANE LINE.


ALL UNACCEPTABLE ASPHALT CONCRETE OVERLAY PROFILES SHALL BE REPAIRED AT THE CONTRACTORS EXPENSE. THE REPAIR METHOD SHALL BE AS FOLLOWS:

A. DETERMINE FINAL GRADE LINE BY EXTENDING A STRAIGHT LINE FROM THE TOP OF THE ASPHALT CONCRETE OVERLAY AT THE BRIDGE END DAM JOINT TO A POINT 150 FT AWAY ON THE TOP OF ASPHALT CONCRETE OVERLAY.

B. REMOVE ASPHALT CONCRETE A MINIMUM OF 1.5 INCHES BELOW THE FINAL

C. PLACE ITEM 407 TACK COAT AND ITEM 442 ASPHALT CONCRETE SURFACE COURSE TO DESTRED GRADE.

D. SURVEY TRANSITION TO VERIFY THAT THE REPAIR IS WITHIN THE ALLOWABLE TOLERANCE.



 \bigcirc

Σ

 \bigcirc

BUTT JOINTS

BUTT JOINTS SHALL NOT BE CUT AND LEFT OPEN TO TRAFFIC. THEY SHALL BE FILLED IN WITH A TEMPORARY ASPHALT CONCRETE WEDGE USING ITEM 614 ASPHALT CONCRETE FOR MAINTAINING TRAFFIC.

CONSTRUCTION "BUMP" (W8-1-36) AND "ADVISORY SPEED" (W13-1-24) SIGNS SHALL BE ERECTED AND MAINTAINED DURING THE PERIOD THE BUTT JOINT IS LEFT OPEN. THESE SIGNS SHALL BE PAID FOR UNDER THE LUMP SUM ITEM FOR ITEM 614 MAINTAINING TRAFFIC.

ITEM 614. ASPHALT CONCRETE FOR MAINTAINING TRAFFIC

THE FOLLOWING ESTIMATED QUANTITY HAS BEEN CARRIED TO THE GENERAL SUMMARY TO CONSTRUCT A TEMPORARY ASPHALT WEDGE FROM THE EXISTING PAVEMENT TO THE PLANED SURFACE AT THE BEGINNING AND ENDING POINTS OF THIS PROJECT. BEFORE RESURFACING OF THE PAVEMENT, THE TEMPORARY WEDGE SHALL BE REMOVED AND THE COST SHALL BE CONSIDERED INCIDENTAL TO ITEM 614 ASPHALT CONCRETE FOR MAINTAINING TRAFFIC.

ITEM 614, ASPHALT CONCRETE FOR MAINTAINING TRAFFIC 68 CU YD

ITEM 614, MAINTAINING TRAFFIC (LANES OPEN DURING HOLIDAYS)

NO WORK SHALL BE PERFORMED AND ALL EXISTING LANES SHALL BE OPEN TO TRAFFIC DURING THE FOLLOWING DESIGNATED HOLIDAYS:

CHRISTMAS FOURTH OF JULY LABOR DAY THANKSGIVING NEW YEARS MEMORIAL DAY

THE PERIOD OF TIME THAT THE LANES ARE TO BE OPEN DEPENDS ON THE DAY OF THE WEEK ON WHICH THE HOLIDAY FALLS. THE FOLLOWING SCHEDULE SHALL BE USED TO DETERMINE THIS PERIOD:

TIME ALL LANES MUST BE OPEN TO TRAFFIC DAY OF THE WEEK

SUNDAY 12:00N FRIDAY THROUGH 6:00 AM MONDAY MONDAY 12:00N FRIDAY THROUGH 6:00 AM TUESDAY **TUESDAY** 12:00N MONDAY THROUGH 6:00 AM WEDNESDAY 12:00N TUESDAY THROUGH 6:00 AM THURSDAY 12:00N WEDNESDAY THROUGH 6:00 AM MONDAY WEDNESDAY THURSDAY 12:00N THURSDAY THROUGH 6:00 AM MONDAY FRIDAY SATURDAY 12:00N FRIDAY THROUGH 6:00 AM MONDAY

SHOULD THE CONTRACTOR FAIL TO MEET ANY OF THESE REQUIREMENTS, THE CONTRACTOR SHALL BE ASSESSED LIQUIDATED DAMAGES IN ACCORDANCE WITH CMS 108.07.

ITEM 614. WORK ZONE MARKING SIGN

THE FOLLOWING ESTIMATED QUANTITY HAS BEEN CARRIED TO THE GENERAL SUMMARY FOR USE AS DIRECTED BY THE ENGINEER FOR TEMPORARY WORK ZONE MARKING SIGNS PER THE REQUIREMENTS OF THE CONSTRUCTION AND MATERIALS SPECIFICATIONS. 614.04.

614 - WORK ZONE MARKING SIGN: (W8-H13-36) NO EDGE LINE = 10 EACH

ITEM 614, MAINTAINING TRAFFIC

ALL ADVANCE WARNING SIGNS FOR ANY CONDITION WHICH RESTRICTS TRAFFIC SHALL BE ERECTED BEFORE ANY SUCH RESTRICTION IS PUT INTO EFFECT. ALL SUCH SIGNS SHALL BE COVERED OR REMOVED FROM THE VIEW OF TRAFFIC WHEN THEY ARE NOT APPLICABLE, WITH THE APPROVAL OF THE ENGINEER.

IF THE CONTRACTOR FAILS TO COMPLY WITH THE PROVISIONS FOR TRAFFIC CONTROL AS SET FORTH IN THESE PLANS OR WITH PROVISIONS OF THE OMUTCD, AND SUCH FAILURE RESULTS IN A CONDITION AT THE WORK SITE WHICH IS UNSAFE FOR TRAFFIC, THE ENGINEER SHALL SUSPEND WORK UNTIL THE CONTRACTOR COMPLIES WITH THE NECESSARY REQUIREMENTS.

ALL MAINTENANCE OF TRAFFIC SIGNS ARE PAID UNDER ITEM 614 MAINTAINING

ITEM 614, MAINTAINING TRAFFIC: GENERAL

AS A MINIMUM, ONE II' LANE OF TRAFFIC IN EACH DIRECTION SHALL BE MAINTAINED AT ALL TIMES ON US20. ALL WORK AND TRAFFIC CONTROL DEVICES SHALL BE IN ACCORDANCE WITH ITEM 614 AND OTHER APPLICABLE PORTIONS OF THE SPECIFICATIONS, PLAN DETAILS, STANDARD DRAWINGS, AND AS OUTLINED IN THE CONSTRUCTION AND MAINTENANCE SECTION OF THE OHIO MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES CURRENT EDITION WITH THE LATEST REVISIONS. PAYMENT FOR ALL LABOR, EQUIPMENT AND MATERIALS SHALL BE INCLUDED IN THE LUMP SUM CONTRACT PRICE FOR ITEM 614 -MAINTAINING TRAFFIC UNLESS SEPARATELY ITEMIZED ON THIS PLAN.

THE FOLLOWING REQUIREMENTS SHALL ALSO APPLY: THE CONTRACTOR SHALL SUBMIT, IN WRITING, A SCHEDULE OF OPERATIONS TO THE ENGINEER AND RECEIVE APPROVAL BEFORE WORK IS STARTED ON THE PROJECT. PRIOR TO BEGINNING WORK, THE CONTRACTOR SHALL COORDINATE THE MAINTENANCE OF TRAFFIC OPERATIONS WITH THE LOCAL STATE HIGHWAY PATROL.

WORK OPERATIONS

IN ADDITION TO THE REQUIREMENTS OF SECTION 614 OF THE CONSTRUCTION AND MATERIAL SPECIFICATIONS THE FOLLOWING SHALL APPLY:

THE CONTRACTOR'S EQUIPMENT SHALL BE OPERATED IN THE DIRECTION OF TRAVEL WHERE PRACTICAL. A FLAGGER SHALL BE USED WHERE THE CONTRACTOR'S EQUIPMENT MUST MERGE WITH THE TRAFFIC STREAM. THE CONTRACTOR'S VEHICLES AND EQUIPMENT SHALL BE EQUIPPED WITH AT LEAST ONE AMBER FLASHING LIGHT. AMBER LIGHT SHALL BE VISIBLE TO ALL DIRECTIONS OF TRAFFIC A MINIMUM OF 0.25 MILE.

THE CONTRACTOR SHALL ARRANGE CONSTRUCTION OPERATIONS SO AS TO PREVENT ANY INTERFERENCE TO THE CONTINUOUS FLOW OF TRAFFIC. ALL VEHICLES, EQUIPMENT, WORKERS AND THEIR ACTIVITIES ARE RESTRICTED AT ALL TIMES TO THE CLOSED LANES UNLESS OTHERWISE APPROVED BY THE ENGINEER.

THE CONTRACTOR IS PERMITTED TO WORK AT NIGHT. FLOODLIGHTING OF THE THE CONTRACTOR IS PERMITTED TO WORK AT NIGHT. FLOODLIGHTING OF THE WORK SITE FOR OPERATIONS CONDUCTED DURING NIGHT TIME PERIODS SHALL BE ACCOMPLISHED SO THAT THE LIGHTS DO NOT CAUSE GLARE TO THE DRIVERS ON THE HIGHWAY. TO INSURE THE ADEQUACY OF THE FLOODLIGHTING PLACEMENT PRIOR TO COMMENCING ANY WORK, THE CONTRACTOR AND THE ENGINEER SHALL DRIVE THROUGH THE WORK SITE EACH NIGHT WHEN THE LIGHTING IS IN PLACE AND OPERATIVE. IF GLARE IS DETECTED, THE LIGHT PLACEMENT AND SHIELDING SHALL BE ADJUSTED TO THE SATISFACTION OF THE ENGINEER BEFORE WORK PROCEEDS. PAYMENT FOR ALL LABOR, EQUIPMENT AND MATERIALS SHALL BE INCLUDED IN THE LUMP SUM CONTRACT PRICE FOR ITEM 614 MAINTAINING TRAFFIC.

EQUIPMENT MAY BE PARKED IN AREAS ALONG THE HIGHWAY A MIN. OF 6 FT BEHIND GUARDRAIL OR 30 FT FROM THE NEAREST EDGE OF PAVEMENT WHEN VARIOUS OPERATIONS ARE SCHEDULED TO CONTINUE THE NEXT WORKDAY. ON WEEKENDS OR AT OTHER TIMES OF SUSPENSION OF WORK, THE EQUIPMENT SHALL BE STORED AT A STORAGE AREA OUTSIDE OF THE ROADWAY RIGHT-OF-WAY. THE LOCATION SHALL HAVE PRIOR APPROVAL OF THE ENGINEER. ADEQUATE BARRICADES AND LIGHTS SHALL BE PLACED ON THE PAVEMENT SIDE OF THE EQUIPMENT TO IDENTIFY THE LIMITS OF THE EQUIPMENT. ALL OTHER EQUIPMENT, INCLUDING PRIVATE VEHICLES, SHALL BE STORED AT THE APPROVED CONTRACTOR'S STORAGE

<u>ALTERNATE METHODS</u>

IF THE CONTRACTOR SO ELECTS, THE CONTRACTOR MAY SUBMIT ALTERNATE METHODS FOR THE MAINTENANCE OF TRAFFIC, PROVIDED THE INTENT OF THE ABOVE PROVISIONS IS FOLLOWED AND NO ADDITIONAL INCONVENIENCE TO THE TRAVELING PUBLIC RESULTS THEREFROM. NO ALTERNATE PLAN SHALL BE PUT INTO EFFECT UNTIL THE APPROVAL HAS BEEN GRANTED, IN WRITING, BY THE FNGINEER.

MAINTENANCE OF TRAFFIC SCHEME

THE CONTRACTOR SHALL SCHEDULE THEIR WORK AND METHODS IN ORDER TO MEET THE INTENT OF THE PLANS. THE PAVEMENT SURFACES TO BE USED BY THE TRAVELING PUBLIC SHALL BE ABLE TO DRAIN FREELY. ALL COSTS TO MAINTAIN THE ROADWAY AS PER THE CONSTRUCTION AND MATERIALS SPECIFICATIONS AND THE PLANS SHALL BE INCLUDED IN ITEM 614 LUMP SUM MAINTAINING TRAFFIC UNLESS SEPARATELY ITEMIZED.

MAINTENANCE OF TRAFFIC FOR TRUSS REPLACEMENT

IT IS RECOMMENDED FOR THE CONTRACTOR TO PERFORM THE SIGNING WORK AND TRUSS REPLACEMENT WORK WHILE THE SR511 RAMPS ARE CLOSED TO ELIMINATE INCONVENIENCE TO THE TRAVELING PUBLIC.

614 WORK ZONE INCREASED PENALTIES SIGN

RII-H5a SIGNS SHALL BE FURNISHED, ERECTED, AND MAINTAINED IN GOOD CONDITION AND/OR REPLACED AS NECESSARY AND SUBSEQUENTLY REMOVED BY THE CONTRACTOR.

THE SIGNS MAY BE ERECTED OR UNCOVERED NO MORE THAN FOUR HOURS BEFORE THE ACTUAL START OF WORK. THE SIGNS SHALL BE REMOVED OR COVERED NO LATER THAN FOUR HOURS FOLLOWING RESTORATION OF ALL LANES TO TRAFFIC WITH NO RESTRICTIONS, OR SOONER AS DIRECTED BY THE ENGINEER.
TEMPORARY SIGN COVERING AND UNCOVERING DUE TO TEMPORARY LANE
RESTORATIONS SHALL BE GUIDED BY THE FOUR-HOUR LIMITATIONS STATED
ABOVE. SUCH LANE RESTORATIONS SHOULD BE EXPECTED TO REMAIN IN EFFECT FOR 30 OR MORE DAYS, SUCH AS DURING WINTER SHUT-DOWNS.

THE SIGNS SHALL BE DUAL MOUNTED ON THE MAINLINE US30 AND PLACED PER STANDARD CONSTRUCTION DRAWING MT-95.50.

THE CONTRACTOR MAY USE SIGNS AND SUPPORTS IN USED, BUT GOOD, CONDITION PROVIDED THE SIGNS MEET CURRENT ODOT SPECIFICATIONS. SIGN FACES SHALL BE REFLECTORIZED WITH TYPE G SHEETING COMPLYING WITH THE REQUIREMENTS OF CMS 730.19.

WORK ZONE INCREASED PENALTIES SIGNS AND SUPPORTS WILL BE MEASURED AS THE NUMBER OF SIGN INSTALLATIONS, INCLUDING THE SIGN AND NECESSARY SUPPORTS. IF A SIGN AND SUPPORT COMBINATION IS REMOVED AND REFERENCED AT ANOTHER LOCATION AS DIRECTED BY THE ENGINEER, IT SHALL BE CONSIDERED ANOTHER UNIT.

PAYMENT FOR ACCEPTED QUANTITIES, COMPLETE, IN PLACE WILL BE MADE AT THE CONTRACT UNIT BID PRICE. PAYMENT SHALL BE FULL COMPENSATION FOR ALL MATERIALS, LABOR, INCIDENTALS AND EQUIPMENT FOR FURNISHING, ERECTING, MAINTAINING, COVERING DURING SUSPENSION OF WORK AND REMOVAL OF THE SIGN AND SUPPORT.

ITEM 614, WORK ZONE INCREASED PENALTIES SIGN 19 EACH

ITEM 614, REPLACEMENT DRUM

DRUMS FURNISHED BY THE CONTRACTOR IN ACCORDANCE WITH THE REQUIREMENTS OF THE PLANS, SPECIFICATIONS AND PROPOSAL WHICH BECOME DAMAGED BY TRAFFIC FOR REASONS BEYOND THE CONTROL OF THE CONTRACTOR SHALL BE REPLACED IN KIND WHEN ORDERED BY THE ENGINEER. REPLACEMENT DRUMS SHALL BE NEW.

PAYMENT FOR THE NEW DRUMS SHALL BE MADE AT THE CONTRACT PRICE PER FACH FOR ITEM 614, REPLACEMENT DRUM, AND SHALL INCLUDE THE COST OF REMOVING AND DISPOSING OF THE DAMAGED DRUM, AND PROVIDING AND MAINTAINING THE REPLACEMENT DRUM IN ACCORDANCE WITH THE CONTRACT REQUIREMENTS FOR THE ORIGINAL DRUM.

AN ESTIMATED QUANTITY OF 20 EACH HAS BEEN PROVIDED IN THE GENERAL

ITEM 614, REPLACEMENT SIGN

FLAT SHEET SIGNS FURNISHED BY THE CONTRACTOR IN ACCORDANCE WITH THE REQUIREMENTS OF THE PLANS, SPECIFICATIONS AND PROPOSAL WHICH BECOME DAMAGED BY TRAFFIC FOR REASONS BEYOND THE CONTROL OF THE CONTRACTOR SHALL BE REPLACED IN KIND WHEN ORDERED BY THE ENGINEER. REPLACEMENT SIGNS SHALL BE NEW. OTHER MATERIALS MAY BE IN USED, BUT GOOD, CONDITION SUBJECT TO APPROVAL BY THE ENGINEER.

PAYMENT FOR THE NEW SIGNS SHALL BE MADE AT THE CONTRACT PRICE PER EACH FOR ITEM 614, REPLACEMENT SIGN, AND SHALL INCLUDE THE COST OF REMOVING AND DISPOSING OF DAMAGED SIGNS, HARDWARE AND SUPPORTS, AND PROVIDING THE NECESSARY REPLACEMENT HARDWARE, SUPPORTS, ETC.

AN ESTIMATED QUANTITY OF 5 EACH HAS BEEN PROVIDED IN THE GENERAL SUMMARY.

Σ

 \bigcirc

614 WORK ZONE SPEED LIMIT SIGN PROJECT ON US20.

THE CONTRACTOR SHALL FURNISH, INSTALL, MAINTAIN, COVER DURING SUSPENSION OF WORK, AND SUBSEQUENTLY REMOVE WORK ZONE SPEED LIMIT SIGNS (55 MPH) AND SUPPORTS (R2-1) WITHIN THE WORK LIMITS OF THIS

THE CONTRACTOR SHALL COVER OR REMOVE ANY EXISTING SPEED LIMIT OR MINIMUM SPEED LIMIT SIGNS WITHIN THE REDUCED SPEED ZONE. THESE SIGNS SHALL BE RESTORED DURING SUSPENSION OR TERMINATION OF THE REDUCED SPEED LIMIT. THE EXPENSE OF COVERING OR REMOVAL AND RESTORATION OF EXISTING SPEED LIMIT OR MINIMUM SPEED LIMIT SIGNS SHALL BE INCLUDED IN THE PAY ITEM FOR THE WORK ZONE SPEED LIMIT STGNS.

THE WORK ZONE SPEED LIMIT SIGNS MAY BE ERECTED OR UNCOVERED NO MORE THAN FOUR HOURS BEFORE THE ACTUAL START OF WORK. THE SIGNS SHALL BE REMOVED OR COVERED NO LATER THAN FOUR HOURS FOLLOWING RESTORATION OF ALL LANES TO TRAFFIC WITH NO RESTRICTIONS, OR SOONER AS DIRECTED BY THE ENGINEER. TEMPORARY SIGN COVERING AND UNCOVERING DUE TO TEMPORARY LANE RESTORATIONS SHALL BE GUIDED BY THE FOUR-HOUR LIMITATIONS STATED ABOVE. SUCH LANE RESTORATIONS SHOULD BE EXPECTED TO REMAIN IN EFFECT FOR 30 OR MORE DAYS, SUCH AS DURING WINTER SHUT-DOWNS.

THE CONTRACTOR WILL BE REQUIRED TO FILL OUT A DAILY WORK ZONE SPEED ZONE TRACKING REPORT. THIS REPORT WILL BE SUPPLIED AT THE PRECONSTRUCTION MEETING.

SPEED REDUCTION SIGNS (W3-5) SHALL BE ERECTED IN ADVANCE OF THE SPEED REDUCTION AS SHOWN ON STANDARD CONSTRUCTION DRAWING MT-95.50. A SIGN TO INDICATE THE RESUMPTION OF THE STATUTORY SPEED LIMIT SHALL BE ERECTED AT THE END OF ANY REDUCED SPEED ZONE, TYPICALLY AT THE POINT WHERE ROADWAY AND SHOULDER WIDTHS RETURN TO NORMAL. ON DIVIDED HIGHWAYS WHERE THE SPEED LIMIT VARIES BY VEHICLE TYPE, THE R2-1 (SPEED LIMIT) SIGN AND THE R2-H2a (TRUCK SPEED LIMIT) SIGNS SHALL BE MOUNTED SIDE-BY-SIDE ON SEPARATE SUPPORTS. THE CONTRACTOR MAY USE SIGNS AND SUPPORTS IN USED, BUT GOOD, CONDITION PROVIDED THE SIGNS MEET CURRENT ODOT SPECIFICATIONS. SIGN FACES SHALL BE REFLECTORIZED WITH TYPE G SHEFTING COMPLYING WITH THE REQUIREMENTS REFLECTORIZED WITH TYPE G SHEETING COMPLYING WITH THE REQUIREMENTS

THE WORK ZONE SPEED LIMIT SIGNS SHALL BE DUAL MOUNTED ON THE MAINLINE, BE MOUNTED ON TWO (2) ITEM 630 GROUND MOUNTED SUPPORTS, NO. 3 POSTS, AND PLACED PER STANDARD CONSTRUCTION DRAWING MT-95.50.

WORK ZONE SPEED LIMIT SIGNS AND SUPPORTS WILL BE MEASURED AS THE NUMBER OF SIGN INSTALLATIONS, INCLUDING THE SIGNS AND NECESSARY SUPPORTS. IF A SIGN AND SUPPORT COMBINATION IS REMOVED AND REERECTED AT ANOTHER LOCATION WITHIN THE PROJECT DUE TO CHANGES IN THE SPEED ZONE DIRECTED BY THE ENGINEER, IT SHALL BE CONSIDERED ANOTHER UNIT.

PAYMENT FOR ACCEPTED QUANTITIES, COMPLETE IN PLACE, WILL BE MADE AT PATMENT FOR ACCEPTED QUANTITIES, COMPLETE IN PLACE, WILL BE MADE AT THE CONTRACT UNIT BID PRICE. PAYMENT SHALL BE FULL COMPENSATION FOR ALL MATERIALS, LABOR, INCIDENTALS AND EQUIPMENT FOR FURNISHING, ERECTING, MAINTAINING, COVERING DURING SUSPENSION OF WORK, AND REMOVING OF THE SIGNS AND SUPPORTS. SPEED LIMIT SIGNING FOR THE POINT OF RESUMPTION OF THE STATUTORY SPEED LIMIT SHALL BE PAID FOR AS WORK ZONE SPEED LIMIT SIGNS. THE FOLLOWING ESTIMATED QUANTITIES HAVE BEEN CARRIED TO THE GENERAL SUMMARY.

WORK ZONE SPEED LIMIT SIGN 27 EACH SPEED ZONE AHEAD SYMBOL SIGN 3 EACH

CONSTRUCTION EQUIPMENT MEDIAN CROSSING

CONSTRUCTION EQUIPMENT SHALL CROSS THE MEDIAN ONLY AT THE EXISTING INTERSECTIONS AND U-TURN CROSSOVERS AND AT OTHER ADDITIONAL LOCATIONS APPROVED BY THE ENGINEER. A MAXIMUM OF TWO (2) ADDITIONAL EQUIPMENT CROSSINGS MAY BE ALLOWED.

THE CONTRACTOR SHALL BE RESPONSIBLE, AT HIS EXPENSE, FOR THE RESTORATION OF THE ADDITIONAL EQUIPMENT CROSSINGS TO A CONDITION AT LEAST EQUAL TO THAT EXISTING PRIOR TO HIS WORK OPERATIONS.

ITEM 614. WORKSITE TRAFFIC SUPERVISOR

SUBJECT TO APPROVAL OF THE ENGINEER, THE CONTRACTOR SHALL EMPLOY AND IDENTIFY (SOMEONE OTHER THAN THE SUPERINTENDENT) A CERTIFIED WORKSITE TRAFFIC SUPERVISOR (WTS) BEFORE STARTING WORK IN THE FIELD. THE WTS MAY BE CERTIFIED FROM ONE OF THE FOLLOWING ORGANIZATIONS:

- 1. AMERICAN TRAFFIC SAFETY SERVICE ASSOCIATION (ATSSA), PHONE NUMBER 1-800-272-8772, CERTIFIED TRAFFIC CONTROL SUPERVISOR (TCS).
- 2. NATIONAL HIGHWAY INSTITUTE, DESIGN AND OPERATION OF WORK ZONE TRAFFIC CONTROL, PHONE NUMBER 1-703- 235-0528.
- 3. THE OHIO CONTRACTORS ASSOCIATION, TRAFFIC CONTROL SUPERVISOR (OCA/TCS) WORK ZONE CLASS, ONLY IF TAKEN AFTER MAY 5, 2004, PHONE NUMBER 1-614-599-
- 4. OHIO LABORERS TRAINING, TRAFFIC CONTROL SUPERVISORS CLASS, PHONE NUMBER 1-740-599-7915.

A COPY OF EACH WTS'S CERTIFICATION AND 24-HOUR CONTACT INFORMATION SHALL BE PROVIDED TO THE ENGINEER AT THE PRECONSTRUCTION CONFERENCE. IF THE DESIGNATED WTS WILL NOT BE AVAILABLE FULL TIME (24/7) THE CONTRACTOR MAY DESIGNATE AN ALTERNATE WTS TO BE AVAILABLE WHEN THE PRIMARY IS OFF DUTY. EACH WTS SHALL HAVE A CURRENT WTS CERTIFICATION (WITH AN EXPIRATION DATE NO MORE THAN 5 YEARS FROM THE DATE OF ISSUE) FROM ANY OF THE APPROVED

THE WTS POSITION HAS THE RESPONSIBILITY OF MONITORING TRAFFIC CONTROL DEFICIENCIES FOR THE ENTIRE WORK ZONE. THE DUTIES OF THE WTS ARE AS FOLLOWS:

- 1. BE AVAILABLE ON A 24-HOUR PER DAY BASIS, AND BE ABLE TO BE ON SITE FOR ALL EMERGENCY TRAFFIC CONTROL NEEDS WITHIN ONE HOUR OF NOTIFICATION BY POLICE OR PROJECT STAFF AND BE PREPARED TO EFFECT CORRECTIVE MEASURES IMMEDIATELY ON EXISTING WORK ZONE TRAFFIC CONTROL DEVICES.
- 2. ATTEND PRECONSTRUCTION MEETING AND ALL PROJECT MEETINGS WHERE TRAFFIC CONTROL MANAGEMENT IS DISCUSSED.
- BE AVAILABLE FOR MEETINGS OR DISCUSSIONS WITH THE ENGINEER UPON REQUEST OR WITHIN 36 HOURS.
- 4. BE AWARE OF, AND COORDINATE IF NECESSARY, ALL TRAFFIC CONTROL OPERATIONS, INCLUDING THOSE OF SUBCONTRACTORS AND SUPPLIERS.
- 5. COORDINATE PROJECT ACTIVITIES WITH ALL LAW ENFORCEMENT OFFICERS (LEOS). A WTS SHALL ALSO BE THE MAIN CONTACT PERSON WITH THE LEO'S WHILE THEY ARE
- 6. COORDINATE MEETINGS WITH ODOT PERSONNEL, LEO'S AND OTHER APPLICABLE ENTITIES BEFORE EACH PLAN PHASE SWITCH TO DISCUSS WORK ZONE TRAFFIC
- 7. ENSURE COMPLIANCE WITH THE CONTRACT DOCUMENTS FOR SIGNS, BARRICADES, TEMPORARY CONCRETE BARRIER, PAVEMENT MARKINGS, PORTABLE MESSAGE SIGNS, AND OTHER TRAFFIC CONTROL DEVICES ON A DAILY BASIS; AND FACILITATE ANY CORRECTIVE ACTION NECESSARY.
- 8. NOTIFY THE CONTRACTOR OF THE NEED FOR CLEANING AND MAINTENANCE OF ALL TRAFFIC CONTROL DEVICES, INCLUDING THE COVERING AND REMOVAL OF INAPPLICABLE SIGNS.
- 9. INSPECT, EVALUATE, PROPOSE NECESSARY MODIFICATIONS TO, AND DOCUMENT THE EFFECTIVENESS OF, THE TRAFFIC CONTROL DEVICES AND/OR TRAFFIC OPERATIONS ON A DAILY BASIS (7 DAYS A WEEK). IN ADDITION, A WEEKLY NIGHT INSPECTION OF THE WORK ZONE SETUP FOR DAYTIME WORK OPERATIONS; AND ONE DAYTIME INSPECTION PER WEEK FOR NIGHTTIME PROJECTS. THIS SHALL INCLUDE (BUT NOT BE LIMITED TO) DOCUMENTATION ON THE FOLLOWING PROJECT EVENTS:
- A. INITIAL TRAFFIC CONTROL SETUP (DAY AND NIGHT REVIEW).
- B. DAILY TRAFFIC CONTROL SETUP AND REMOVAL.

 C. WHEN CONSTRUCTION STAGING CAUSES A CHANGE IN THE TRAFFIC CONTROL SETUP.
- D. CRASH OCCURRENCES WITHIN THE CONSTRUCTION AREA.
 E. REMOVAL OF TRAFFIC CONTROL DEVICES AT THE END OF A PHASE OR PROJECT.
 F. ALL OTHER EMERGENCY TRAFFIC CONTROL NEEDS.
- 10. COMPLETE THE DEPARTMENT APPROVED LONG TERM INSPECTION FORM (CA-D-8) AFTER EACH INSPECTION AS REQUIRED IN # 9 AND SUBMIT IT TO THE ENGINEER THE FOLLOWING WORK DAY. THESE REPORTS SHALL INCLUDE A CHECKLIST OF ALL TRAFFIC CONTROL MAINTENANCE ITEMS TO BE REVIEWED. A COPY OF THE FORM WILL BE PROVIDED AT THE PRE-CONSTRUCTION MEETING. ANY DEFICIENCIES OBSERVED SHALL BE NOTED, ALONG WITH RECOMMENDED CORRECTIVE ACTIONS AND THE DATES BY WHICH SUCH CORRECTIONS WERE, OR WILL BE, COMPLETED. A COPY OF THIS DOCUMENT CAN BE FOUND IN THE DEPARTMENT OF TRANSPORTATION CONSTRUCTION INSPECTION FORMS MANUAL DATED 10/15/06 OR CURRENT REVISION.
- II. VERIFY THAT ALL FLAGGING OPERATIONS ARE BEING CONDUCTED PER THE OHIO MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES.

ITEM 614. WORKSITE TRAFFIC SUPERVISOR (CONTINUED)

12. HAVE COPIES OF THE ODOT TEMPORARY TRAFFIC CONTROL MANUAL AND APPLICABLE STANDARDS AND SPECIFICATIONS INCLUDED IN THE CONTRACT DOCUMENTS AVAILABLE AT ALL TIMES ON THE PROJECT.

THE DEPARTMENT WILL NOT PAY THE UNIT PRICE BID FOR THE WTS FOR ANY DAY ON WHICH THE CONTRACTOR FAILS TO PERFORM THE DUTIES SET FORTH ABOVE. SHOULD THE CONTRACTOR'S FAILURE TO PERFORM ANY OF THE DUTIES DESCRIBED ABOVE RESULT IN A MAINTENANCE OF TRAFFIC SAFETY ISSUE, THE DEPARTMENT WILL DEDUCT THE PRORATED DAILY AMOUNT FOR ITEM 614 MAINTENANCE OF TRAFFIC FROM THE CONTRACTOR'S NEXT SCHEDULED ESTIMATE.

IF THREE OR MORE FAILURES TO PERFORM THE DUTIES SET FORTH ABOVE OCCUR, THE WTS SHALL BE IMMEDIATELY REMOVED FROM THE WORK IN ACCORDANCE WITH C&MS

THE FOLLOWING ESTIMATED QUANTITY HAS BEEN INCLUDED FOR THE WORKSITE TRAFFIC SUPERVISOR:

ITEM 614 WORKSITE TRAFFIC SUPERVISOR 4 MONTHS

ITEM 614. LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSISTANCE DURING CONSTRUCTION OPERATIONS

IN ADDITION TO THE REQUIREMENTS OF CMS 614 AND THE LATEST EDITION OF THE OHIO MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES (OMUTCD), A UNIFORMED LAW ENFORCEMENT OFFICER (AND OFFICIAL PATROL CAR WITH MOUNTED EMERGENCY FLASHING LIGHTS) SHALL BE PROVIDED FOR CONTROLLING TRAFFIC FOR THE FOLLOWING TASKS AS DIRECTED BY THE ENGINEER:

FOR LANE CLOSURES: DURING INITIAL SET-UP PERIODS, TEAR DOWN PERIODS, SUBSTANTIAL SHIFTS OF A CLOSURE POINT OR WHEN NEW LANE CLOSURE ARRANGEMENTS ARE INITIATED.

DURING THE ENTIRE ADVANCE PREPARATION AND CLOSURE SEQUENCE WHERE COMPLETE BLOCKAGE OF TRAFFIC IS REQUIRED.

DURING A TRAFFIC SIGNAL INSTALLATION.

LAW ENFORCEMENT OFFICERS (LEO'S) SHOULD NOT BE USED WHERE THE OMUTCD INTENDS THAT FLAGGERS BE USED. THE LEO'S ARE CONSIDERED TO BE EMPLOYED BY THE CONTRACTOR AND THE CONTRACTOR SHALL BE RESPONSIBLE FOR THEIR ACTIONS. ALTHOUGH THEY ARE EMPLOYED BY THE CONTRACTOR, THE PROJECT ENGINEER SHALL HAVE CONTROL OVER THEIR PLACEMENT. THE OFFICIAL PATROL CAR SHALL BE A PUBLIC SAFETY VEHICLE AS REQUIRED BY THE OHIO REVISED CODE. THE CONTRACTOR SHALL PROVIDE THE LEO WITH A TWO WAY COMMUNICATION DEVICE WHICH SHALL BE RETURNED TO THE CONTRACTOR AT THE END OF HIS/HER SHIFT.

LEO'S SHOULD NOT FORGO THEIR TRAFFIC CONTROL RESPONSIBILITIES TO APPREHEND MOTORISTS FOR ROUTINE TRAFFIC VIOLATIONS. HOWEVER, IF A MOTORIST'S ACTIONS ARE CONSIDERED TO BE RECKLESS, THEN PURSUIT OF THE MOTORIST IS APPROPRIATE.

THE CONTRACTOR SHALL MAKE ARRANGEMENTS FOR THESE SERVICES AND PROVIDE 72 HOURS ADVANCE NOTICE AS REQUIRED BY THE HIGHWAY PATROL

STATE HIGHWAY PATROL LIEUTENANT JOSHUA SWINDELL 38000 CLETUS DRIVE ELYRIA, OH 44035 419 365-5045 EXT. 4020 FAX: 440 366-5039

LAW ENFORCEMENT OFFICERS WITH PATROL CAR REQUIRED BY THE TRAFFIC MAINTENANCE TASKS ABOVE SHALL BE PAID FOR ON A UNIT PRICE (HOURLY) BASIS UNDER ITEM 614-LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSISTANCE. THE FOLLOWING ESTIMATED QUANTITY HAS BEEN CARRIED TO THE GENERAL SUMMARY:

ITEM 614 LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSISTANCE 120

THE HOURS PAID SHALL INCLUDE MINIMUM SHOW-UP TIME REQUIRED BY THE LAW ENFORCEMENT AGENCY INVOLVED.

IF THE CONTRACTOR WISHES TO UTILIZE LEO'S FOR FLAGGING AND TRAFFIC CONTROL OTHER THAN FOR THAT REQUIRED IN THESE PLANS, THEY MAY DO SO AT THEIR OWN EXPENSE.

Σ

 \bigcirc

 \bigcirc

 \bigcirc

 \bigcirc

ITEM 614 - PORTABLE CHANGEABLE MESSAGE SIGN. AS PER PLAN

THE CONTRACTOR SHALL FURNISH, INSTALL, MAINTAIN AND REMOVE, WHEN NO LONGER NEEDED, A CHANGEABLE MESSAGE SIGN, ON SITE, FOR THE DURATION OF THE PROJECT. THE SIGN SHALL BE OF A TYPE SHOWN ON A LIST OF APPROVED PCMS UNITS MAINTAINED BY THE DIRECTOR (OFFICE OF MATERIALS MANAGEMENT). THE APPROVED LIST OF PORTABLE CHANGEABLE MESSAGE SIGNS CAN BE FOUND ON THE ODOT WEBSITE BY CLICKING ON THE SERVICES MENU, THEN CLICKING ON MATERIALS MANAGEMENT. THE LIST CONTAINS CLASS A AND B UNITS WITH MINIMUM LEGIBILITY DISTANCES OF 650 FT. AND 475 FT., RESPECTIVELY.

EACH SIGN SHALL BE TRAILER-MOUNTED AND EQUIPPED WITH A FUNCTIONAL DIMMING MECHANISM, TO DIM THE SIGN DURING DARKNESS, AND A TAMPER AND VANDAL PROOF ENCLOSURE, EACH SIGN SHALL BE PROVIDED WITH APPROPRIATE TRAINING AND OPERATION INSTRUCTIONS TO ENABLE ON-SITE PERSONNEL TO OPERATE AND TROUBLESHOOT THE UNIT. THE SIGN SHALL ALSO BE CAPABLE OF BEING POWERED BY AN ELECTRICAL SERVICE DROP FROM A LOCAL UTILITY COMPANY. PCMS TRAILERS SHALL BE DELINEATED ON A PERMANENT BASIS BY AFFIXING CONSPICUITY TAPE CONFORMING TO CMS 614.03, IN A CONTINUOUS LINE ON THE FACE OF THE TRAILER AS SEEN BY ONCOMING ROAD USERS.

THE PROBABLE PCMS LOCATIONS WILL BE DETERMINED BY THE ENGINEER PRIOR TO BEGINNING WORK ON THIS PROJECT. PLACEMENT, OPERATION, MAINTENANCE AND ALL ACTIVATION OF THE SIGNS BY THE CONTRACTOR SHALL BE AS DIRECTED BY THE ENGINEER. THE PCMS SHALL BE LOCATED IN A HIGHLY VISIBLE POSITION YET PROTECTED FROM TRAFFIC. THE CONTRACTOR SHALL, AT THE DIRECTION OF THE ENGINEER, RELOCATE THE PCMS TO IMPROVE VISIBILITY OR ACCOMMODATE CHANGED CONDITIONS. WHEN NOT IN USE, THE PCMS SHALL BE TURNED OFF. ADDITIONALLY, WHEN NOT IN USE FOR EXTENDED PERIODS OF TIME, THE PCMS SHALL BE TURNED, FACING AWAY FROM ALL TRAFFIC, AND SHALL DISPLAY ONE OR MORE YELLOW RETROREFLECTIVE SHEETING SURFACES OF 9-INCH BY 15-INCH MINIMUM SIZE FACING TRAFFIC.

THE ENGINEER SHALL BE PROVIDED ACCESS TO EACH SIGN UNIT AND SHALL BE PROVIDED WITH APPROPRIATE TRAINING AND OPERATION INSTRUCTIONS TO ENABLE ODOT PERSONNEL TO OPERATE AND TROUBLESHOOT THE UNIT. AND TO REVISE SIGN MESSAGES, IF NECESSARY.

(THE CONTRACTOR SHALL IMPLEMENT A SYSTEM WHEREBY CHANGEABLE MESSAGES WILL BE IMPLEMENTED WITHIN 4 HOURS FOLLOWING TELEPHONE NOTIFICATION FROM THE PROJECT ENGINEER TO A DESIGNATED PHONE.)

ALL MESSAGES TO BE DISPLAYED ON THE SIGN WILL BE PROVIDED BY THE ENGINEER. A LIST OF ALL REQUIRED PREPROGRAMMED MESSAGES WILL BE GIVEN TO THE CONTRACTOR AT THE PROJECT PRECONSTRUCTION CONFERENCE, THE SIGN SHALL HAVE THE CAPABILITY TO STORE UP TO 99 MESSAGES, MESSAGE MEMORY OR PREPROGRAMMED DISPLAYS SHALL NOT BE LOST AS A RESULT OF POWER FAILURES TO THE ON-BOARD COMPUTER. THE SIGN LEGEND SHALL BE CAPABLE OF BEING CHANGED IN THE FIELD. THREE-LINE PRESENTATION FORMATS WITH UP TO SIX MESSAGE PHASES SHALL BE SUPPORTED. PCMS FORMAT SHALL PERMIT THE COMPLETE MESSAGE FOR EACH PHASE TO BE READ AT LEAST TWICE.

THE PCMS SHALL CONTAIN AN ACCURATE CLOCK AND PROGRAMMING LOGIC WHICH WILL ALLOW THE SIGN TO BE ACTIVATED, DEACTIVATED OR MESSAGES CHANGED AUTOMATICALLY AT DIFFERENT TIMES OF THE DAY FOR DIFFERENT DAYS OF THE WEEK.

(THE PCMS SHALL CONTAIN A CELLULAR TELEPHONE DATA LINK WHICH WILL (IN ACTIVE CELLULAR PHONE AREAS) ALLOW REMOTE SIGN ACTIVATION, MESSAGE CHANGES, MESSAGE ADDITIONS AND REVISIONS TO TIME OF DAY PROGRAMS. THE SYSTEM SHALL ALSO PERMIT VERIFICATION OF CURRENT AND PROGRAMMED MESSAGES. ONE REMOTE DATA INPUT DEVICE (LAPTOP COMPUTER PLUS MODEM OR EQUIVALENT) SHALL BE FURNISHED FOR USE BY THE DISTRICT TRAFFIC ENGINEER, OR EQUIVALENT, AND SHALL BE INSURED

THE PCMS UNIT SHALL BE MAINTAINED IN GOOD WORKING ORDER BY THE CONTRACTOR IN ACCORDANCE WITH THE PROVISIONS OF CMS 614.07. THE CONTRACTOR SHALL, PRIOR TO ACTIVATING THE UNIT, MAKE ARRANGEMENTS. WITH AN AUTHORIZED SERVICE AGENT FOR THE PCMS. TO ASSURE PROMPT SERVICE IN THE EVENT OF FAILURE. ANY FAILURE SHALL ASSURE FROMM'I SERVICE IN THE EVENT OF FAILURE. ANT FAILURE SHALL NOT RESULT IN THE SIGN BEING OUT OF SERVICE FOR MORE THAN 12 HOURS, INCLUDING WEEKENDS. FAILURE TO COMPLY MAY RESULT IN AN ORDER TO STOP WORK AND OPEN ALL TRAFFIC LANES AND/OR IN THE DEPARTMENT TAKING APPROPRIATE ACTION TO SAFELY CONTROL TRAFFIC. THE ENTIRE COST TO CONTROL TRAFFIC, ACCRUED BY THE DEPARTMENT OF THE CONTROL TO SANCOMPLIANCE WILL BE DEPORTED. DUE TO THE CONTRACTOR'S NONCOMPLIANCE, WILL BE DEDUCTED FROM MONEYS DUE, OR TO BECOME DUE THE CONTRACTOR ON HIS CONTRACT.

ITEM 614 - PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN (CON'T)

THE CONTRACTOR SHALL BE RESPONSIBLE FOR 24-HOUR-PER-DAY OPERATION AND MAINTENANCE OF THESE SIGNS ON THE PROJECT FOR THE DURATION OF THE PHASES WHEN THE PLAN REQUIRES THEIR USE.

PAYMENT FOR THE ABOVE DESCRIBED ITEM SHALL BE AT THE CONTRACT UNIT PRICE. PAYMENT SHALL INCLUDE ALL LABOR, MATERIALS, EQUIPMENT, FUELS, LUBRICATING OILS, SOFTWARE, HARDWARE AND INCIDENTALS TO PERFORM THE ABOVE DESCRIBED WORK. THE CONTRACTOR SHALL ONLY BE PAID FOR PCMS UNITS WHEN THEY ARE IN OPERATION ON THE PROJECT AS SPECIFIED IN THE PLANS OR BY THE ENGINEER.

ITEM 614 - PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN 244 DAY

SEQUENCE OF CONSTRUCTION (SR301 RAMPS)

THE DEFINITION OF THE RAMP LIMITS ARE FROM THE INTERSECTION WITH THE SIDE ROAD AT THE SIDE ROAD'S EDGE LINE AND DOWN THE RAMP TO THE GORE AREA WHERE THE COMMON PAVEMENT BETWEEN THE RAMP AND THE MAINLINE BEGINS IN THE GRASSY AREA. THE SEQUENCE OF CONSTRUCTION FOLLOWS:

PART WIDTH CONSTRUCTION PHASE:

SETUP PART WIDTH CONSTRUCTION OF ALL FOUR RAMPS AND PERFORM THE FOLLOWING WORK:

1. MOVE TRAFFIC TO DRIVE ON THE OUTSIDE HALF OF THE RAMP AND OUTSIDE PAVED SHOULDER.

2. MILL 3.00" OF ASPHALT CONCRETE ON THE INSIDE HALF OF THE RAMP AND INSIDE SHOULDER, OR TO THE TOP OF THE CONCRETE IF THERE IS MORE THAN 3.00" OF ASPHALT CONCRETE ON RAMP. 3. PERFORM THE FULL DEPTH PAVEMENT REPAIRS ON THE INSIDE HALF OF THE

4. PERFORM 6 FT PAVEMENT WIDENING ON INSIDE PAVED SHOULDER. 5. TACK COAT AND PLACE THE 1.75" INTERMEDIATE COURSE. 6. TACK COAT AND PLACE THE 1.50" SURFACE COURSE.

FLIP TRAFFIC OVER TO DRIVE ON THE INSIDE HALF OF THE RAMP AND

INSIDE PAVED SHOULDER.

8. MILL 3.00" OF ASPHALT CONCRETE ON THE OUTSIDE HALF OF THE RAMP AND OUTSIDE SHOULDER, OR TO THE TOP OF THE CONCRETE IF THERE IS MORE THAN 3.00" OF ASPHALT CONCRETE ON RAMP.

9. PERFORM THE FULL DEPTH PAVEMENT REPAIRS ON THE OUTSIDE HALF OF THE RAMP AND PERFORM ASPHALT CONCRETE REPAIRS ON THE OUTSIDE PAVED SHOULDER, AS NEEDED.

11. TACK COAT AND PLACE THE 1.75" INTERMEDIATE COURSE. 12. TACK COAT AND PLACE THE 1.50" SURFACE COURSE.

THE CONTRACTOR MAY PAVE UP THROUGH THE INTERMEDIATE ON THE RAMPS AND PLACE THE SURFACE COURSE AT A LATER TIME PERIOD.

PAVEMENT WIDENING FOR MAINTENANCE OF TRAFFIC AT SR301 RAMPS

ALL FOUR RAMPS AT THE SR301 INTERCHANGE SHALL HAVE THE 3 FT WIDE INSIDE PAVED SHOULDER REMOVED AND REPLACED WITH A 6 FT WIDE SHOULDER IN ORDER TO MAINTAIN TRAFFIC ON THE RAMPS. THE LIMITS ARE FROM THE GORE AREA AT US20 TO THE INTERSECTION OF SR301. THE WIDTH OF THE TRENCH SHALL BE 6 FT. CONTRACTOR IS NOT REQUIRED TO PERFORM SUBGRADE COMPACTION 18 INCHES BEYOND THE PAVEMENT SURFACE. PAVEMENT WIDENING OWNAUTHES AND THE SHOULDED ON THE SHOULDED FOR THE SHOULDED ON THE SHOULDED OUANTITIES ARE INCLUDED ON THE SHOULDER PAVEMENT REPAIRS SHEET. INTERMEDIATE AND SURFACE COURSE QUANTITIES AND TACK COAT QUANTITIES ARE INCLUDED ON THE PAVEMENT AND SHOULDER DATA SHEET. SEE TYPICAL

MAINTENANCE OF TRAFFIC ON SR301 IN ORDER TO PERFORM RIGID REPAIRS

DUE TO THE ITEM 452 PAVEMENT REPLACEMENT ADJACENT TO RAMPS C AND D AT THE SR30I INTERCHANGE AND THE JOINT REPAIRS SOUTH OF THE SR30I BRIDGE, THE CONCRETE MEDIAN SHALL BE REMOVED DURING THE MAINTENANCE OF TRAFFIC OPERATIONS AND REPLACED AFTER THE PAVEMENT WORK IS

TYPICAL PAVEMENT CROSS SECTION ON SR301 CONSISTS OF THE FOLLOWING: 9" REINFORCED CONCRETE PAVEMENT AND ASPHALT CONCRETE SHOULDERS THAT WERE PREVIOUSLY PLACED AS ITEM 615 TEMPORARY PAVEMENT, CLASS A. THE CONCRETE PAVEMENT HAS A 12 FT OUTSIDE LANE AND A 13 FT INSIDE LANE IN BOTH DIRECTIONS AND A 3 FT CONCRETE MEDIAN, EXCEPT, NO CONCRETE MEDIAN 64 FT NORTH OF THE SR 301 BRIDGE. THE ASPHALT CONCRETE SHOULDERS ARE 8 FT WIDE FROM THE SOUTHERN RAMPS C AND D TO THE NORTHERN RAMPS A AND B.

THE CONTRACTOR SHALL REMOVE THE 111 FT CONCRETE MEDIAN ON SR 301 AT RAMPS C AND D (AND SLIGHTLY TO THE SOUTH OF THE RAMPS) TO IMPROVE MAINTENANCE OF TRAFFIC. MOTORISTS TRAVELLING SOUTHBOUND AND MAKING A LEFT TURN ONTO RAMP C WILL NEED A WIDER RADII TURN WHEN PAVEMENT WORK IS BEING PERFORMED IN FRONT OF RAMP C.

THE CONTRACTOR SHALL REMOVE THE 206 FT CONCRETE MEDIAN ON SR 301 LOCATED JUST TO THE NORTH OF RAMPS C AND D AND TO THE SOUTH OF THE SR 301 BRIDGE TO IMPROVE MAINTENANCE OF TRAFFIC AND SAFETY OF THE

ANY PAVEMENT MARKING REMOVAL, PLACING OF WORK ZONE PAVEMENT MARKINGS, REMOVING AND RE-ERECTING "KEEP RIGHT" SIGN ON SR 301 SHALL BE INCLUDED IN THE LUMP SUM COST OF ITEM 614 MAINTAINING TRAFFIC. ALL RAMPS AT THE SR 301 INTERCHANGE SHALL REMAIN OPEN DURING THE CONCRETE REPAIR WORK ON SR 301.

THE CONCRETE MEDIAN SHALL BE REPLACED AT THE SAME LOCATION AND WITH THE SAME TAPERS AS THE EXISTING CONCRETE MEDIAN. THE FOLLOWING QUANTITIES ARE CARRIED TO THE GENERAL SUMMARY TO MAINTAIN TRAFFIC DURING THE CONCRETE REPAIR WORK ON SR 301:

ITEM 202 CONCRETE MEDIAN REMOVED ITEM 622 CONCRETE MEDIAN ITEM 301 ASPHALT CONCRETE BASE PG54-22

106 SQ YD 106 SQ YD 9 CY

<u> ITEM 614 - WORK ZONE IMPACT ATTENUATOR FOR 24" WIDE</u> HAZARDS (UNIDIRECTIONAL OR BIDIRECTIONAL):

THIS ITEM SHALL CONSIST OF FURNISHING AND INSTALLING A NON-GATING IMPACT ATTENUATOR. FURNISH AN IMPACT ATTENUATOR FROM THE OFFICE OF ROADWAY ENGINEERING APPROVED LIST FOR WORK ZONE IMPACT ATTENUATORS. THE APPROVED LIST IS AVAILABLE AT THE "ROADWAY STANDARDS: PROPRIETARY" ROADSIDE SAFETY DEVICES" WEB PAGE ON THE OFFICE OF ROADWAY ENGINEERING WEBSITE.

INSTALLATION SHALL BE AT THE LOCATIONS SPECIFIED IN THE PLANS IN ACCORDANCE WITH THE MANUFACTURER'S SPECIFICATIONS.


THE CONTRACTOR SHALL REPAIR OR REPLACE A DAMAGED UNIT WITHIN 24 HOURS OF A DAMAGING IMPACT.

WHEN BIDIRECTIONAL DESIGNS ARE SPECIFIED, THE CONTRACTOR SHALL SUPPLY APPROPRIATE TRANSITIONS.

WHEN GATING IMPACT ATTENUATORS ARE DESIRED, THE CONTRACTOR SHALL SUBMIT DOCUMENTATION TO THE ENGINEER FOR ACCEPTANCE.

THE COST FOR THE ADDITIONAL BARRIER REQUIRED FOR A GATING IMPACT ATTENUATOR SHALL BE INCLUDED IN THE COST OF THE GATING IMPACT ATTENUATOR.

PAYMENT FOR THE ABOVE WORK SHALL BE MADE AT THE UNIT PRICE BID AND SHALL INCLUDE ALL LABOR, TOOLS, EQUIPMENT AND MATERIALS NECESSARY TO CONSTRUCT AND MAINTAIN A FUNCTIONAL IMPACT ATTENUATOR SYSTEM, INCLUDING ALL RELATED BACKUPS. TRANSITIONS, LEVELING PADS, HARDWARE AND GRADING, NOT SEPARATELY SPECIFIED, AS REQUIRED BY THE MANUFACTURER.



SHB/I

TRAFFIC SHALL BE MAINTAINED AT ALL TIMES EXCEPT THAT THROUGH TRAFFIC ON THE U.S. 20 RAMP D WILL BE DETOURED AS SHOWN. THE U.S. 20 RAMP WILL BE DETOURED FOR A MAXIMUM OF 10 CONSECUTIVE CALENDAR DAYS. THE MAXIMUM NUMBER OF DAYS SHALL BE CONSIDERED AS AN INTERIM COMPLETION DATE (SECTION 108) AND FOR EACH CALENDAR DAY BEYOND THE MAXIMUM NUMBER OF DAYS THAT THE HIGHWAY REMAINS CLOSED TO TRAFFIC. THE CONTRACTOR SHALL BE ASSESSED A DISINCENTIVE FEE OF \$1000 PER DAY.

RAMP D AND RAMP C SHALL BE CLOSED AT THE SAME TIME.

DETOUR SIGNING WILL BE INSTALLED, MAINTAINED AND REMOVED BY THE CONTRACTOR.

THE CONTRACTOR SHALL NOTIFY THE DISTRICT ROADWAY SERVICES MANAGER MATT BLANKENSHIP IN WRITTING A MINIMUM OF 14 DAYS IN ADVANCE OF THE DETOUR BEING PLACED. THE CONTRACTOR SHALL ALSO NOTIFY, IN WRITING, THE FOLLOWING AGENCIES AT LEAST 14 DAYS PRIOR TO THE TIME WHEN THE DETOUR WILL BE IMPLEMENTED:


TOWNSHIP TRUSTEES (TWP. ROADS ONLY) LORAIN COUNTY ENGINEERS OFFICE LOCAL FIRE DEPARTMENT(S) LOCAL SCHOOL DISTRICT(S) COUNTY SHERIFF

THE CONTRACTOR SHALL BE RESPONSIBLE FOR FURNISHING, INSTALLING, MAINTAINING AND REMOVING THE GATES AND BARRICADES AT THE END OF THE WORK AREA AND THE ADVANCE WARNING SIGNS AS SHOWN ON STANDARD CONSTRUCTION DRAWING MT-101.60.

NOTICE OF CLOSURE SIGNS

THESE SIGNS SHALL BE ERECTED BY THE CONTRACTOR AT LEAST ONE WEEK IN ADVANCE OF THE SCHEDULED ROAD CLOSURE FOR THE U.S. 20 RAMP D, SHOWN ON THE DETOUR MAP. THE SIGN SHALL BE ERECTED ON THE RIGHT HAND SIDE OF THE ROAD FACING TRAFFIC. THEY SHALL BE LOCATED IN THE FIELD SO AS NOT TO INTERFERE WITH ANY PERMANENT SIGNS. ON THIS PROJECT THEY SHOULD BE ERECTED AT THE POINT OF CLOSURE. PAYMENT FOR THIS WORK SHALL BE INCLUDED IN THE LUMP SUM BID FOR ITEM 614 MAINTAINING TRAFFIC AND SHALL INCLUDE FURNISHING, ERECTING, MAINTAINING AND REMOVING THE SIGNS INCLUDING SUPPORTS.

NOTICE OF CLOSURE SIGN FOR RAMP CLOSURE:




DETOUR SIGNING

THE FOLLOWING QUANTITY IS INCLUDED FOR THE CONTRACTOR TO PROVIDE THE DETOUR SIGNING AS SHOWN AS PER 614.06 (B):

ITEM 614, DETOUR SIGNING

LUMP



ш

0

Z

AFFIC

 α

0

AINTENANC

Σ

56

20-8.

LOR-

TRAFFIC SHALL BE MAINTAINED AT ALL TIMES EXCEPT THAT THROUGH TRAFFIC ON THE S.R. 511 RAMP C WILL BE DETOURED AS SHOWN. THE S.R. 511 RAMP WILL BE DETOURED FOR A MAXIMUM OF 10 CONSECUTIVE CALENDAR DAYS. THE MAXIMUM NUMBER OF DAYS SHALL BE CONSIDERED AS AN INTERIM COMPLETION DATE (SECTION 108) AND FOR EACH CALENDAR DAY BEYOND THE MAXIMUM NUMBER OF DAYS THAT THE HIGHWAY REMAINS CLOSED TO TRAFFIC, THE CONTRACTOR SHALL BE ASSESSED A DISINCENTIVE FEE OF \$1000 PER DAY.

RAMP C AND RAMP D SHALL BE CLOSED AT THE SAME TIME.

DETOUR SIGNING WILL BE INSTALLED, MAINTAINED AND REMOVED BY THE

THE CONTRACTOR SHALL NOTIFY THE DISTRICT ROADWAY SERVICES MATT BLANKENSHIP IN WRITTING A MINIMUM OF 14 DAYS IN ADVANCE OF THE DETOUR BEING PLACED. THE CONTRACTOR SHALL ALSO NOTIFY, IN WRITING, THE FOLLOWING AGENCIES AT LEAST 14 DAYS PRIOR TO THE TIME WHEN THE DETOUR WILL BE IMPLEMENTED:


TOWNSHIP TRUSTEES (TWP. ROADS ONLY) LORAIN COUNTY ENGINEERS OFFICE LOCAL FIRE DEPARTMENT(S) LOCAL SCHOOL DISTRICT(S) COUNTY SHERIFF

THE CONTRACTOR SHALL BE RESPONSIBLE FOR FURNISHING, INSTALLING, MAINTAINING AND REMOVING THE GATES AND BARRICADES AT THE END OF THE WORK AREA AND THE ADVANCE WARNING SIGNS AS SHOWN ON STANDARD CONSTRUCTION DRAWING MT-101.60.

NOTICE OF CLOSURE SIGNS

THESE SIGNS SHALL BE ERECTED BY THE CONTRACTOR AT LEAST ONE WEEK IN ADVANCE OF THE SCHEDULED ROAD CLOSURE FOR THE U.S 20 RAMP C, SHOWN ON THE DETOUR MAP. THE SIGN SHALL BE ERECTED ON THE RIGHT HAND SIDE OF THE ROAD FACING TRAFFIC. THEY SHALL BE LOCATED IN THE FIELD SO AS NOT TO INTERFERE WITH ANY PERMANENT SIGNS. ON THIS PROJECT THEY SHOULD BE ERECTED AT THE POINT OF CLOSURE. PAYMENT FOR THIS WORK SHALL BE INCLUDED IN THE LUMP SUM BID FOR ITEM 614 MAINTAINING TRAFFIC AND SHALL INCLUDE FURNISHING, ERECTING, MAINTAINING AND REMOVING THE SIGNS INCLUDING SUPPORTS.

NOTICE OF CLOSURE SIGN FOR RAMP CLOSURE:




DETOUR SIGNING

THE FOLLOWING QUANTITY IS INCLUDED FOR THE CONTRACTOR TO PROVIDE THE DETOUR SIGNING AS SHOWN AS PER 614.06 (B):

ITEM 614, DETOUR SIGNING

LUMP



S Ш

0

Z

C

FFI

⋖ α

0

O

ΝV

EN

AIN

LOR-20-8,56

68


RAMP CLOSURE @ S.R. 511 RAMP C ON-RAMP TO U.S. 20 (EASTBOUND)

MAP LEGEND

XXXX - RAMP CLOSURE LOCATION

- - OFFICIAL SIGNED DETOUR

SIGN LEGEND



 \bigcirc

					SHEET	NUMBER	}					PARTIC	IPATION	ITEM	ITEM	GRAND	UNIT	DESCRIPTION	SEE	CALCULATED HYH CHECKED A D B
8	17	18	19	20		24		36	1					11 (EXT.	TOTAL	CINI	DESCRIPTION	NO.	CALCI CALCI
															· · · · · · · · · · · · · · · · · · ·			ROADWAY	1	
ļ		308	616	1400					ļ		1	ļ	ļ	202	23000	2324	SQ YD	PAVEMENT REMOVED		
<u> </u>			-			100 3606.25		ļ	<u> </u>	<u> </u>	ļ		 	202	32000	100	FT	CURB REMOVED		
<u> </u>	-	-	ļ			1906.25			ļ	 	ļ			202 202	38000 38200	3606.25 1906.25	FT FT	GUARDRAIL REMOVED GUARDRAIL REMOVED FOR REUSE		
—	+					100.00								202	38300	100.00	FT	GUARDRAIL REMOVED, BARRIER DESIGN		
										1	1		1	L 0 L		100:00		CONTINUAL ACMOVED, BARRET BESTON		
						28								202	42040	28	EACH	ANCHOR ASSEMBLY REMOVED, TYPE T		
			ļ			13			ļ					202	42050	13	EACH	ANCHOR ASSEMBLY REMOVED, TYPE B		
-			-			2			ļ	-	1		 	202	42610 42620	2	EACH	ANCHOR ASSEMBLY REMOVED FOR REUSE, TYPE B-98		
			ļ	<u> </u>		4			ļ	<u> </u>			 	202	47000	4	EACH EACH	ANCHOR ASSEMBLY REMOVED FOR REUSE, TYPE E-98 BRIDGE TERMINAL ASSEMBLY REMOVED	1	
						1				-	1		· ·	202	47000	 	LACIT	DIVIDUE FERMINAL ASSEMBLY REMOVED	-	
					<u> </u>	2								202	98100	2	EACH	REMOVAL MISC.: IMPACT ATTENUATOR	23	
					<u> </u>							-							1	
	_	1289												203	10000	1289	CU YD	EXCAVATION		
				ļ. 		20				<u> </u>			<u> </u>	203	20000	20	CU YD	EMBANKMENT		
		7.470	040	4400		274			_	 	1	ļ	ļ	203	20001	274	CU YD	EMBANKMENT, AS PER PLAN	23	
	<u> </u>	3479	616	1400					<u> </u>				ļ	204	10000	5495	SQ YD	SUBGRADE COMPACTION		~
			1.0	0.7							-			204	45000	2.0	HOUR	PROOF ROLLING		<u> </u>
	-	- 	 	-		1.77			 	 	1			209	15051	1.77	MILE	RESHAPING UNDER GUARDRAIL, AS PER PLAN	23	UMMAR
	21.67	1	 	<u> </u>					1	 	 		 	209	60500	21.67	MILE	LINEAR GRADING	23	=
			<u> </u>						<u> </u>	1	1									
																				S
									ļ	<u> </u>										•
 						5212.50			<u> </u>		ļ		ļ	606	13000	5212.50	FT	GUARDRAIL, TYPE 5		1
						100.00		-	-	ļ	1			606 606	15500 16500	100.00	FT FT	GUARDRAIL, BARRIER DESIGN, TYPE 5		A
	 		 			1306.25			 	 				606	26100	1906.25 13	EACH	GUARDRAIL REBUILT, TYPE 5 ANCHOR ASSEMBLY, TYPE E		~
		<u> </u>	 			22			<u> </u>		1		 	606	26500	22	EACH	ANCHOR ASSEMBLY, TYPE T	1	Ш Z
			 	<u> </u>	-					1			 	000	20000		EACH	AND THE TOTAL PROPERTY OF THE TOTAL PROPERTY	1	Z
						2	· · · · · · · · · · · · · · · · · · ·				1			606	28000	2	EACH	ANCHOR ASSEMBLY REBUILT, TYPE B-98	1	Ш Ш
						1								606	28050	. 1	EACH	ANCHOR ASSEMBLY REBUILT, TYPE E-98		U
ļ			ļ			6			<u> </u>	<u> </u>			ļ	606	35000	6	EACH	BRIDGE TERMINAL ASSEMBLY, TYPE 1		
ļ					 	16			-	ļ			ļ	606	35140	16	EACH	BRIDGE TERMINAL ASSEMBLY, TYPE 4		
	+	_	 			4								606	35170	4	EACH	BRIDGE TERMINAL ASSEMBLY, TYPE BR-1		
			<u> </u>			2			 		 	-		606	60012	2	EACH	IMPACT ATTENUATOR, TYPE 1 (BIDIRECTIONAL)		
									<u> </u>							-	2211271	an Art Artendaron, The Francisco Home	1	
						114								622	10160	114	FT	CONCRETE BARRIER, SINGLE SLOPE, TYPE D		
ļ						6			ļ	<u> </u>			<u> </u>	622	25000	6	EACH	CONCRETE BARRIER END SECTION, TYPE D		
					ļ	6			ļ	 				622	25050	6	EACH	CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE D		
	+		 			1				 	 									
-			 	-					 	-	 							EROSION CONTROL		
			1		İ	780					-			659	10000	780	SQ YD	SEEDING AND MULCHING	1	
						780							<u> </u>	836	10030	780	SQ YD	SEEDING AND EROSION CONTROL WITH TURF REINFORCING MAT, TYPE 3		
			<u> </u>			ļ				 	_									
ļ			 			1				 	 		 					BRATILOS	 	
			 	80	-			<u> </u>	 	-	 	 	 	603	01500	80	FΤ	DRAINAGE 6" CONDUIT, TYPE F	 	
	3		 			 				<u> </u>			 	604	09000	3	EACH	CATCH BASIN ADJUSTED TO GRADE	1	
			-	78						1	†			605	11100	78	FT	6" SHALLOW PIPE UNDERDRAINS	+	
																			1	
																		PAVEMENT		56
:		3	3										<u> </u>	253	02001	6		PAVEMENT REPAIR, AS PER PLAN A	8	٠
		1							ļ	ļ	ļ			253	02001	20	CU YD	PAVEMENT REPAIR, AS PER PLAN B	8	φ-
20						 			ļ	ļ	ļ			254	01000	58566	COVD	DAMENCAL DI ANIMO ACCILIA E COMPRETE (7.0%		Ò
20	50566		 	L		1 1			 		-			254	01000	1600		PAVEMENT PLANING, ASPHALT CONCRETE (3.0") PAVEMENT PLANING, ASPHALT CONCRETE (VARIES 3.0" TO 1.25")		Ņ
20	58566 1600										+	 	1		01000	2141		PAVEMENT PLANING, ASPHALT CONCRETE (VARIES 3.0" TO 1.25") PAVEMENT PLANING, ASPHALT CONCRETE (VARIES 3.25" TO 0")		ŀ
20	1600									İ	1	1	1	254 1	UHUKKI				, ,	~~
20														254 254	01000	600	SQ YD	PAVEMENT PLANING, ASPHALT CONCRETE (VARIES 3.25" TO 0") PAVEMENT PLANING, ASPHALT CONCRETE (VARIES 0.0" TO 3.0")		OR
<u> </u>	1600 2141 600													254			SQ YD	PAVEMENT PLANING, ASPHALT CONCRETE (VARIES 3.25" TO 3.0")		0
20	1600 2141 600													254 254	01000	600	SQ YD SQ YD	PAVEMENT PLANING, ASPHALT CONCRETE (VARIES 0.0" TO 3.0") PAVEMENT PLANING, ASPHALT CONCRETE (VARIES 0.0" TO 1.5")		
	1600 2141 600													254	01000	600	SQ YD	PAVEMENT PLANING, ASPHALT CONCRETE (VARIES 0.0" TO 3.0")		0
	1600 2141 600			Anio										254 254 254	01000 01000 01000	600 1600 5220	SQ YD SQ YD SQ YD	PAVEMENT PLANING, ASPHALT CONCRETE (VARIES 0.0" TO 3.0") PAVEMENT PLANING, ASPHALT CONCRETE (VARIES 0.0" TO 1.5") PAVEMENT PLANING, ASPHALT CONCRETE (1.5")		0
	1600 2141 600			4912				20						254 254 254 255	01000 01000 01000	600 1600 5220 4928	SQ YD SQ YD SQ YD SQ YD	PAVEMENT PLANING, ASPHALT CONCRETE (VARIES 0.0" TO 3.0") PAVEMENT PLANING, ASPHALT CONCRETE (VARIES 0.0" TO 1.5") PAVEMENT PLANING, ASPHALT CONCRETE (1.5") FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT, CLASS MS		07 (
20	1600 2141 600		64	4912				22						254 254 254	01000 01000 01000	600 1600 5220	SQ YD SQ YD SQ YD SQ YD SQ YD	PAVEMENT PLANING, ASPHALT CONCRETE (VARIES 0.0" TO 3.0") PAVEMENT PLANING, ASPHALT CONCRETE (VARIES 0.0" TO 1.5") PAVEMENT PLANING, ASPHALT CONCRETE (1.5")	36	0

1			******		SHEET N		\ 		1	Γ		PARTIC	CIPATION	ITEM	ITEM	GRAND	UNIT	DESCRIPTION	SEE SHEE
	17	18	19	20		24		38	39	40	41				EXT.	TOTAL			NO.
																		PAVEMENT - CONT'D	
		774											ļ	301	46000	783	CU YD	ASPHALT CONCRETE BASE, PG64-22	
		515	040			<u> </u>	ļ	ļ					ļ	304	20000	515	CU YD	ACGREGATE BASE	
		308	616										ļ	305	14000	924	SQ YD	10" CONCRETE BASE	
	647										[ļ	407	10000	647	GALLON	TACK COAT	
	19521											ļ		407	13900	19521	GALLON	TACK COAT, 702.13	
	7281					4						†	<u> </u>	407	14000	7285	GALLON	TACK COAT FOR INTERMEDIATE COURSE	
																	5.1.2.511	THE COURT OF THE C	
	10369					6								442	10000	10375	CU YD	ASPHALT CONCRETE SURFACE COURSE, 12.5MM, TYPE A (446)	
	11758					10								442	10100	11768	CU YD	ASPHALT CONCRETE INTERMEDIATE COURSE, 19MM, TYPE A (446)	
					 							ļ							
				74 1400	 						ļ	ļ	ļ	SPECIAL	45130000	74	FT	PRESSURE RELIEF JOINT, TYPE A	7
	2748			1400	 			<u> </u>			ļ		ļ	452 617	13000 10100	1400 2748	SQ YD CU YD	9" NON-REINFORCED CONCRETE PAVEMENT COMPACTED AGGREGATE	
	36624				 								 	617	20000	36624	SQ YD	SHOULDER PREPARATION	
+									 		l			011	20000	30024	34 13	SHOOLDEN FIRE ANALTON	
10	05298										l			618	40100	105298	FT	RUMBLE STRIPS, (ASPHALT CONCRETE)	-
I											0.12			618	43000	0.12	MILE	CENTER LINE, RUMBLE STRIPE (ASPHALT CONCRETE)	
											ļ								
				 	<u> </u>							 							
					1			 			015		ļ		20100	0.45		TRAFFIC CONTROL	
-				 	 -			 	 		915 915	 	 	621 621	00100 54000	915 915	EACH EACH	RPM RAISED PAVEMENT MARKER REMOVED	
\neg									 		910		 	021	34000	310	EACH	NAISED FAVEMENT MARKER REMOVED	-
									64				<u> </u>	625	25402	64	FT	CONDUIT, 2", 725.05	
									64					625	29001	64	FT	TRENCH, AS PER PLAN	37
_									2					625	30701	2	EACH	PULL BOX, 725.08, 18", AS PER PLAN	37
					ļ	100		ļ											
					 	128		ļ			<u> </u>			626	00100	128	EACH	BARRIER REFLECTOR	
\dashv								 		4	<u> </u>			630	75000	4	EACH	SIGN ATTACHMENT ASSEMBLY	
								<u> </u>		113			1	630	80224	113	SQ FT	SIGN, OVERHEAD EXTRUSHEET	
								1		1				630	87400	1	EACH	REMOVAL OF OVERHEAD MOUNTED SIGN AND DISPOSAL	
			••							1				630	97700	1	EACH	SIGNING, MISC.: REPAIR OVERHEAD SIGN SUPPORT, TYPE TC-7.65, AS PER PLAN	40
_ _										3				630	97700	3	EACH	SIGNING, MISC.: SIGN DATA COLLECTION	40
					+				9				ļ		00501	17	5.00	DETECTOR LOOP, AS DEP DI AN	
								2	3				 	632 632	26501 27009	17 5	EACH EACH	DETECTOR LOOP, AS PER PLAN LOOP DETECTOR UNIT, DELAY AND EXTENSION TYPE, AS PER PLAN	37
_						•		72	384					632	65300	456	FT	LOOP DETECTOR LEAD-IN CABLE, 2 CONDUCTOR, NO. 14 AWG	37
																		Design of the second of the se	
											22.11			644	00100	22,11	MILE	EDGE LINE	
											10.12			644	00200	10.12	MILE	LANE LINE	
											0.45		<u> </u>	644	00300	0.45	MILE	CENTER LINE	
-											2118		-	644	00400	2118	FT	CHANNELIZING LINE	
+								 	1		74	1	1	644	00500	74	FT	STOP LINE	1
											1216		1	644	00700	1216	FT	TRANSVERSE/DIAGONAL LINE	
											2			SPECIAL	64440000	2	EACH	AIR SPEED ZONE MARKING	7
								ļ	L										
								ļ			2.55		ļ	646	10000	2.55	MILE	EDGE LINE	
							<u> </u>		_		0.17	ļ	 	646	10100	0.17	MILE	LANE LINE	
											0.15	-		646	10200	0.15	MILE	CENTER LINE	
-					 						1260	 	 	646	10300	1260	FT	CHANNELIZING LINE	
			-								204			646	10400	204	FT	STOP LINE	_
											1134			646	10600	1134	FT	TRANSVERSE/DIAGONAL LINE	
											422			646	10800	422	SQ FT	ISLAND MARKING	
											13			646	20300	13	EACH	LANE ARROW	
					 								 				1		
-								ļ	 		 	ļ		<u> </u>			 	CTOLOTUBES AND NUR COM	
-					 			 	 	 		1	1	 			-	STRUCTURES 20' AND OVER LOR-20-0868 (SFN 4701909)	
		···-										 						LOR-20-0808 (SFN 4701909) LOR-20-0973 (SFN 4707370)	46 46
					1			T			l	<u> </u>						LOR-20-0999 (SFN 4701917)	46
																		LOR-20-1056L (SFN 4701933)	47
																		LOR-20-1056R (SFN 4701941)	47
			-								ļ		1					LOR-20-1208L (SFN 4701968)	48
							-	 				<u> </u>		ļ	_			LOR-20-1208R (SFN 4701976)	48
1	- 1			L	1		L	1			l	1	1	1	1	<u></u>	1	LOR-20-1303 (SFN 4706609)	49

 \bigcirc

 \bigcirc

 \bigcirc

GENERAL SUMMARY

LOR-20-8.56

(15 68

						SHEET	NUMBE	R			,		PARTIC	IPATION	7 7 5 1	ITEM	GRAND			SEE	ATED H (ED
		9	10	11	12	13		41							ITEM	EXT.	TOTAL	UNIT	DESCRIPTION	SHEET NO.	CALCULATE HYH CHECKED
																			MAINTENANCE OF TRAFFIC		
-				106						ļ		ļ			202	30600	106	SQ YD	CONCRETE MEDIAN REMOVED		7
-			120	106	ļ	ļ		ļ	ļ	 	ļ	-			609	72000	106	SQ YD	CONCRETE MEDIAN]
-			120 4			 	 	 	 		-		- 		614 614	11110	120	HOUR	LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSISTANCE		_
						-		 	+	 	 	1	1		614	11500	4	MONTH	WORKSITE TRAFFIC SUPERVISOR		_
			3			 			 	-					614	12410	3	EACH	SPEED ZONE AHEAD SYMBOL SIGN		4
			· · · · · · · · · · · · · · · · · · ·		LUMP	LUMP		 	1		1				614	12420	LUMP	LACIT	DETOUR SIGNING		1
		10		· · · · · · · · · · · · · · · · · · ·					"	1					614	12460	10	EACH	WORK ZONE MARKING SIGN		-
-			27												614	12470	27	E.ACH	WORK ZONE SPEED LIMIT SIGN		1
		19					<u> </u>								614	12484	19	EACH	WORK ZONE INCREASED PENALTIES SIGN		1
\vdash		5		-			 	ļ	 	- 			1								
-		20				 		 	 	<u>-</u>	ļ <u>-</u>	 			614 614	12500 12600	5	EACH	REPLACEMENT SIGN		_
		68				 	 	<u> </u>	 	 		 		<u> </u>	614	13000	68	EACH CU YD	REPLACEMENT DRUM ASPHALT CONCRETE FOR MAINTAINING TRAFFIC		_
				244		†	1		 	<u> </u>	<u> </u>				614	18401	244	DAY	PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN	11	-
																		1	ONTHOUS STREET MESSAGE STORY AS FERT FEAT		
								10.12							614	20100	10.12	MILE	WORK ZONE LANE LINE, CLASS I, 642 PAINT		1
						ļ	ļ	10.12	ļ	ļ					614	20550	10.12	MILE	WORK ZONE LANE LINE, CLASS III, 642 PAINT		1 ≻
\vdash								0.45						 	614	21100	0.45	MILE	WORK ZONE CENTER LINE, CLASS I, 642 PAINT		C
							ļ	0.45	-		 	-	-	ļ	614	21550	0.45	MILE	WORK ZONE CENTER LINE, CLASS III, 642 PAINT		₹
	-					 	 	22.11	 · · · · ·	 	-	+	 	 	614	22100	22.11	MILE	WORK ZONE EDGE LINE, CLASS I, 642 PAINT		UMMA
						<u> </u>	 	22.11	1	1	†	1	 	 	614	22350	22.11		WORK ZONE EDGE LINE, CLASS I, 642 PAINT		 ∑
								2118				1			614	23200	2118		WORK ZONE CHANNELIZING LINE, CLASS I, 642 PAINT		
								2118							614	23680	2118	FT	WORK ZONE CHANNELIZING LINE, CLASS III, 642 PAINT		S
_							ļ	L										<u> </u>			
-						ļ	ļ	1216	_						614	25210	1216	FT	WORK ZONE TRANSVERSE/DIAGONAL LINE, CLASS II, 642 PAINT		A
\vdash						ļ	ļ	1216 74	ļ		ļ		 	ļ	614	25620	1216	FT	WORK ZONE TRANSVERSE/DIAGONAL LINE, CLASS III, 642 PAINT		~
						 		74	ļ		 		 		614 614	26200	74	FT	WORK ZONE STOP LINE, CLASS I, 642 PAINT		Ш
						<u> </u>	 	17	1			+	-		014	26610	74	FT	WORK ZONE STOP LINE, CLASS III, 642 PAINT		
			·- · · · · -			<u> </u>	 	 			 						 				GE
					,																5
																	1				†
						<u> </u>		<u> </u>													1
-						<u> </u>		ļ	ļ	ļ											
-						<u> </u>		ļ	 				ļ			}		ļ			
-							 	<u>.</u>	l	 		 					ļ				
								 	 			 	1				 				1
±																					1
, he																					1
ü —							 				ļ										1
₹—					·		 			ļ	 										
1						 	 	-	1		†		ļ					 			1
9	-+					 	<u> </u>		 	1		 	 			 		-			-
≥						ľ	1	l	 	1		 	1				 				1
																1		1			†
						 															1
<u> </u>						.	ļ	 	<u> </u>	<u> </u>			ļ								
-							ļ	 			 				614	11000	LUMP	11011011	MAINTAINING TRAFFIC]
						 -	ļ	<u> </u>	 	 			 		619	16010	4 1.13MD	MONTH	FIELD OFFICE, TYPE B		1
201							 								624	10000	LUMP		MOBILIZATION		ဖ
. 87.									1	1		 	1								ιÚ
11/2												1									ထ
																					1 1
DAT						ļ			ļ	ļ			ļ								20
_							ļ		.	1		 	 								l i
-						-		ļ	 	-			 					ļ			<u> </u>
su						 	}	-	 	 		-									0
ele										 	 	<u> </u>						 			ئـــ
Ĕ 🗌								 								<u> </u>		<u> </u>			•
ž 🗀																	<u> </u>			-	ł
Z																					
ls											<u> </u>										(16) (68)
<i></i>										i	1		1	,	1	1		1			1
S S S S S S S S S S S S S S S S S S S								 	<u> </u>	-			 								\ 68 /

 \bigcirc

 \bigcirc

 \bigcirc

254 407 442 604 209 617 617 LENGTH AGGREGATE LOG POINT ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE A (446) CATCH BASIN ADJUSTED TO GRADE PREPARATION PAVEMENT PLANING, ASPHALT CONCRETE (VAR. 3.0" TO 1.25") PAVEMENT PLANING, ASPHALT CONCRETE (VAR, 3.25° TO 0°) PAVEMENT PLANING, ASPHALT CONCRETE (VAR. 0.0" TO 3.0") PAVEMENT PLANING, ASPHALT CONCRETE (VAR. 0.0" TO 1.5") PAVEMENT PLANING, ASPHALT CONCRETE (1.5") RUMBLE STRIPS, (ASPHALT CONCRETE) TACK COAT @ 0.08 GAL/SY SHOULDER PROPOSED TACK COAT, 702.13 0.08 GAL/SY COMPACTED GRADING COMPACTED то WIDTH PHALT CONCRE' FACE COURSE, MM, TYPE A (446) SE AGGREGATE AGGREGATE WIDTH (EACH ROUTE AVEMENT LOG POINT **FEET** SHOULDER AVG. AREA MILE FEET 2 3/4 INCHES 1 1/2 INCHE! VG. THICKNESSAVG. THICKNESS STATION SQ YD SQ YD SQ.YD SQ.YD SQ.YD SQ.YD SQ.YD GALLON GALLON GALLON INCH | CU.YD. INCH | CU.YD. EACH FT FT FT SQ YD MILE CU YD CU YD SQ YD \bigcirc 1.5 89 1.75 3.0 3.0 LOR 20 448+84 452+09 325 59.3 2141 2141 171 64 104 650 217 0.12 17 217 LOR 1.5 59 69 3.0 3.0 20 453+81 172 74.0 1.75 344 0.07 9 115 452+09 1414 113 LOR 20 557+17 10336 72.0 1.5 3,445 1.75 41344 3.0 3.0 7.83 1,053 13,781 453+81 82688 6,615 2,481 4,020 13,781 ⋖ LOR 20 557+17 557+32 15 72.0 120 10 4 1.5 5 1.88 60 3.0 3.0 20 0.01 2 20 LOR 20 93 1.5 49 2 65 13 175 557+32 558+63 131 35 524 3.0 3.0 0.10 80.0 1164 175 4 20 LOR 558+63 558+78 15 72.0 120 10 1.5 5 1.88 3.0 3.0 20 0.01 2 20 \bigcirc 3.0 3.0 OR 20 558+78 637+42 7864 72.0 62912 5,033 1,887 1.5 2,621 1.75 31456 10,485 5.96 801 10,485 SHOULDER LOR 20 637+42 637+57 15 72.0 120 10 1.5 5 1.88 60 3.0 | 3.0 20 0.01 2 20 LOR 225 117 2 157 3.0 3.0 32 423 20 637+57 640+74 317 80.0 85 1.5 1268 0.24 2818 423 LOR 20 640+74 640+89 72.0 120 10 1.5 5 1.88 3.0 3.0 0.01 2 20 20 1.5 779 3.0 | 3.0 3,115 LOR 640+89 664+25 2336 72.0 18688 1,495 561 1.75 908 9344 3,115 1.77 238 LOR 20 664+25 665+00 75 72.0 600 600 48 1.5 25 1.75 29 300 3.0 3.0 100 0.06 8 100 18 LOR 20 665+00 712+57 4757 72.0 38056 38056 3,044 1,142 1.5 1,586 1.75 19028 3.0 3.0 3.60 485 6,343 6,343 LOR 20 712+57 714+57 200 72.0 1600 128 1.38 61 0.88 39 800 3.0 3.0 267 0.15 20 267 1600 ಂಶ LOR 20 S.R. 511 RAMPS AVEMEN RAMP TAPER 1111 33 1.25 39 3611 0.75 75 RAMP TAPER 289 ACCEL/DECEL LANES 713 1.5 372 1.75 433 8916 267 RAMP BERMS 5220 418 1.5 218 5220 LOR 20 S.R. 301 RAMPS 4170 13150 1,052 395 1.5 548 1.75 639 1.5 | 1.5 | 1.58 1,390 13150 1,390 58 RAMP TAPER 882 1.25 1.5 1.5 RAMP TAPER 400 2600 2600 208 0.75 54 133 0.15 133 6 ACCEL/DECEL LANES 381 198 1.75 231 4760 4760 143 1.5 EXTRA AREA FOR U-TURN MEDIANS 1.5 53 1.75 62 LOR 20 1280 44 58 38 ADDITIONAL PLANING AREAS LOR 20 490+50 36.0 LEFT 488+40 50 200 200 LEFT 554+50 555+50 100 36.0 400 400 LEFT 557+50 36.0 600 556+00 150 600 LEFT 639+75 640+25 36.0 200 50 200 ľ RIGHT 641+04 641+54 50 36.0 200 200 ∞ Ó CATCH BASIN ADJUSTMENTS LOR 20 Ñ RIGHT 525+75 $\mathbf{\alpha}$ RIGHT 677+80 ō LEFT 677+80 17 68 TOTALS 58.566 1,600 2,141 600 1,600 5,220 | 19,521 | 647 7,281 10.369 11.758 105,298 21.67 2.684 64 36.624

										SHOU	LDER P	AVEMEN	IT REPA	IRS							
				- 4				202	203	204	204	301	304		253	255	255			305	
STAT Loca		LENGTH	WIDTH	INDIVIDUAL REPAIR AREA	DIRECTION	SIDE	NUMBER OF REPAIRS	PAVEMENT REMOVED	EXCAVATION (15" DEEP)	SUBGRADE COMPACTION	PROOF ROLLING	ASPHALT CONCRETE BASE, PG 64-22 (9" DEEP)	AGGREGATE Base (6" DEEP)		PAVEMENT REPAIR, AS PER PLAN (A)	FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT, CLASS MS	FULL DEPTH PAVEMENT SAWING			10" CONCRETE BASE	
EGIN		FT	FT	SQ YD	-		EACH	SQ YD	CU YD	SQ YD	HOUR	CU YD	CU YD		CU YD	SQ YD	FT			SQ YD	
88+40	490+05	SHOULDERS 4	231	102.67	WEST	INSIDE	1	103		141	0.1						470			103	
88+40	490+05	8	231	205.33	WEST	OUTSIDE	1	205		244	0.2						478			205	
55+50	555+56	4	1	0.44	WEST	INSIDE	1								0.12						
55+50 57+04	555+56 557+10	8	1	0.89	WEST WEST	OUTSIDE	1								0.25 0.12						
57∙04	557+10	8	1	0.89	WEST	OUTSIDE	1								0.25						
35+71	635+77	4	1	0.44	WEST	INSIDE	1								0.12						
35+71 39+94	635+77 640+00	8	1	0.89	WEST WEST	OUTSIDE	1 1					1			0.25 0.12						
9+94	640+00	8	1	0.89	WEST	OUTSIDE	1								0.25						
	450.50					INOIRE															
2+50 2+50	452+56 452+56	8	6	2.67 5.33	EAST EAST	OUTSIDE	1 1														
3+02	453+08	4	6	2.67	EAST	INSIDE	1														
3+02	453+08	8	6	5.33	EAST	OUTSIDE	1														
3·55 3·55	453+61 453+61	8	6	2.67 5.33	EAST EAST	OUTSIDE	1 1					<u> </u>									
54.08	454+14	4	6	2.67	EAST	INSIDE	1									2.67	20				
54+08	454+14	8	6	5.33	EAST	OUTSIDE	1									5.33	28				
59+89	459+95	4	6	2.67	EAST	INSIDE	1									2.67	20				
59+89 55+99	459+95 556+05	8	6 1	5.33 2.67	EAST EAST	OUTSIDE	1								0.12	5.33	28				
55+99	556+05	8	1	5.33	EAST	OUTSIDE	1								0.25						
58 • 10	558+16	4	1	2.67	EAST	INSIDE	1								0.12						
58·10 06·30	558+16 606+36	8	1	5.33 2.67	EAST EAST	OUTSIDE	1								0.25 0.12						
06+30	606+36	8	1	5.33	EAST	OUTSIDE	1								0.25						
37+66	637+72	4	1	2.67	EAST	INSIDE	1								0.12						
37 ⋅ 66 41 ⋅ 89	637+72 641+95	8	1	5.33 2.67	EAST EAST	OUTSIDE	1 1								0.25 0.12						
41+89	641+95	8	1	5.33	EAST	OUTSIDE	1								0.25						
	SR301	RAMPS																			
		PAVED SHO		1214 608		INSIDE	1		506 253	1214 608		304 152	202 101								
		PAVED SHO		684		INSIDE	1		285	684		171	114								
RAMP	INSIDE	PAVED SHO	ULDER	588		INSIDE	1		245	588		147	98								
						-						-									
		1						1				1									
		-		-		1		-				-						-			
		-												\vdash							
		OLUMN				1	<u> </u>	308	1289	3479	0.30	774	515		ļ	16	1044			308	

 \circ

			WEST	BOUN	D FUL	L DEF	РТН Р	AVEM	ENT F	REPAIR	rs						EAST	BOUN	D FUL	L DEF	PTH P	AVEM	ENT RE	PAIR	S		
STAT	ION	LANE	WIDTH	LENGTH	INDIVIDUAL REPAIR AREA	TYPE OF REPAIR	NUMBER OF REPAIRS	PAVEMENT REMOVED	SUBGRADE COMPACTION 60	DROOF ROLLING	PAVEMENT REPAIR, AS CONTROL OF PER PLAN (A)	FULL DEPTH PAVEMENT REMOVAL AND RIGID 55 REPLACEMENT, CLASS 55 MS. AS PER PLAN (B)	FULL DEPTH PAVEMENT 52 SAWING	10" CONCRETE BASE 508	STA	TION	LANE	WIDTH	LENGTH	INDIVIDUAL REPAIR AREA	TYPE OF REPAIR	NUMBER OF REPAIRS		PAVEMENT REPAIR, AS CONTROL OF PLAN (A)	FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT, CLASS MS. AS PER PLAN (B)	FULL DEPTH PAVEMENT 52 SAWING 52	
EGIN	END		FT	FT	SQ YD		EACH	SQ YD	SQ YD	HOUR				SQ YD	BEGIN	END		FT	FT	SQ YD		FT	(SQ YD	FT	
88+40	490+05	DRIVING	231	12	308.00	TRANS	1	308	308	0.5			486	308	452+50	452+56	DRIVING	6	12	8.00	TRANS	1			8	36	
		PASSING	231	12		TRANS		308	308	0.5			486	308	452+50	452+56	PASSING	6	12	8.00	TRANS	1			8	36	
		DRIVING PASSING	1	12 12	1.33 1.33	TRANS TRANS	1				0.4 0.4				453+02 453+02	453+08 453+08	DRIVING PASSING	6	12 12	8.00	TRANS TRANS	1			8	36 36	-
57+04	557+10	DRIVING	1	12	1.33	TRANS					0.4				453+55	453+61	DRIVING	6	12	8.00	TRANS	1			8	36	
		PASSING DRIVING	6	12 12	1.33 8.00	TRANS TRANS	1				0.4	8	36		453+55 606+30	453+61 606+36	PASSING DRIVING	6 1	12 12	8.00 1.33	TRANS TRANS	1		0.4	8	36	
		PASSING	6	12	8.00	TRANS	1					8	36		606+30		PASSING	1	12	1.33	TRANS	1		0.4			
+		-												 									+				
																							$+$ $\overline{+}$				
		-																					+ +				
Į.	THIS C														TOTAL												

 \circ

 \circ


 \circ


		RA	MP F	ULL DE	PTH PAVE	MENT	REPAI	RS							S.R.	511 AN	D S.R. 301	FULL	DEPT	Н РА	VEME	NT RE	PAIRS	3				CALCULATI DCM CHECKED
							255	255	SPECIAL	603	605				<u> </u>		T	*******	202	204	204	255	255	452	SPECIAL	603	605	
ROAD	RAMP	WIDTH	LENGTH	INDIVIDUAL REPAIR AREA	TYPE OF REPAIR	NUMBER OF REPAIRS	FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT, CLASS MS	FULL DEPTH PAVEMENT SAWING	PRESSURE RELIEF JOINT, TYPE A	6" CONDUIT, TYPE F	6" SHALLOW PIPE Underdrains	ROAD	LANE	WIDTH	LENGTH	INDIVIDUAL REPAIR AREA	TYPE OF REPAIR	NUMBER OF REPAIRS	PAVEMENT REMOVED	PROOF ROLLING	SUBGRADE COMPACTION	FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT, CLASS MS	FULL DEPTH PAVEMENT SAWING	9" NON-REINFORCED PORTLAND CEMENT CONCRETE PAVEMENT	PRESSURE RELIEF JOINT, TYPE A	6" CONDUIT, TYPE F	6" SHALLOW PIPE UNDERDRAINS	
		FT	FT	SQ YD		EACH	SQ YD	FT	FT	FT	FT			FT	FT	SQ YD		FΤ	SQ YD	HOUR	SQ YD	SQ YD	FT	SQ YD	FT	FT	FT	၂ တ
S.R.511	RAMP A	6	16	10.67	TRANSVERSE	20	213	1000				S.R. 511	SB	6	30	20.00	TRANSVERSE	31				620	2418					<u> </u>
		6	8		TRANSVERSE	3	16	84					NB	6	30	20.00	TRANSVERSE	32				640	2496					
		110	16	195.56	TRANSVERSE	11	196	362				(AT EXPANSION JOINT)		6	17 17		TRANSVERSE TRANSVERSE	1				11	46 46					
	RAMP B	6	18	10.67	TRANSVERSE	16	171	800				(AT APPROACH SLAB)			<u> </u>	11.00	TRANSVERSE	1				''	40		18.5	20	19.5	Ā
		6	8		TRANSVERSE	6	32	168				(AT APPROACH SLAB)	SB				TRANSVERSE	1							18.5	20	19.5	_
-		28	20	62.22	TRANSVERSE	1	62	124								ļ												C
	RAMP C	6	17		TRANSVERSE	83	940	3818				DBERLIN-ELYRIA RD	вотн	3	30	10.00	TRANSVERSE	3		 		30	207	-		 	 	~
		30	17		TRANSVERSE	1	57	94																		-		<u> </u>
	(AT EXPANSION JOINT)	6	17	11.33	TRANSVERSE TRANSVERSE	1	11	46	18.5	20	19.5	S.R. 301	SB	6 5 0	25 6		TRANSVERSE LONGITUDINAL	7	<u> </u>			117	476					∇ Q
	TAT ATTROACH SEAS				THANGUENOE.				10.5	20	10.5			25	6		LONGITUDINAL	8				33 134	112 496				l	Ц
	RAMP D	36	17		TRANSVERSE		68	106					NB	6	25	16.67	TRANSVERSE	9				150	612					Ω
		6	17		TRANSVERSE		476	1932					<u> </u>	50	6		LONGITUDINAL	1				33	112					
	(AT EXPANSION JOINT)	15 6	17 17		TRANSVERSE TRANSVERSE	1	28 11	64 46				FULL WID	TH AT	25 180	6 50		LONGITUDINAL TRANSVERSE	11	1400	0.70	1400	184	682 1050	1400	<u> </u>			
	(AT APPROACH SLAB)				TRANSVERSE	1			18.5	20	19.5	SOUTH							1400	0.70	1400		1000	1400				ļ ū
<u></u>																												<u>≅</u>
S.R. 301	RAMP A	6	16	10.67	TRANSVERSE	11	117	550																				₩
	11,7,801	8	16		TRANSVERSE		28	112								 				<u> </u>								>
		6	12	8	TRANSVERSE	1	8	36																				ءَ ا
		250	6	166.67	LONGITUDINAL	11	167	512									ļ											
<u> </u>	RAMP B	6	16	10.67	TRANSVERSE	9	96	450															-					l
		6	34	22.67	TRANSVERSE	1	23	86																				İ
	mann o		40	40.07	TRINAVERAE	- 40	400	250								ļ												
	RAMP C	6	16	10.67	TRANSVERSE	13	139	650				<u> </u>				-				<u> </u>			 					l
	RAMP D	6	16	10.67	TRANSVERSE	8	85	400								<u> </u>												l
		6	8	5.33	TRANSVERSE	1	5	28																				
																												l
																												ł
	T																											1
				1 .												1			1		l	1	1					
																										1	1	 -
	THIS COLUMN						2949	11468	37	40	39	TOTAL THIS CO							1400	0.70	1400		8753	1400 1400	37	40	39	

 \bigcirc

 \bigcirc

 \bigcirc





 \bigcirc

0

SUGGESTED SEQUENCE OF GUARDRAIL WORK

1. GUARDRAIL WORK IS TO BEGIN AFTER THE LINEAR GRADING IS COMPLETED AND THE 617 MATERIAL IS PLACED.

2. REMOVE THE GUARDRAIL.

- 3. PERFORM THE EMBANKMENT, AS PER PLAN. 4. REBUILD/CONSTRUCT THE GUARDRAIL RUN. 5. INSTALL BARRIER REFLECTORS.

LOCATIONS OF GUARDRAIL

THE GUARDRAIL PROTECTION PROVIDED IN THIS PLAN SHALL BE LOCATED IN THE FIELD TO ASSURE THAT THE INSTALLATION WILL AFFORD THE MAXIMUM PROTECTION FOR TRAFFIC. THIS LOCATION SHALL BE POSITIONED AS FAR AS POSSIBLE FROM THE EDGE OF PAVEMENT WHILE MAINTAINING PROPER GRADE IN FRONT OF GUARDRAIL AS PER STANDARD DRAWINGS AND PLAN DETAILS.

CONNECTING GUARDRAIL TO EXISTING RAIL

IN LOCATIONS WHERE TYPE 5 GUARDRAIL, TERMINAL ASSEMBLIES, ETC. ARE TO BE CONNECTED TO EXISTING RAIL SOME MODIFICATIONS MAY BE REQUIRED, INCLUDING EXTRA POSTS, DRILLING HOLES AND POSSIBLY PARTIAL SECTIONS OF ADDITIONAL RAIL ELEMENTS. THE COST OF THIS ADDITIONAL WORK SHALL BE INCLUDED IN THE UNIT BID PRICE FOR TYPE 5 GUARDRAIL. IF ADDITIONAL PORTIONS OF RAIL ELEMENT ARE USED THE LINEAL MEASUREMENT OF THIS ADDITIONAL PORTION SHALL BE ADDED FOR PAYMENT.

CONNECTION BETWEEN EXISTING AND PROPOSED GUARDRAIL

WHEN IT IS NECESSARY TO SPLICE PROPOSED GUARDRAIL TO EXISTING GUARDRAIL, ONLY THE EXISTING GUARDRAIL SHALL BE CUT, DRILLED, OR PUNCHED. THE CONNECTION SHALL BE MADE USING A "W-BEAM RAIL SPLICE" AS SHOWN ON STANDARD CONSTRUCTION DRAWING GR-1.1. PAYMENT SHALL BE INCLUDED IN THE CONTRACT PRICE FOR THE RESPECTIVE GUARDRAIL ITEMS.

<u> ITEM 202 - ANCHOR ASSEMBLY REMOVED FOR REUSE, TYPE B-98</u> <u> ITEM 202 - ANCHOR ASSEMBLY REMOVED FOR REUSE, TYPE E-98</u>

THIS ITEM CONSISTS OF REMOVING AN EXISTING ANCHOR ASSEMBLY, AND SALVAGING FOR REUSE AT A LOCATION SHOWN ON THE PLANS. THE RESULTING HOLES SHALL BE BACKFILLED WITH GRANULAR MATERIAL AND COMPACTED. ELEMENTS THAT ARE NOT SALVAGEABLE SHALL BE DISPOSED OF PER 202.02.

ITEM 202 - REMOVAL MISC .: IMPACT ATTENUATOR

REMOVE THE EXISTING IMPACT ATTENUATOR SYSTEM. SPECIAL CARE SHALL BE PERFORMED TO NOT DISTURB THE INTEGRITY OF THE CONCRETE BACK STOP OR CONCRETE PAD WHICH ARE TO REMAIN FOR THE PROPOSED IMPACT ATTENUATOR.

PAYMENT FOR THE ABOVE WORK SHALL BE MADE AT THE UNIT PRICE BID FOR ITEM 202, REMOVAL MISC.: IMPACT ATTENUATOR AND SHALL INCLUDE ALL LABOR, TOOLS, EQUIPMENT AND MATERIALS NECESSARY TO DO THE AROVE WORK.

<u>ITEM 203 - EMBANKMENT, AS PER PLAN</u>

AT SPECIFIED LOCATIONS AND LOCATIONS AS DIRECTED BY THE ENGINEER, EMBANKMENT SHALL BE PLACED AS TO PROVIDE A SUITABLE AREA TO CONSTRUCT GUARDRAIL AND TO PROVIDE FOR THE STRUCTURAL INTEGRITY OF THE ROADWAY SHOULDER.

AREAS WHERE EMBANKMENT MATERIALS ARE TO BE PLACED SHALL BE SCALPED. THE REQUIREMENTS FOR BENCHING SHALL BE WAIVED. THE DEPTH OF LAYERS IN WHICH THE EMBANKMENTS ARE PLACED SHALL BE LIMITED TO EIGHT (8) INCHES IN THICKNESS. THE METHOD OF COMPACTION AND EQUIPMENT USED SHALL BE SUFFICIENT TO PROVIDE A MINIMUM OF 60 PERCENT RELATIVE

AFTER THE EMBANKMENT HAS BEEN PLACED, THE AREAS SHALL BE FERTILIZED, SEEDED, MULCHED, AND WATERED AS PER ITEM 659. THE COST SHALL BE INCLUDED IN THIS ITEM FOR PAYMENT.

THE METHOD OF MEASUREMENT FOR EMBANKMENT MATERIAL SHALL BE THE NUMBER OFCUBIC YARDS MEASURED BY LOOSE VOLUME IN THE CARRIER AT THE WORK SITE, IN LIEU OF THE REQUIREMENTS OF 203.09, AND PAYMENT FOR ACCEPTED QUANTITIES WILL BE MADE AT THE CONTRACT UNIT BID PRICE PER CUBIC YARD FOR ITEM 203 -EMBANKMENT, AS PER PLAN AND SHALL INCLUDE ALL WORK DESCRIBED ABOVE AND AT ALL TIMES BE AS DIRECTED BY THE ENGINEER.

ITEM 209 - RESHAPING UNDER GUARDRAIL. AS PER PLAN

THIS ITEM SHALL BE USED AT LOCATIONS INDICATED IN THE PLANS.

THIS WORK SHALL BE COMPLETED AT LOCATIONS SPECIFIED FOR WORK AS WELL AS PER CMS 209.05 AND AS DESCRIBED HEREIN, AND SHALL AT ALL TIMES BE AS DIRECTED BY THE ENGINEER.

THE AREA IN FRONT OF, UNDER, AND BEHIND THE GUARDRAIL SHALL BE GRADED AND RESHAPED TO PROVIDE AN AREA THAT HAS A SLOPE OF 10:1 MAXIMUM (SEE DETAILS ON THE GUARDRAIL DETAIL SHEETS FOR FURTHER DETAILS AND INFORMATION OF THE LIMITS OF THIS WORK).

THIS WORK SHALL NOT BE STARTED UNTIL AFTER THE RESURFACING AND BERM WORK HAS BEEN COMPLETED.

THE ABOVE WORK SHALL BE PAID FOR PER MILE WITH ITEM 209, RESHAPING UNDER GUARDRAIL, AS PER PLAN.

ITEM 606 - ANCHOR ASSEMBLY, TYPE E

THIS ITEM SHALL CONSIST OF FURNISHING AND INSTALLING ANY OF THE GUARDRAIL END TERMINALS AS LISTED ON ROADWAY ENGINEERING'S WEB PAGE UNDER ROADSIDE SAFETY DEVICES FOR APPROVED GUARDRAIL END TREATMENTS.
INSTALLATION SHALL BE AT THE LOCATIONS SPECIFIED IN THE PLANS, IN
ACCORDANCE WITH THE MANUFACTURER'S SPECIFICATIONS.

THE FACE OF THE TYPE E IMPACT HEAD SHALL BE COVERED WITH A SHEET OF TYPE G REFLECTIVE SHEETING, PER CMS 730.19.

THE CONTRACTOR MAY USE A SALVAGED EXTRUDER WHEN ASSEMBLING THE ITEM 606 ANCHOR ASSEMBLY, TYPE E. ALL WELDS ON THE EXTERIOR OF THE SALVAGED EXTRUDER SHALL NOT BE DAMAGED AND THE FEEDER SHUTE SHALL NOT BE BENT.

REFER TO THE MANUFACTURER'S INSTRUCTIONS REGARDING THE INSTALLATION OF, AND THE GRADING AROUND, THE FOUNDATION TUBES AND GROUND STRUT. THE TOP OF ANY FOUNDATION TUBE SHOULD BE LESS THAN 4 INCHES ABOVE THE GROUND. THE PLACEMENT OF THE FOUNDATION TUBES SHOULD BE AN APPROPRIATE DEPTH BELOW THE LEVEL LINE IN ORDER TO MAINTAIN THE FINISHED GUARDRAIL HEIGHT OF 27% INCHES FROM THE EDGE OF THE SHOULDER.

ON SITE GRADING IS REQUIRED IF THE TOP OF THE FOUNDATION TUBES OR TOP OF THE GROUND STRUT PROJECT MORE THAN 4 INCHES ABOVE THE GROUND

PAYMENT FOR THE ABOVE WORK SHALL BE MADE AT THE UNIT PRICE BID FOR ITEM 606, ANCHOR ASSEMBLY, TYPE E, EACH, AND SHALL INCLUDE ALL LABOR, TOOLS, EQUIPMENT AND MATERIALS NECESSARY TO CONSTRUCT A COMPLETE AND FUNCTIONAL ANCHOR ASSEMBLY SYSTEM, INCLUDING ALL RELATED TRANSITIONS, REFLECTIVE SHEETING, HARDWARE, GRADING, EMBANKMENT AND EXCAVATION NOT SEPARATELY SPECIFIED, AS REQUIRED BY THE MANUFACTURER.

ITEM 606 - ANCHOR ASSEMBLY REBUILT, TYPE E-98

THIS ITEM SHALL CONSIST OF REUSING SALVAGED ELEMENTS FROM AN EXISTING ANCHOR ASSEMBLY, AND CONSTRUCTING A COMPLETE AND FUNCTIONAL ANCHOR ASSEMBLY AT A LOCATION SHOWN IN THE PLANS.

THE ANCHOR ASSEMBLY SHALL BE RECONSTRUCTED AS PER ANY OF THE GUARDRAIL END TERMINALS AS LISTED ON ROADWAY ENGINEERING'S WEB PAGE UNDER ROADSIDE SAFETY DEVICES FOR APPROVED GUARDRAIL END TREATMENTS. INSTALLATION SHALL BE AT THE LOCATIONS SPECIFIED IN THE PLANS, IN ACCORDANCE WITH THE MANUFACTURER'S SPECIFICATIONS

THE FACE OF THE TYPE E IMPACT HEAD SHALL BE COVERED WITH A SHEET OF TYPE G REFLECTIVE SHEETING, PER CMS 730.19.

THE CONTRACTOR MAY USE A SALVAGED EXTRUDER WHEN ASSEMBLING THE ITEM 606 ANCHOR ASSEMBLY, TYPE E. ALL WELDS ON THE EXTERIOR OF THE SALVAGED EXTRUDER SHALL NOT BE DAMAGED AND THE FEEDER SHUTE SHALL

REFER TO THE MANUFACTURER'S INSTRUCTIONS REGARDING THE INSTALLATION OF, AND THE GRADING AROUND, THE FOUNDATION TUBES AND GROUND STRUT. THE TOP OF ANY FOUNDATION TUBE SHOULD BE LESS THAN 4 INCHES ABOVE THE GROUND. THE PLACEMENT OF THE FOUNDATION TUBES SHOULD BE AN APPROPRIATE DEPTH BELOW THE LEVEL LINE IN ORDER TO MAINTAIN THE FINISHED GUARDRAIL HEIGHT OF 27% INCHES FROM THE EDGE OF THE SHOULDER.

ON SITE GRADING IS REQUIRED IF THE TOP OF THE FOUNDATION TUBES OR TOP OF THE GROUND STRUT PROJECT MORE THAN 4 INCHES ABOVE THE GROUND

PAYMENT FOR THE ABOVE WORK SHALL BE MADE AT THE UNIT PRICE BID FOR ITEM 606, ANCHOR ASSEMBLY REBUILT, TYPE E, EACH, AND SHALL INCLUDE ALL LABÓR, TOOLS, EQUIPMENT AND MATERIAL'S NECESSARY TO RECONSTRUCT A COMPLETE AND FUNCTIONAL ANCHOR ASSEMBLY SYSTEM, INCLUDING ALL RELATED TRANSITIONS, REFLECTIVE SHEETING, HARDWARE, GRADING, EMBANKMENT AND EXCAVATION NOT SEPARATELY SPECIFIED, AS REQUIRED BY THE MANUEACTURER.

<u> ITEM 606 - GUARDRAIL REBUILT. TYPE 5</u>

THIS ITEM SHALL BE USED WHEN GUARDRAIL REQUIRES REPAIRS IN WHICH THE RAIL ELEMENT IS REUSABLE. ALSO, THIS ITEM WILL BE USED TO RE-ALIGN GUARDRAIL RUNS, AS DIRECTED BY THE ENGINEER.

PAYMENT SHALL INCLUDE ALL LABOR, MATERIALS AND EQUIPMENT, AS DESCRIBED IN 606.05 AND TO INCLUDE REMOVAL AND REPLACEMENT OF ANY AND ALL DAMAGED MATERIAL, (REUSING THE RAIL ELEMENT), INCLUDING REPLACEMENT OF ANY MATERIALS DAMAGED DURING DISMANTLING OR ANY MATERIALS WHICH MAY HAVE DETERIORATED TO THE POINT THEY CANNOT BE

ITEM 606 - ANCHOR ASSEMBLY REBUILT, TYPE B-98

THIS ITEM SHALL CONSIST OF REUSING SALVAGED ELEMENTS FROM AN EXISTING ANCHOR ASSEMBLY, AND CONSTRUCTING A COMPLETE AND FUNCTIONAL ANCHOR ASSEMBLY AT A LOCATION SHOWN IN THE PLANS.

THE ANCHOR ASSEMBLY SHALL BE RECONSTRUCTED AS PER ANY OF THE GUARDRAIL END TERMINALS AS LISTED ON ROADWAY ENGINEERING'S WEB PAGE UNDER ROADSIDE SAFETY DEVICES FOR APPROVED GUARDRAIL END TREATMENTS. INSTALLATION SHALL BE AT THE LOCATIONS SPECIFIED IN THE PLANS, IN ACCORDANCE WITH THE MANUFACTURER'S SPECIFICATIONS.

REFER TO THE MANUFACTURER'S INSTRUCTIONS REGARDING THE INSTALLATION OF, AND THE GRADING AROUND, THE FOUNDATION TUBES AND GROUND STRUT. THE TOP OF ANY FOUNDATION TUBE SHOULD BE LESS THAN 4 INCHES ABOVE THE GROUND. THE PLACEMENT OF THE FOUNDATION TUBES SHOULD BE AN APPROPRIATE DEPTH BELOW THE LEVEL LINE IN ORDER TO MAINTAIN THE FINISHED GUARDRAIL HEIGHT OF 27¾ INCHES FROM THE EDGE OF THE SHOULDER.

ON SITE GRADING IS REQUIRED IF THE TOP OF THE FOUNDATION TUBES OR TOP OF THE GROUND STRUT PROJECT MORE THAN 4 INCHES ABOVE THE GROUND

THE FACE OF THE TYPE B IMPACT HEAD SHALL BE COVERED WITH TYPE G REFLECTIVE SHEETING, PER CMS 730.19.

PAYMENT FOR THE ABOVE WORK SHALL BE MADE AT THE UNIT PRICE BID FOR ITEM 606, ANCHOR ASSEMBLY REBUILT, TYPE B, EACH, AND SHALL INCLUDE ALL LABOR, TOOLS, EQUIPMENT AND MATERIALS NECESSARY TO RECONSTRUCT A COMPLETE AND FUNCTIONAL ANCHOR ASSEMBLY SYSTEM, INCLUDING REFLECTIVE SHEETING AND ALL RELATED HARDWARE, GRADING, EMBANKMENT AND EXCAVATION NOT SEPARATELY SPECIFIED, AS REQUIRED BY THE MANUFACTURER.


ITEM 606 - IMPACT ATTENUATOR. TYPE 1 (BIDIRECTIONAL


THIS ITEM SHALL CONSIST OF FURNISHING AND INSTALLING ANY ONE OF THE TYPE I IMPACT ATTENUATORS AS LISTED ON THE OFFICE OF ROADWAY ENGINEERING'S WEB PAGE. IN-STALLATION SHALL BE AT THE LOCATIONS SPECIFIED IN THE PLANS, IN ACCORDANCE WITH THE MANUFACTURER'S SPECIFICATIONS.


THE FACE OF THE TYPE I IMPACT HEAD SHALL BE COVERED WITH A SHEET OF TYPE G REFLECTIVE SHEETING, PER CMS 730.19. PAYMENT FOR THE ABOVE WORK SHALL BE MADE AT THE UNIT PRICE BID FOR ITEM 606, IMPACT ATTENUATOR. TYPE 1 [BIDIRECTIONAL)], EACH, AND SHALL INCLUDE ALL LABOR, TOOLS, EQUIPMENT AND MATERIALS NECESSARY TO CONSTRUCT A COMPLETE AND FUNCTIONAL IMPACT ATTENUATOR SYSTEM, INCLUDING ALL RELATED TRANSITIONS, HARDWARE, REFLECTIVE SHEETING AND GRADING, NOT SEPARATELY SPECIFIED, AS REQUIRED BY THE MANUFACTURER.


														GUARE	RAIL (UANTI	TIES																ALCÚLATED DCM CHECKED
	202	202	202	202	202	202	202	202	202	202	203 203	209	407	442	442		606	606	606	606	606	606	606	606	606	606	622	622	622	626	659	836	3
SHEET NUMBER	GUARDRAIL REMOVED	பு GUARDRAIL REMOVED FOR ⊐ REUSE	ANCHOR ASSEMBLY REMOVED, P	ANCHOR ASSEMBLY REMOVED,	ANCHOR ASSEMBLY REMOVED P FOR REUSE, TYPE B-98	A ANCHOR ASSEMBLY REMOVED FOR FOR REUSE, TYPE E-98	BRIDGE TERMINAL ASSEMBLY P. REMOVED	GUARBRAIL REMOVED, BARRIER	REMOVAL MISC.: IMPACT P ATTENUATOR	CURB REMOVED	EMBANKMENT G EMBANKMENT AS PER PLAN G EMBANKMENT, AS PER PLAN	RESHAPING UNDER GUARDRAIL, AS PER PLAN	D TACK COAT FOR INTERMEDIATE	S * ASPHALT CONCRETE SURFACE COURSE, 12.5MM, F TYPE A (448) (1.5" DEEP)	* ASPHALT CONCRETE INTERMED. COURSE, 19MM, TYPE A (448) (1.75" DEEP)		GUARDRAIL, TYPE 5, BARRIER	GUARDRAIL REBUILT, TYPE 5	ANCHOR ASSEMBLY REBUILT, 일 각 TYPE B-98	ANCHOR ASSEMBLY, TYPE E	ANCHOR ASSEMBLY REBUILT, TYPE E-98	ANCHOR ASSEMBLY, TYPE T	IMPACT ATTENUATOR, TYPE 1 (8) (BIDIRECTIONAL)	BRIDGE TERMINAL ASSEMBLY,	BRIDGE TERMINAL ASSEMBLY,	BRIDGE TERMINAL ASSEMBLY, 9	CONCRETE BARRIER, SINGLE CSLOPE, TYPE D	CONCRETE BARRIER, END	CONCRETE BARRIER, END S ANCHORAGE, REINFORCED, TYPE D			SEEDING AND EROSION CONTROL WITH REINFORCING MAT, TYPE 3	
X	312.50		4	2							40	0.16				525				2		2		2			42	2	2			:	
																												2		10			R
X	331.25		4	2							22	0.11			1	225	1			2		2		2			54.5	2	2	8			UMMA
X	12.50	518.75	2		1	1	4			100	20 25	0.15				25		518.75	1		1	2				4				18	780	780	Ž
Х	200.00	87.50	4	1	1						32	0.12				262.5		87.50	1	1		2		2			17	2	2	9			SU
Х	1437.50		4	2				100.00	2		27	0.38				1737.5	100.00)		2		4	2		8					27			. 1
X		1125.00	2	2							52	0.38				637.50		1125.00		2		2								21			SUB
					:																												တ
X	287.50	175.00	4	2							43	0.21				700.00		175.00		2		4			8					20			=
X	800.00		. 2	2							33	0.26				1100.00				2		2								15			RA
Х	1		2										1									2											ARD
					ļ · · · ·		<u> </u>		-				* 4	* 6	* 10																		A
	-						-											ļ											1				U D
	<u> </u>																																
																			<u> </u>					 									
							<u> </u>																						 				1
							 					+																					
																																	-
																			<u> </u>	<u> </u>	-												
																													<u> </u>				56
																																	ထုံ
							1						-						<u> </u>														0
TOTAL	3606.25	1906.25	28	13	2	1	4	100	2	100	20.00 274.00	1.77	* 4	* 6	* 10	5212.50	100	1906.25	2.00	13	1	22	2	6	16	4	113.5	6	6	128	780	780	R-2


^{*} THESE QUANTITIES SHALL BE USED AT THE PROPOSED CONCRETE BARRIER, SINGLE SLOPE, TYPE D INSTALLATION FOR THE ADDITIONAL SURFACE COURSE TO THE FACE OF THE PROPOSED BARRIER AND FOR THE INTERMEDIATE COURSE UNDER THE BARRIER AS PER STANDARD DRAWING RM-4.5.





























APPLIES @ STA. 648+60 TO STA. 650+28 = 168.00 LIN. FT. STA. 650+53 TO STA. 652+21 = 168.00 LIN. FT. TOTAL = 336.00 LIN. FT.

EXISTING LEGEND

- (1) Item 451 15" Reinforced Concrete Pavement, As Per Plan
- 2 Item Special 4" Non-Stabilized Draining Base Type 'NJ' or Type 'IA'
- 3 Item 408 Bituminous Prime Coat, Applied at a Rate of 0.40 Gal/S.Y.
- 4 Item 304 6" Aggregate Base (See Proposal Note)
- (5) Item 203 Subgrade Compaction
- (6) Standard Longitudinal Joint
- 7 Item 304 9" Aggregate Base (See Proposal Note)
- (8) Item 605 6" Shallow Pipe Underdrain, 707.15, With Fabric Wrap, As Per Plan (*)
- (9) Item 203 Linear Grading








♣ INSIDE SHOULDER STA. 648+60 TO STA. 650+28 STA. 650+53 TO STA. 652+21

NOTES

- * Depth of Underdrain Remains Constant Below Pavement Surface.
- ♦ Depth of Underdrain : Inside Shoulder = 26" Outside Shoulder = 25"

0



NORMAL SECTION

APPLIES **e** STA. 650+28 TO STA. 650+53 - 25.00 LIN. FT. TOTAL - 25.00 LIN. FT.

EXISTING LEGEND

- ① Item 451 15" Reinforced Concrete Payement, As Per Plan
- ② Ifem Special 4" Non-Stabilized Draining Base Type 'NJ' or Type 'IA'
- 3 Item 408 Bituminous Prime Coat, Applied at a Rate of 0.40 Gal/S.Y.
- (4) Item 304 6" Aggregate Base (See Proposal Note)
- (5) Item 203 Subgrade Compaction
- (6) Standard Longitudinal Joint
- 7 Item 304 9" Aggregate Base (See Proposal Note)
- (8) Item 605 6" Shallow Pipe Underdrain, 707.15, With Fabric Wrap, As Per Plan (*)
- (9) Item 203 Linear Grading
- (i) Item 451 24" Reinforced Concrete Pavement, As Per Plan ↔
- (1) Item 301 9" Bituminous Aggregate Base AC-20


NOTES


- * Depth of Underdrain Remains Constant Below
- Pavement Surface.


0

 \bigcirc

∇ Depth of Underdrain : Inside Shoulder = 17" Outside Shoulder - 16"







⊕ INSIDE SHOULDER STA. 650+28 TO STA. 650+53

<u>ITEM 255 - FULL DEPTH PAVEMENT REMOVAL AND RIGID</u> <u>REPLACEMENT, CLASS MS, AS PER PLAN (A)</u>

THIS PAY ITEM IS TO BE USED TO REMOVE THE WEIGH IN MOTION PLATE AND FRAME WHICH ARE EMBEDDED 10" WITHIN THE 24" DEPTH REINFORCED CONCRETE PAVEMENT IN BOTH THE EASTBOUND AND WESTBOUND DRIVING LANES, AS SHOWN ON THIS SHEET. THE 24" REINFORCED CONCRETE PAVEMENT IN THE DRIVING LANES SHALL BE CUT THE WIDTH OF THE DRIVING LANE (12 FT WIDE), A LENGTH OF 8 FT, AND A DEPTH OF 24" IN ORDER TO BE ABLE TO REMOVE THE WEIGH IN MOTION PLATES. THE PLATES, FRAMES, AND ALL ASSOCIATED HARDWARE WITH THE WEIGH IN MOTION WITHIN THE DRIVING LANE SHALL BE DISPOSED OF BY THE CONTRACTOR. THE DRAINAGE CONDUIT FROM THE WEIGH IN MOTION WILL BE CUT ALONG THE INTERFACE OF THE OUTSIDE SHOULDER AND THE DRIVING LANE DURING CONCRETE REMOVAL AND WILL NEED PLUGGED PRIOR TO CONCRETE PLACEMENT.


WEIGH IN MOTION PLAN DETAILS AND SHOP DRAWINGS ARE AVAILABLE AT THE DISTRICT 3 OFFICE UPON REQUEST BY THE CONTRACTOR.

A SEPERATE CONTRACTOR WILL REMOVE THE PULL BOXES, CONTROLLER BOX, AND CONTROLLER BOX FOUNDATION PRIOR TO THE START OF THIS PROJECT. CLASSIFICATION LOOPS AND PIEZO TUBES IN THE PAVEMENT WILL REMAIN IN PLACE. CONTRACTOR SHALL PAVE OVER THE LOOPS AND TUBES.


ALL WORK, MATERIALS AND LABOR NEEDED TO PERFORM THE ABOVE DESCRIBED WORK SHALL BE PAID FOR PER SO YD AS ITEM 255 FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT, CLASS MS, AS PER PLAN (A). THE FOLLOWING QUANTITY HAS BEEN CARRIED TO THE GENERAL SUMMARY.

ITEM 255 FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT, CLASS MS, AS PER PLAN (A) 22 SO YD


(8 FT LONG x 12 FT WIDE X 2 LOCATIONS / 9 = 22 SO YD)



PLAN VIEW



DRILLED HOLE LOCATION DETAIL WITH CONCRETE CURB AND GUTTER



DRILLED HOLE LOCATION DETAIL WITH INTEGRAL CONCRETE CURB

* CONDUIT SHALL BE 1" DIAMETER 725.04.

Det

Detector Defoult

ements\Loop MODELNAME:

Rep

Detector

** THE RANGE OF THIS ANGLE SHALL BE FROM 15 TO 30 DEGREES. NOTE: SEE STANDARD DRAWING TC-82.10 FOR ADDITIONAL NOTES AND DETAILS

THE INTEGRAL CONCRETE CORD

ITEM 632- DETECTOR LOOP, AS PER PLAN, IN RESURFACED AREAS

AN ESTIMATED QUANTITY OF ITEM 632, DETECTOR LOOP, AS PER PLAN, HAS BEEN PROVIDED FOR THE PURPOSE OF REPLACING DAMAGED DETECTOR LOOPS AND/OR UPGRADING DETECTOR LOOPS TO IMPROVE MOTORCYCLE DETECTION. IT IS IMPERATIVE THAT REPLACEMENT OF DETECTOR LOOPS BE INSTALLED AND FULLY FUNCTIONAL IN THE SHORTEST POSSIBLE TIME. THE CONTRACTOR SHALL HAVE REPLACEMENT DETECTOR LOOPS INSTALLED AND FULLY FUNCTIONAL WITHIN 7 CALENDAR DAYS OF DESTRUCTION OF THE EXISTING DETECTOR LOOPS.

THE CONTRACTOR SHALL NOTIFY MATT BLANKENSHIP, ODOT DISTRICT 3 ROADWAY SERVICES MANAGER, (PHONE 419-207-7045) 5 WORKING DAYS IN ADVANCE OF ANY PLANING OPERATIONS OR PAVEMENT REPAIR WORK. THIS NOTIFICATION IS NEEDED FOR DISTRICT 3 TO SCHEDULE TEMPORARY SIGNAL TIMING MODIFICATIONS FOR THE TIME PERIOD WHEN THE DETECTOR LOOPS ARE OUT OF OPERATION. THE CONTRACTOR SHALL THEN RENOTIFY MR. BLANKENSHIP WITHIN 2 WORKING DAYS AFTER THE NEW DETECTOR LOOPS ARE REPLACED SO THAT HE CAN RESCHEDULE DISTRICT CREWS TO RESTORE SIGNAL TIMINGS TO THE ORIGINAL SETTINGS.

FAILURE TO COMPLY WITH THE ABOVE STATED REQUIREMENTS WILL RESULT IN THE ASSESSMENT OF A DISINCENTIVE FEE OF \$500.00 PER DAY TO THE CONTRACTOR FOR EACH CALENDAR DAY BEYOND THE SPECIFIED LIMIT.

THE NEW DETECTOR LOOPS SHALL BE PLACED PER THE PLAN DETAILS AFTER THE PLANING AND PAVEMENT REPAIR OPERATIONS ARE COMPLETED WITHIN THE AFFECTED AREAS. THE DETECTOR LOOPS SHALL NOT BE CUT INTO THE SURFACE COURSE.

IN ADDITION TO THE REQUIREMENTS OF CMS 632.11, THE CONTRACTOR SHALL PROVIDE A POSITIVE AND EFFECTIVE MEANS FOR REMOVAL OF SOLID RESIDUE RESULTING FROM THE DRY SAW BLADE CUTTING OF LOOP DETECTOR SLOTS IN THE PAVEMENT. THE RESIDUE SHALL BE REMOVED BY VACUUM OR OTHER EFFECTIVE MEANS, BEFORE IT IS BLOWN BY TRAFFIC ACTION OR WIND. RESIDUE FROM DRY CUTTING SHALL NOT BE REMOVED BY COMPRESSED AIR. AS AN ALTERNATE, THE CONTRACTOR MAY USE WET CUTTING.

LOOP DETECTOR WIRE TO LEAD-IN CABLE SPLICES WITHIN EPOXY ENCAPSULATED SPLICE ENCLOSURES SHALL BE JOINED BY AN APPROVED CONNECTOR AND SOLDERED PER CMS 632.23 & 725.15. ALL COSTS ASSOCIATED WITH THE SOLDERED SPLICE CONNECTION AND EPOXY SPLICE KIT SHALL BE INCLUDED WITH THE DETECTOR LOOP.

IF THE PULL BOX IS NOT SPECIFIED IN THE PLANS, THE SPLICE SHALL BE MADE IN THE FIRST ENTERED POLE OR PEDESTAL, EXCEPT WHERE THE CONTROLLER CABINET IS MOUNTED ON THE POLE OR PEDESTAL, IN WHICH CASE THE LOOP WIRES SHALL BE ROUTED DIRECTLY INTO THE CABINET UNLESS SPECIFIED DIFFERENTLY IN THE PLANS. LOOP DETECTOR WIRE ROUTED THROUGH CONDUIT, PULL BOXES, POLES, AND PEDESTALS SHALL BE TWISTED PER CMS 632.23.

FURNISH ALL MATERIALS ACCORDING TO THE DEPARTMENT'S QUALIFIED PRODUCTS LIST (QPL).

SEE DETAILS ON THIS SHEET FOR ADDITIONAL REQUIREMENTS.

PAYMENT FOR ALL OF THE ABOVE SHALL BE INCLUDED IN THE UNIT PRICE BID PER EACH FOR ITEM 632, DETECTOR LOOP, AS PER PLAN, IN RESURFACED AREAS.

ITEM 632- LOOP DETECTOR UNIT, DELAY AND EXTENSION TYPE, AS PER PLAN

IN ADDITION TO THE REQUIREMENTS OF CMS 632, 732.07, PART A, NEMA TS-1, AND 732.08, LOOP DETECTOR UNITS SHALL HAVE THE FOLLOWING REQUIREMENTS OR FEATURES:

- I) THE OUTPUT DEVICE SHALL BE AN ELECTROMECHANICAL RELAY AND ALL CONTACTS SHALL BE INCLUDED IN THE WIRING HARNESS.
- 2) THE UNIT SHALL BE SELF TUNING.
- 3) THE UNIT'S ELECTRICAL CONNECTION PLUGS OR WIRING HARNESS SHALL ALLOW READY REPLACEMENT WITH SINGLE CHANNEL AMPLIFIERS AS DESCRIBED IN CMS 732.07.

IN ADDITION TO THE REQUIREMENTS LISTED ABOVE, THE DETECTOR UNIT SHALL BE A SINGLE CHANNEL UNIT AND HAVE EASILY ADJUSTABLE TIMERS INCORPORATED IN THE UNIT THAT ARE CAPABLE OF BOTH EXTEND CALL AND DELAY CALL OUTPUTS. THESE ADJUSTMENTS SHALL BE SEPARATE AND CONTROLLABLE BY CALIBRATED SWITCHES OR KNOBS ON THE OUTSIDE OF THE DETECTOR UNIT. THE EXTEND CALL TIMER SHALL BE CAPABLE OF HOLDING THE CALL OF A VEHICLE FOR A PERIOD OF TIME BEGINNING AT THE INSTANT THE VEHICLE LEAVES THE DETECTION AREA. THE DELAY CALL TIMER SHALL BE SUCH THAT IT DOES NOT ISSUE AN OUTPUT UNTIL THE DETECTION ZONE HAS BEEN OCCUPIED FOR A PERIOD OF TIME THAT HAS BEEN SET ON THE ADJUSTABLE TIMER. WHEN TIMES ARE SET ON BOTH THE DELAY AND EXTEND TIMERS, THE UNIT SHALL BE DESIGNED TO INHIBIT THE EXTEND FUNCTION UNTIL THE DELAY TIME HAS BEEN MET. WHEN THE LOOP BECOMES UNOCCUPIED, THE DELAY OUTPUT IS REMOVED. WHEN THE VEHICLE GAP EXCEEDS THE EXTEND TIME, THE ENTIRE DELAY-EXTEND OPERATION BECOMES EFFECTIVELY RESET FOR THE NEXT CYCLE - DELAY TO TIME OUT, ETC.

WORK SHALL INCLUDE ALL CONTROLLER / CABINET MODICATIONS AND CONNECTIONS NEEDED TO INSTALL THE LOOP DETECTOR UNIT AND TO MAKE IT FULLY OPERATIONAL.

PAYMENT FOR ITEM 632 - LOOP DETECTOR UNIT, DELAY AND EXTENSION TYPE, AS PER PLAN SHALL BE MADE AT THE CONTRACT UNIT PRICE BID PER EACH AND SHALL INCLUDE ALL LABOR, EQUIPMENT, AND MATERIALS.

ITEM 625- TRENCH, AS PER PLAN


THIS WORK SHALL CONSIST OF EXCAVATING THE TRENCH TO A DEPTH OF THIRTY INCHES (30"), BACKFILLING, AND RESTORING THE AREA. IDENTIFYING TAPE SHALL BE USED TO IDENTIFY WHERE UNDERGROUND CABLE HAS BEEN INSTALLED. THE IDENTIFYING TAPE SHALL BE AN INERT MATERIAL MEASURING APPROXIMATELY SIX INCHES (6") IN WIDTH. THE TAPE SHALL BE COMPOSED OF A POLYETHYLENE PLASTIC HIGHLY RESISTANT TO ALKALIS, ACID OR OTHER COMPOUNDS LIKELY TO BE ENCOUNTERED IN SOILS. THE TAPE SHALL BE SUPPLIED IN CONTINUOUS ROLLS WITH THE IDENTIFYING LETTERS REPEATED CONTINUOUSLY THE FULL LENGTH OF THE TAPE. THE TAPE SHALL BE ALLEN SYSTEMS, TERRA TAPE, TECTA TAPE, OR EQUAL APPROVED BY THE ENGINEER. THIS TAPE SHALL BE BURIED IN THE ELECTRIC LINE TRENCH WITH ONE STRIP PLACED NO LESS THAN TWO INCHES (2") OR MORE THAN TWELVE INCHES (12") BELOW THE FINAL FINISHED GRADE OF THE TRENCH. THE TAPE SHALL BE PLACED WITH THE PRINTED SIDE UP AND SHALL BE ESSENTIALLY PARALLEL WITH THE FINAL GRADE.

PAYMENT FOR THIS ITEM SHALL BE MADE AT THE CONTRACT UNIT PRICE PER FOOT.


ITEM 625- PULL BOX, 725.08, 18", AS PER PLAN

THIS ITEM SHALL BE PER CMS 625.11 & 725.08 AND SCD HL-30.11 WITH THE FOLLOWING EXCEPTIONS: COVER SCREWS SHALL BE 1/4" STAINLESS STEEL MACHINE SCREWS WITH COUNTERSUNK SLOTTED HEADS. EACH SCREW SHALL FASTEN TO THE PULL BOX BY USE OF A THREADED METAL CLIP (U-NUT CAGE STYLE). MULTI-THREAD CLIPS WITH INTEGRAL NUT SHALL NOT BE DEED. THE METAL CLIP SHALL BE CORROSION RESISTANT AND BE LUBRICATED PRIOR TO FASTENING. THREADED INSERTS EMBEDDED IN CONCRETE SHALL NOT BE PERMITTED.


PAYMENT WILL BE MADE AT CONTRACT UNIT PRICE PER EACH.




ANGULAR DESIGN DETECTION (ADD) LOOP DETAIL FOR LANE WIDTH LESS THAN 11'




ANGULAR DESIGN DETECTION
(ADD) LOOP DETAIL
FOR LANE WIDTH 11' & LARGER



ANGULAR DESIGN DETECTION (ADD) LOOP DETAIL FOR TYPICAL 16' WIDE RAMP







AIL

ш Δ

SIGN

ED

DUNT

Σ

ERHEA

>

S

 ∞

20

-8.8-

WEST

Norwalk

-23.5 SIGN "B" LEVEL 3, 9.0" Radius, 1.3" Border, White on Green;

Table of widths and spaces

US 20 M1-4; [WEST] E; [Norwalk] E Mod; Arrow A-3 - 30.0" 45%;





SIGN DETAIL "A"

ITEM 630 - SIGNING, MISC .: SIGN DATA COLLECTION:

42.0 24.0 42.0

THIS ITEM OF WORK SHALL CONSIST OF COLLECTING AND RECORDING INFORMATION FOR ANY WORK INVOLVING PERMANENT SIGNING INCLUDING SIGN REMOVAL. SIGN RELOCATION OR NEW SIGN INSTALLATION ON THIS PROJECT. DISTRICT THREE HAS A SIGN INVENTORY SYSTEM IN OPERATION. WORK PERFORMED ON EXISTING SIGNS AND INSTALLATION OF NEW SIGNS WILL AFFECT THE ACCURACY OF THE INVENTORY. ALL EXISTING SIGNS HAVE A BAR CODE STICKER. THE BAR CODE STICKER NUMBER FOR ANY SIGNS REMOVED ON THE PROJECT SHALL BE RECORDED COMPLETELY AND ACCURATELY SO THEY CAN BE REMOVED FROM THE INVENTORY. THE BAR CODE STICKER NUMBER FOR ANY SIGNS THAT ARE NEW OR RELOCATED SHALL ALSO BE RECORDED COMPLETELY AND ACCURATELY. NEW SIGNS REQUIRE NEW BAR CODE STICKERS WHICH WILL BE SUPPLIED TO THE CONTRACTOR AT THE PRECONSTRUC-TION MEETING. ANY STICKERS NOT USED ARE TO BE RETURNED TO ODOT DISTRICT 3 TRAFFIC DEPT. BAR CODE STICKERS CAN ALSO BE OBTAINED FROM ODOT BY CONTACTING MATT BLANKENSHIP, DISTRICT 3 ROADWAY SERVICES MANAGER, PHONE 419-207-7045.

THE INFORMATION SHALL BE COLLECTED FROM ALL SIGNS REMOVED, RELOCATED OR INSTALLED ON THE PROJECT AND RECORDED COMPLETELY AND ACCURATELY BY A PERSON FAMILIAR WITH SIGNING TERMINOLOGY. THE INFORMATION REQUIRED APPEARS ON A FORM WHICH WILL BE SUPPLIED TO THE CONTRACTOR AT THE PRECONSTRUCTION MEETING. ALL SECTIONS OF THE FORM SHALL BE COMPLETED FROM THE INFORMATION COLLECTED FOR EACH SIGN. NOTE THAT THE STRAIGHT LINE MILEAGE LOG POINT OF THE SIGN REMOVAL. RELOCATION OR INSTALLATION IS TO BE PROVIDED. PROJECT STATIONING IS NOT ACCEPTABLE. AFTER THE FORM IS COMPLETED, IT SHALL BE RETURNED TO ODOT DISTRICT 3 TRAFFIC DEPARTMENT. A COPY OF THIS FORM IS AVAILABLE UPON REQUEST FOR THE CONTRACTOR TO REVIEW FOR BIDDING PURPOSES.

FOR A COPY OF THIS FORM PLEASE CALL 1-419-207-7045. ROADWAY SERVICES MANAGER. ALL COMPLETED FORMS FOR THE PROJECT ARE TO BE PROVIDED TO THE ENGINEER NOT LATER THAN 30 CALENDAR DAYS AFTER COMPLETION OF SIGNING WORK

PAYMENT FOR THE LABOR. MATERIALS AND EQUIPMENT NECESSARY TO PERFORM THE ABOVE WORK WHICH INCLUDES COLLECTION OF INFORMATION, COMPLETION OF THE FORMS SUPPLIED TO THE CONTRACTOR. INSTALLATION OF BAR CODE STICKERS. MEASURING OF THE SIGNS AND ANY OTHER WORK IN ORDER TO COMPLETE THE FORM SHALL BE INCLUDED IN THE COST OF ITEM 630, SIGNING, MISC .: SIGN DATA COLLEC-TION PER EACH.

SIGN REPLACEMENT WORK

THE FOLLOWING OVERHEAD MOUNTED SIGN WORK SHALL BE PERFORMED AT THIS LOCATION AND PAID BY SEPARATE BID ITEMS:

- 1) REMOVE AND REPLACE AN EXISTING OVERHEAD EXTRUSHEET EXIT SIGN E1-H3-120. THE NEW SIGN SHALL BE INSTALLED AT THE SAME LOCATION AS THE EXISTING SIGN OVER THE RIGHT LANE IN SB DIRECTION. INSTALL NEW SIGN ATTACHMENT ASSEMBLIES. SIGN SHALL BE CENTERED ON TRUSS. SEE SIGN DETAIL "B" ABOVE.
- 2) INSTALL NEW OVERHEAD EXTRUSHEET SIGN E6-H2-108 OVER THE LEFT LANE IN SB DIRECTION. THIS SIGN SHALL BE INSTALLED WITH DOWN ARROW CENTERED OVER THE LEFT LANE. THE SIGN SHALL BE SPACED WITH A MINIMUM OF I FOOT CLEAR-ANCE ON THE RIGHT SIDE TO THE EXIT SIGN. INSTALL NEW SIGN ATTACHMENT ASSEMBLIES. SIGN SHALL BE CENTERED ON TRUSS. SEE SIGN DETAIL "A" ABOVE.

ITEM 630 SIGNING, MISC.: REPAIR OVERHEAD SIGN SUPPORT, TYPE TC-7.65, AS PER PLAN

THIS ITEM OF WORK SHALL INCLUDE THE REPLACEMENT OF THE TRUSS PORTION OF A DAMAGED OVERHEAD SIGN SUPPORT, TYPE TC-7.75, DESIGN 8, 94'. THE SIGN SUPPORT IS LOCATED ON SR 511 (APPROXIMATE SLM 22.21) BETWEEN OBERLIN-ELYRIA ROAD AND US 20. THE CONTRACTOR SHALL REMOVE THE EXISTING DAMAGED TRUSS COMPONENT OF THE SIGN SUPPORT AND REPLACE IT WITH A NEW TRUSS. THE EXISTING TRUSS SHALL BE REMOVED FOR DISPOSAL. THE NEW TRUSS SHALL MATCH THE EXISTING DESIGN. THE CONTRACTOR SHALL FIELD VERIFY THE CORRECT LENGTH AND SIZE OF THE TRUSS PRIOR TO ORDERING. THE EXISTING END FRAMES AND FOUNDATIONS SHALL BE REUSED. ALL ATTACHMENT HARDWARE REQUIRED TO CONNECT THE NEW TRUSS TO THE EXISTING END FRAMES SHALL BE REPLACED WITH NEW. IN ADDITION, THE REPLACEMENT TRUSS SHALL INCLUDE NEW FLANGE PLATE CONNECTION HARDWARE AS DETAILED IN STANDARD CONSTRUCTION DRAWING TC-7.65.

BASIS OF PAYMENT SHALL BE AT THE UNIT PRICE PER EACH.

			SIG	NING SUB SUMMARY
ITEM	EXT.	QTY.	UNIT	DESCRIPTION
630	75000	4	EACH	SIGN ATTACHMENT ASSEMBLY
630	80224	113	SQ FT	SIGN, OVERHEAD EXTRUSHEET
630	87400	1	EACH	REMOVAL OF OVERHEAD MOUNTED SIGN AND DISPOSAL
630	97700	1	EACH	SIGNING, MISC.: REPAIR OVERHEAD SIGN SUPPORT, TYPE TC-7.65, AS PER PLAN
630	97700	3	EACH	SIGNING, MISC.: SIGN DATA COLLECTION

													UXI	LIAR		LON	G L			KING	à S																ALCULATE
										14	1				618	EDC	E LINE	644		R LINE	ALIVI		644 ARKINI	GS (740.0	a)	DGE LI		646	TER LIN		A /	IIYII TA	64 RY MARK		740 04	,	CALCI
LOCA	ΓΙΟΝ	STA	TION	ORK ZONE LANE LINE, CLASS . 642 PAINT	WORK ZONE LANE LINE, CLASS III, 642 PAINT	WORK ZONE CENTER LINE, CLASS I, 642 PAINT	WORK ZONE CENTER LINE, CLASS III, 642 PAINT	WORK ZONE EDGE LINE, CLASS I, 642 PAINT	WORK ZONE EDGE LINE, CLASS III, 642 PAINT	WORK ZONE TRANSVERSE/DIAGONAL LINE, CLASS II, 642 PAINT WORK ZONE TRANSVERSE/DIAGONAL LINE, CLASS III 642 PAINT	ORK ZONE CHANNELIZING INE, CLASS I, 642 PAINT	WORK ZONE CHANNELIZING LINE, CLASS III, 642 PAINT	WORK ZONE STOP LINE, CLASS I, 642 PAINT	WORK ZONE STOP LINE, CLASS III, 642 PAINT	CENTER LINE, RUMBLE STRIPE (ASPHALT CONCRETE)	TOTAL (PAY QUANTITY)	TOTAL (PAY QUANTITY)	LANE LINE	SOLID LINE EQUIVALENT	TOTAL (PAY QUANTITY)	CHANNELIZING LINE	STOP LINE	TRANSVERSE/ DIAGONAL LINE (WHITE)	TRANSVERSE/ DIAGONAL LINE (YELLOW)	ED ZONE MARKING	CHANTITY		LANE LINE SOLID LINE EQUIVALENT	(PAY QUANTITY)	CHANNELIZING LINE	STOP LINE	TRANSVERSE / DIAGONAL	LINE (WHITE) TRANSVERSE/ DIAGONAL	LINE (YELLOW)	RROW (LEFT)		LANE ARROW (RIGHT)
		FROM	ТО	MILE				- 1			FT FT	FT	FT	FT			MILE	MILE	MILE		8" FT	_	24" FT	_		ILE M		MÎLE MÎL		8" FT			4" 24 T F1	_	FT EAC		
20	11500	447.50	457.00	0.07	0.07	0.04	0.24	0.24	0.24	200 200					0.10	0.04		0.07	0.477	0.04				225													
R R	US20 US20	447+50 453+80	453+80 465+00			0.24		0.63		226 226 509 509					0.12	0.24		0.03	0.477					226 509											-	+	
?	US20	465+00	714+83		9.46				18.92									9.46							2												
₹ .	SR511 SB	461+81	482+53																							30 A	77	0.05 0.0	28 0.0	295	68	۰	25	-	3	_	
	SR511 NB		482+53																									0.12 0.0			12	-	20	<u> </u>	+	+	
																																			\perp	工	
		CEL to US2 ECEL & RAN			0.05				0.21	155 155	120 582							0.05			120 582		155			.06 0 .09 0				187 92	_	- 8	97		_	+	
		CEL to US2		0.05						100 100	120	120						0.05			120		,55			.08 0				1 52					+	+	
		ECEL & RAN	IP D	0.05	0.05				0.12	132 132	356	356						0.05			356		132		0	.04 0	.04									\perp	
	YRIA RD YRIA RD																													+	14 17	_			+	+	-
ILIN EL	TNIA NO																													+	- "				+	+	
		CCEL to US			0.06				0.51		200							0.06			200																
		DECEL & RA. CCEL to US			0.06				0.33	97 97	270	270 200	46	46				0.06			270 200	46	97							-		-		-	-	+	
		DECEL & RAI			0.05					97 97		270	28	28				0.05				28	97							1	+				+	+	_
01 NB †	o US20 E	B RIGHT TU	JRN LANE																							.01 0					23			184			1
		VB LEFT TU EB LEFT TU			1						1															.15 0			78 0.04 19 0.06		22		29 34.		5 3 0 6		
RANGE F		LETT TO	IN LANL																							.15 0	.00		57 0.03				14			+	
																																				\blacksquare	
																														+					-	+	
																																			$\overline{}$	\pm	
																																				\perp	
			TOTAL	10.12	10.12	0.45	0.45	22.11	22.11	1,216 1,216	2.118	2,118	74	74	0.12	11.39	10.72	2 10.12	0.901	0.45	2,118	74	481	735	2 1	.36 1	.19	0.17 0.3	10 0.15	1.260	2 20-)4 6.	26 50	8 42	2 1	+	1
							•																						NOTE	·	'		'	•			
						T	1			RAISED		VEME	:NI	MAK	KEKS	<u> </u>																					
			∑ J		621	621	PRISMA ONE-W	_		LECTOR TYPE.	<u> </u>									DET		DESCRIP		VDIVIDED	TYDICA	SPAC	TNC		I) LA WIDT		US20) SHAL.	L BE ST	RIPED A	1 <i>T 12'</i>		
		7	7		1 A		AY		7 110	-WAT	1													EL. LANE		_ JFAU.	1140		**151								
	F		ž	AIL	PAVEMENT REMOVED			YELLOW														DECELER											MARKIN				
> ∣	N D	9	2	—	PA VE			LET T	a	RED				F	REMARKS	i				-				CEL LANE VIDED/EX		/AY			IHE . III.	SURFALI	E COU	JKSE,	THEY SH	ALL BE	LLASS		L
2	0	l l	_ ∢	DE	ER I		l.	\ \ \	. RED	*												STOP AF			INLOGI	A1											
_	ပ	H	_	_	RAISED . MARKER	¥.	WHITE	<u>*</u>	H.	<u>₹</u>														. WITH TU	RN LAN	E							PAVEME			1	
		FROM	ν - ΤΛ			€ EACH		YELL	WHITE	YELL												THROUGH		ROACH . WITH TU	DALLAA				I HE	642 PAI	INT US	SED SF	HALL BE	IYPE I	•		
		FRUIVI	10		EALT	EACH	EAUT	 												_				ED TO 2			ON										
520	LOR	8.50	8.60	10	21	21		14	7					RANSITIO							11	3 LANE	UNDIV	IDED TO	2 LANE			'					NSVERSE				
S20	LOR	8.60 8.69	8.69 12.62	10 5	80 548	80 548	12 508		42					RANSITIC MATCH E		BDUC								RROW BRI T TURN L					BE T	HE CHE	VHON	I YPE	AT THE	GORE A	HEAS.		
S20 S20	LOR LOR	9.71	9.72	2/3		548	308		40	16		INTERCH		WAILH E	N13 11VU	NEWS						ONE LAN			HIVE				5) PA	VEMENT	T MARI	RKING L	DETAIL S	HEETS	FOR TI	ΗE	
520	LOR	12.36	12.37	2/3	86	86	56	24	6		SR301	INTERCA	IANGE							1	15	HORIZON	VTAL I	CURVE					US20	TRANS.	ITION	I AND :	SR511 AN	D SR30	77		
S20	LOR	12.62	13.54	5	124	124	84		40		4 LAN	E DIVIDE	D											CURVE AL	Т.					RSECTIC ON MEE			SUPPL1	EU AT	I HE		
					1						+											STOP AF		<i>CH ALT.</i>					,_0			-					
																								AT 80 F1	. TYP.												
				+	+	+	 		+	 	+									+ - "				, ,													


41 68

 \circ

 \circ

 \circ


TOTAL 15 915 915 660 64 175 16




SIDE ROAD AND DRIVE RUMBLE STRIPE INSTALLATION DETAILS

NOTES

- 1. Rumble stripes shall be interrupted for driveways and intersections.
- 2. Rumble stripes shall be paid for in accordance with Item 618.
- Rumble stripes shall be installed on a 62 foot cycle, i.e. 50 feet rumble stripes followed by a 12 foot gap.
- 4. Apply final pavement markings after rumble stripes are completed.
- 5. Location of the construction joint shall be verified in the field.





5 ft-1 in - 8 ft 10 in SECTION B-B EDGE LINE RUMBLE STRIPE ≥ 8 ft- 1 in 16 in

6 in

PROFILE


 \bigcirc


 \bigcirc

DESIGN FILE:I:\projects\23809\R&ddway\Sheets\Rumble StApes Plan Insert Sheet.dgn WQRKSTATIONhyaryanh DATE:11/23/2011 MODELNAME: Design


SHOULDER WIDTH


2-5 ft







SECTION C-C CENTER LINE OR LANE LINE RUMBLE STRIPE

















CONCRETE JOINT LINE

SECTION E-E PORTLAND CEMENT CONCRETE JOINT CENTER LINE RUMBLE STRIPE

DBR-2-73 DATED 7/19/02 DBR-3-11 DATED 7/15/11

DESIGN SPECIFICATIONS:

THIS STRUCTURE CONFORMS TO "STANDARD SPECIFICATIONS FOR HIGHWAY BRIDGES" ADOPTED BY THE AMERICAN ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION OFFICIALS, 2002, INCLUDING THE 2003, 2004, 2005 AND 2006 SPECIFICATIONS AND THE ODOT BRIDGE DESIGN MANUAL.

EXISTING STRUCTURE VERIFICATION:

DETAILS AND DIMENSIONS SHOWN ON THESE PLANS PERTAINING TO THE EXISTING STRUCTURES HAVE BEEN OBTAINED FROM PLANS OF THE EXISTING STRUCTURES AND FROM FIELD OBSERVATIONS AND MEASUREMENTS. CONSEQUENTLY, THEY ARE INDICATIVE OF THE EXISTING STRUCTURES AND THE PROPOSED WORK BUT THEY SHALL BE CONSIDERED TENTATIVE AND APPROXIMATE. THE CONTRACTOR IS REFERRED TO CMS SECTIONS 102.05, 105.02 AND 513.04.

BASE CONTRACT BID PRICES UPON A RECOGNITION OF THE UNCERTAINTIES DESCRIBED ABOVE AND UPON A PRE BID EXAMINATION OF THE EXISTING STRUCTURES. HOWEVER, THE DEPARTMENT WILL PAY FOR ALL PROJECT WORK BASED UPON ACTUAL DETAILS AND DIMENSIONS THAT HAVE BEEN VERIFIED IN THE FIELD.

EXISTING PLANS:

THE ORIGINAL CONSTRUCTION PLANS OF THE EXISTING BRIDGES ARE AVAILABLE UPON REQUEST AT THE DISTRICT 3 OFFICE OF THE OHIO DEPARTMENT OF TRANSPORTATION, ASHLAND, OH.

STRUCTURE # LOR-20-0868	PLAN NAME LOR-20-8.58	DATE 1986
LOR-20-0973	LOR-20-8.58	1986
LOR-20-0999	LOR-20-8.58	1986
LOR-20-1056L&R	LOR-20-8.58	1986
LOR-20-1208L&R	LOR-20-8.58	1986
LOR-20-1303	LOR-20-12.62	1968

DESIGN DATA:

CONCRETE CLASS C - COMPRESSIVE STRENGTH 4,000 PSI
CONCRETE CLASS S - COMPRESSIVE STRENGTH 4,500 PSI
REINFORCING STEEL - ASTM A615 OR A996 GRADE 60 MINIMUM YIELD STRENGTH 60,000 PSI
STRUCTURAL STEEL - A709 GRADE 36 - YIELD STRENGTH 36,000 PSI

DECK PROTECTION METHOD:

TYPE 3 WATERPROOFING AND ASPHALT CONCRETE OVERLAY SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN

ENVIRONMENTAL COMMITMENTS:

IN STREAM WORK RESTRICTION:

THE CONTRACTOR SHALL TAKE ALL PRECAUTIONS TO AVOID CONSTRUCTION IN AND/OR LIMIT DEMOLITION DEBRIS FROM ENTERING STREAMS OR WETLANDS. ANY MATERIAL THAT DOES FALL INTO STREAMS OR WETLANDS SHALL BE REMOVED AS SOON AS POSSIBLE.

ALL PROJECTS INVOLVING JURISDICTIONAL WATERS OF THE UNITED STATES (STREAMS, RIVERS, NON-ISOLATED WETLANDS) AND/OR ISOLATED WETLANDS ARE SUBJECT TO REGULATION UNDER SECTIONS 404 AND 401 OF THE CLEAN WATER ACT, AND POSSIBLY OHIO EPA ISOLATED WETLAND LAW. IT IS ANTICIPATED THAT NO IN-STREAM WORK, OR WORK UNDER THE STREAM'S ORDINARY HIGH WATER MARK (OHWM) WILL BE NEEDED. THEREFORE NO WATERWAY PERMITS HAVE BEEN GRANTED FOR THIS PROJECT AND NO IN-STREAM WORK IS ALLOWED.

SHOULD WORK (EITHER TEMPORARY OR PERMANENT) IN THE STREAM IS NEEDED; IT WILL REQUIRE A PERMIT AND AUTHORIZATION BY THE UNITED STATES ARMY CORPS OF ENGINEERS (USACE). THE CONTRACTOR SHALL NOT UTILIZE FILLS BELOW OHWM UNTIL SUCH ACTIVITY IS AUTHORIZED BY THE USACE. DETAILS OF THIS REQUIREMENT ARE DESCRIBED IN ODOT'S SUPPLEMENTAL SPECIFICATION 832.09.

USACE DEFINITION OF OHWM - THE ORDINARY HIGH WATER MARK IS THE LINE ON THE SHORES ESTABLISHED BY THE FLUCTUATIONS OF WATER AND INDICATED BY PHYSICAL CHARACTERISTICS SUCH AS A CLEAR, NATURAL LINE IMPRESSED ON THE BANK; SHELVING; CHANGES IN THE CHARACTER OF THE SOIL; DESTRUCTION OF TERRESTRIAL VEGETATION; THE PRESENCE OF LITTER AND DEBRIS; OR THE APPROPRIATE MEANS THAT CONSIDER THE CHARACTERISTICS OF THE SURROUNDING AREAS.

S

0

CUT LINE CONSTRUCTION JOINT PREPARATION:

SAW CUT BOUNDARIES OF PROPOSED CONCRETE REMOVALS 1 INCH DEEP. REMOVE CONCRETE TO A ROUGH SURFACE. LEAVE THE EXISTING REINFORCING STEEL IN PLACE. PRIOR TO CONCRETE PLACEMENT ABRASIVELY CLEAN JOINT SURFACES AND EXISTING EXPOSED REINFORCEMENT TO REMOVE LOOSE AND DISINTEGRATED CONCRETE AND LOOSE RUST. THOROUGHLY CLEAN THE JOINT SURFACE AND EXPOSED REINFORCEMENT OF ALL DIRT, DUST, RUST OR OTHER FOREIGN MATERIAL BY THE USE OF WATER, AIR UNDER PRESSURE, OR OTHER METHODS THAT PRODUCE SATISFACTORY RESULTS. EXISTING REINFORCING STEEL DOES NOT HAVE TO HAVE A BRIGHT STEEL FINISH, BUT REMOVE ALL PACK AND LOOSE RUST. THOROUGHLY DRENCH EXISTING CONCRETE SURFACES WITH CLEAN WATER AND ALLOW TO DRY TO A DAMP CONDITION BEFORE PLACING CONCRETE.

ITEM 202 - REMOVAL MISC .: ELASTOMERIC COMPRESSION SEAL GLAND:

THIS ITEM SHALL BE USED TO REMOVE THE EXISTING ELASTOMERIC SEAL GLAND.

PAYMENT FOR ALL OF THE ABOVE SHALL BE AT THE UNIT PRICE BID PER FOOT FOR THE ABOVE ITEM, WHICH WILL INCLUDE ALL LABOR, EQUIPMENT, MATERIALS AND INCIDENTALS NECESSARY TO COMPLETE THE ABOVE WORK.

ITEM 202 - PORTIONS OF STRUCTURE REMOVED. AS PER PLAN:

THIS ITEM SHALL BE USED AT LOCATIONS IN THE PLAN.

THE USE OF EXPLOSIVES, HEADACHE BALLS AND/OR HOE-RAMS WILL NOT BE PERMITTED.

THE EXISTING REINFORCING STEEL SHALL BE PRESERVED AS INDICATED IN THE PLANS. EXISTING CONCRETE SHALL BE REMOVED IN A MANNER THAT WILL NOT CUT. ELONGATE, OR DAMAGE THE EXISTING REINFORCING STEEL TO BE PRESERVED. CHIPPING HAMMERS SHALL NOT BE HEAVIER THAN THE NOMINAL 90 POUND CLASS. PNEUMATIC HAMMERS SHALL NOT BE PLACED IN DIRECT CONTACT WITH REINFORCING STEEL THAT IS TO BE PRESERVED.

ANY AREA LEFT OPEN ON THE DECK, BACKWALL OR APPROACH SLAB SHALL BE PLATED.

REPLACE ALL EXISTING REINFORCING STEEL BARS WHICH ARE TO BE INCORPORATED INTO THE NEW WORK AND ARE DEEMED BY THE ENGINEER TO BE MADE UNUSABLE BY CONCRETE REMOVAL OPERATIONS WITH NEW EPOXY COATED REINFORCING STEEL OF THE SAME SIZE AT NO COST TO THE DEPARTMENT.

PAYMENT FOR ALL OF THE ABOVE SHALL BE AT THE UNIT PRICE BID PER CUBIC YARD FOR THE ABOVE ITEM, WHICH WILL INCLUDE ALL LABOR, EQUIPMENT, MATERIALS AND INCIDENTALS NECESSARY TO COMPLETE THE ABOVE WORK.

ITEM 202 - BRIDGE RAILING REMOVED, AS PER PLAN:

THIS ITEM SHALL BE USED AT LOCATIONS IN THE PLAN.

THE BRIDGE RAILING SHALL BE REMOVED. THE EXISTING DEEP BEAM RAIL, TS 8 X 4 TUBING SHALL BE STORED FOR REUSE. THE STEEL POSTS AND HARDWARE SHALL BECOME THE PROPERTY OF THE CONTRACTOR.

THE CONTRACTOR SHALL ONLY REMOVE AS MUCH RAILING AS HE CAN REPLACE IN THE SAME DAY.

PAYMENT FOR ALL OF THE ABOVE SHALL BE AT THE UNIT PRICE BID PER FOOT FOR THE ABOVE ITEM. WHICH WILL INCLUDE ALL LABOR. EQUIPMENT, MATERIALS AND INCIDENTALS NECESSARY TO COMPLETE THE ABOVE WORK.

ITEM 516 - ELASTOMERIC COMPRESSION SEAL, AS PER PLAN:

COMPRESSION SEAL: FURNISH MATERIAL CONFORMING TO 705.11. THE SEAL CONFIGURATION SHOULD BE SIMILAR TO THE DETAILS SHOWN HEREIN. ACCEPTED MANUFACTURERS ARE: WATSON-BOWMAN-ACME (MODEL WG-400) OR AN APPROVED EQUIVALENT. INSTALL THE SEAL ACCORDING TO THE MANUFACTURER'S SPECIFICATIONS AND UNDER THE SUPERVISION OF THE MANUFACTURER'S DESIGNATED REPRESENTATIVE.

JOINTS IN COMPRESSION SEALS; FURNISH SEALS IN ONE CONTINUOUS PIECE UNLESS OTHERWISE APPROVED BY THE ENGINEER.

ITEM SPECIAL - PATCHING CONCRETE BRIDGE DECK OVERLAY WITH MICRO-SILICA MODIFIED CONCRETE:

SEE PROPOSAL NOTE 511 "PATCHING CONCRETE BRIDGE DECK OVERLAYS WITH MICRO-SILICA MODIFIED CONCRETE" FOR DETAILS.

PAYMENT FOR ALL OF THE ABOVE SHALL BE AT THE UNIT PRICE BID FOR THE ABOVE ITEM WHICH SHALL INCLUDE ALL LABOR, EQUIPMENT, MATERIALS AND INCIDENTALS NECESSARY TO COMPLETE THE ABOVE WORK.

ITEM 511 - CLASS C CONCRETE, ABUTMENT, AS PER PLAN (REPAIR):

ITEM 511 - CLASS S CONCRETE. MISC.: RAISED MEDIAN REPAIR:

ITEM 511 - CLASS S CONCRETE, SUPERSTRUCTURE. AS PER PLAN (REPAIR):

THESE ITEMS SHALL BE USED AT LOCATIONS INDICATED IN THE PLAN.

THE COARSE AGGREGATE SHALL BE #8 LIMESTONE.

TYPE A WATERPROOFING IS INCIDENTAL.

ALL EXISTING SURFACES TO WHICH THE CONCRETE IS TO BOND SHALL BE CLEANED BY ABRASIVE BLASTING. THESE SURFACES SHALL BE MADE FREE OF SPALLS, LAITANCE AND OTHER CONTAMINANTS DETRIMENTAL TO ACHIEVING AN ADEQUATE BOND.

PAYMENT FOR ALL OF THE ABOVE SHALL BE AT THE UNIT PRICE BID PER CUBIC YARD FOR EACH OF THE ABOVE WHICH WILL INCLUDE ALL LABOR, EQUIPMENT, MATERIALS AND INCIDENTALS NECESSARY TO COMPLETE THE ABOVE WORK.

ODOT

S

0 Z

Ш

RUCTUR

 \vdash

S

55

œ

.0R-20-

 \bigcirc

ITEM 517 - RAILING (DEEP BEAM RETROFIT RAILING):

THIS ITEM SHALL BE USED AT LOCATIONS IN THE PLAN.

THE RETROFIT SHALL BE AS PER STANDARD DRAWING DBR-3-11 AND THE DETAILS AND NOTES IN THE PLAN.

PAYMENT FOR ALL OF THE ABOVE SHALL BE AT THE UNIT PRICE BID PER FOOT FOR THE ABOVE ITEM, WHICH WILL INCLUDE ALL LABOR, EQUIPMENT, MATERIALS AND INCIDENTALS NECESSARY TO COMPLETE THE ABOVE WORK.

ITEM 517 - RAILING (DEEP BEAM RAIL WITH STEEL TUBULAR BACKUP AND TYPE 2 STEEL POSTS), AS PER PLAN:

THIS ITEM SHALL BE USED AT LOCATIONS IN THE PLAN.

THE BRIDGE RAILING SHALL BE INSTALLED USING THE EXISTING DEEP BEAM RAIL, TS 8 X 4 TUBING WITH NEW TYPE 2 POST AND HARDWARE ON THE EXISTING ANCHORS AS DETAILED IN THE PLAN.

PAYMENT FOR ALL OF THE ABOVE SHALL BE AT THE UNIT PRICE BID PER FOOT FOR THE ABOVE ITEM, WHICH WILL INCLUDE ALL LABOR, EQUIPMENT, MATERIALS AND INCIDENTALS NECESSARY TO COMPLETE THE ABOVE WORK.

ITEM 516 - VERTICAL EXTENSION OF STRUCTURAL EXPANSION JOINT. AS PER PLAN:

THIS ITEM SHALL BE USED AT LOCATIONS IN THE PLAN. THE VERTICAL EXTENSION OF THE STRUCTURAL EXPANSION JOINT SHALL BE AS DETAILED IN THE PLAN.

PAYMENT FOR ALL OF THE ABOVE SHALL BE AT THE UNIT PRICE BID PER FOOT FOR THE ABOVE ITEM, WHICH WILL INCLUDE ALL LABOR, EQUIPMENT, MATERIALS AND INCIDENTALS NECESSARY TO COMPLETE THE ABOVE WORK.

ITEM 519 - PATCHING CONCRETE STRUCTURES, AS PER PLAN:

PRIOR TO THE SURFACE CLEANING SPECIFIED IN 519.04 AND WITHIN 24 HOURS OF PLACING PATCHING MATERIAL, BLAST CLEAN ALL SURFACES TO BE PATCHED INCLUDING THE EXPOSED REINFORCING STEEL. ACCEPTABLE METHODS INCLUDE HIGH-PRESSURE WATER BLASTING WITH OR WITHOUT ABRASIVES IN THE WATER, ABRASIVE BLASTING WITH CONTAINMENT, OR VACUUM ABRASIVE BLASTING

		DESIGNED	DRAWN	REVIEWED	DATE	DESIGN AGENCY
6	CTDIICTIIDE NOTES	DCM	DCM	VLO	11/11	ODOT DISTRICT THREE
4-20-8.50	SINGLOUES NOIES	CHECKED	REVISED	STRUCTURE FILE NUMBER	NUMBER	OFFICE OF
		CAL				PLANNING AND ENGINEERING

45 68

LOR

ITEM	EXTENSION	QUANTITY	UNIT	DESCRIPTION	REFERENCE SHEET
512	10100	928	SQ YD	SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)	
512	74000	928	SQ YD	REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACES	

LOR-20-0973 SFN 4707370

ITEM	EXTENSION	QUANTITY	UNIT	DESCRIPTION	REFERENCE SHEET
202	98200	104	FT	REMOVAL MISC.: ELASTOMERIC COMPRESSION SEAL GLAND	44
512	10100	853	SQ YD	SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)	
512	10300	1568	SQ YD	SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN	
512	74000	853	SQ YD	REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACES	
516	31000	104	FT	JOINT SEALER	

LOR-20-0999 SFN 4701917

ITEM	EXTENSION	QUANTITY	UNIT	DESCRIPTION	REFERENCE SHEET
512	10100	965	SQ YD	SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)	
512	74000	965	SQ YD	REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACES	
519	11101	36	SQ FT	PATCHING CONCRETE STRUCTURE, AS PER PLAN	45

0

 \circ

 \circ

LOR-20-8,56

SUMMARY

STRUCTURE

ITEM	EXTENSION	QUANTITY	UNIT	DESCRIPTION	REFERENCE SHEET
202	11301	.2	CU YD	PORTIONS OF STRUCTURE REMOVED, AS PER PLAN	44
202	38501	175.00	FT	BRIDGE RAILING REMOVED, AS PER PLAN	44
409	30000	80	FT	SAWING AND SEALING ASPHALT CONCRETE PAVEMENT JOINTS	
511	34401	1	CU YD	CLASS S CONCRETE, SUPERSTRUCTURE, AS PER PLAN (REPAIR)	44
512	10100	73	SQ YD	SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)	
512	33010	376	SQ YD	TYPE 3 WATERPROOFING	
512	74000	73	SQ YD	REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACES	
517	72307	175.00	FT	RAILING (DEEP BEAM RAIL WITH STEEL TUBULAR BACKUP AND TYPE 2 STEEL POSTS), AS PER PLAN	45
517	72710	175.00	FT	RAILING (DEEP BEAM BRIDGE RETROFIT RAILING)	45

LOR-20-1056R SFN 4701941

ITEM	EXTENSION	QUANTITY	UNIT	DESCRIPTION	REFERENCE SHEET
202	11301	.6	CU YD	PORTIONS OF STRUCTURE REMOVED, AS PER PLAN	44
202	38501	175.00	FT	BRIDGE RAILING REMOVED, AS PER PLAN	44
409	30000	80	FT	SAWING AND SEALING ASPHALT CONCRETE PAVEMENT JOINTS	
511	34401	1	CU YD	CLASS S CONCRETE, SUPERSTRUCTURE, AS PER PLAN (REPAIR)	44
512	10100	73	SQ YD	SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)	
512	33010	376	SQ YD	TYPE 3 WATERPROOFING	
512	74000	73	SQ YD	REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACES	
517	72307	175.00	FT	RAILING (DEEP BEAM RAIL WITH STEEL TUBULAR BACKUP AND TYPE 2 STEEL POSTS), AS PER PLAN	45
517	72710	175.00	FT	RAILING (DEEP BEAM BRIDGE RETROFIT RAILING)	45

 \circ

0

LOR-20-8,56

SUMMARY

STRUCTURE

ITEM	EXTENSION	QUANTITY	UNIT	DESCRIPTION	REFERENCE SHEET
202	11301	.1	CU YD	PORTIONS OF STRUCTURE REMOVED, AS PER PLAN	44
202	38501	550.00	FT	BRIDGE RAILING REMOVED, AS PER PLAN	44
511	45701	.1	CU YD	CLASS C CONCRETE, ABUTMENT, AS PER PLAN (REPAIR)	44
512	10100	319	SQ YD	SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)	
512	33010	1160	SQ YD	TYPE 3 WATERPROOFING	
512	74000	319	SQ YD	REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACES	
516	11801	132	FT	VERTICAL EXTENSION OF STRUCTURAL EXPANSION JOINT, AS PER PLAN	45
517	72307	550.00	FT	RAILING (DEEP BEAM RAIL WITH STEEL TUBULAR BACKUP AND TYPE 2 STEEL POSTS), AS PER PLAN	45
517	72710	550.00	FT	DEEP BEAM BRIDGE RETROFIT RAILING	45

LOR-20-1208R SFN 4701976

ITEM	EXTENSION	QUANTITY	UNIT	DESCRIPTION	REFERENCE SHEET
202	38501	550.00	FT	BRIDGE RAILING REMOVED, AS PER PLAN	44
512	10100	319	SQ YD	SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)	
512	33010	1160	SQ YD	TYPE 3 WATERPROOFING	
512	74000	319	SQ YD	REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACES	
516	11801	132	FT	VERTICAL EXTENSION OF STRUCTURAL EXPANSION JOINT, AS PER PLAN	45
517	72307	550.00	FT	RAILING (DEEP BEAM RAIL WITH STEEL TUBULAR BACKUP AND TYPE 2 STEEL POSTS), AS PER PLAN	45
517	72710	550.00	FT	DEEP BEAM BRIDGE RETROFIT RAILING	45

 \circ

 \circ

SUMMARY

STRUCTURE

LOR-20-1303 SFN 4706609

ITEM	EXTENSION	QUANTITY	UNIT	DESCRIPTION	REFERENCE SHEET
202	11301	7	CU YD	PORTIONS OF STRUCTURE REMOVED, AS PER PLAN	44
202	98200	120	FT	REMOVAL MISC .: ELASTOMERIC COMPRESSION SEAL GLAND	44
511	34450	7	CU YD	CLASS S CONCRETE, MISC.: RAISED MEDIAN REPAIR	44
512	10300	1750	SQ YD	SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN	
516	10901	219	FT	ELASTOMERIC COMPRESSION SEAL, AS PER PLAN	44
516	31000	118	FT	JOINT SEALER	
SPECIAL	51910000	17	SQ YD	PATCHING CONCRETE BRIDGE DECK OVERLAY WITH MICRO-SILICA MODIFIED CONCRETE	44

 \circ

0

 \circ


| DEAWN | REVIEWED DATE | DCM | DLV | 11/11 | REVISED | DLV | 11/11 | REVISED | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV | DLV

DCM CHECKED

STRUCTURE INFORMATION


1	50	`
ζ	68	_

STRUCTURE FILE NO.	BRIDGE NO.	LOCATION	BRIDGE TYPE	SKEW	BRIDGE LIMITS	DECK WIDTH	PROPOSED WORK
4701909	LOR-20-0868	UNDER PARSON ROAD	4-SPAN STEEL BEAM	41° 02′ 31″ LF	266′-0"±	30'-10"± T/T PARAPETS	DECK EDGES, PARAPETS & SUBSTRUCTURE SEALING
4707370	LOR-20-0973	UNDER S.R. 511 (RAMP)	4-SPAN STEEL BEAM	1° 53′ LF	217′-0″±	2-24'-5" & 3'-0" RAISED MEDIAN	DECK, PARAPETS & SUBSTRUCTURE SEALING, APPROACH SLAB REPAIRING AND JOINT SEALING
4701917	LOR-20-0999	UNDER HALE ROAD	4-SPAN STEEL BEAM	37° 30′ 24″ RF	286′-5″±	26'-10"± T/T PARAPETS	DECK EDGES, PARAPETS & SUBSTRUCTURE SEALING, PIER COLUMN PATCHING
4701933	LOR-20-1056L	OVER PLUM CREEK	3-SPAN CONCRETE SLAB	0°	80′-6″±	40'-"± F/F GUARDRAIL	SEAL DECK EDGES, SUBSTRUCTURE SEALING, DECK PATCHING REPLACE BRIDGE RAILING POSTS AND UPGRADE BRIDGE RAILING, WATERPROOF DECK AND PAVE
4701941	LOR-20-1056R	OVER PLUM CREEK	3-SPAN CONCRETE SLAB	0°	80′-6″±	40'-"± F/F GUARDRAIL	SEAL DECK EDGES, SUBSTRUCTURE SEALING, DECK PATCHING APPROACH SLAB REPAIR, REPLACE BRIDGE RAILING POSTS AND UPGRADE BRIDGE RAILING, WATERPROOF DECK AND PAVE
4701968	LOR-20-1208L	OVER WEST BRANCH OF BLACK RIVER	3-SPAN STEEL BEAM	52° 30′ LF	267′-5″±	40'-"± F/F GUARDRAIL	SEAL DECK EDGES AND SUBSTRUCTURE , WATERPROOF DECK AND PAVE, RAISE EXISTING EXPANSION JOINTS, BACKWALL REPAIR. REPLACE BRIDGE POSTS AND UPGRADE.
4701976	LOR-20-1208R	OVER WEST BRANCH OF BLACK RIVER	3-SPAN STEEL BEAM	52° 30′ LF	267′-5″±	40'-"± F/F GUARDRAIL	SEAL DECK EDGES AND SUBSTRUCTURE, WATERPROOF DECK AND PAVE, RAISE EXISTING EXPANSION JOINTS, REPLACE BRIDGE POSTS AND UPGRADE.
4706609	LOR-20-1303	UNDER S.R. 301	4-SPAN STEEL BEAM	25° RF	221′-6″±	2-34'-0" & 3'-0" RAISED MEDIAN	REPAIR CENTER JOINT, DECK PATCHING AND JOINT SEALING




68

ALL QUANTITIES CARRIED TO STRUCTURE SUMMARY SHEET



PARAPET SEALING DETAIL (SEALING LENGTH = 262'-0")




ABUTMENT SEALING DETAIL (SEALING LENGTH = 43'-8")

ITEM	QUANTITY	UNIT	DESCRIPTION
512	928	SQ YD	SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)
512	928	SQ YD	REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACES

40'-7±" AREA TO SEAL USING ITEM 512-SEALING OF CONCRETE SURFACES (EPOXY-URETHANE) (TYPICAL) 3'-9" AVG. PIER CAP - 3'-0"± DIA. COLUMN (TYPICAL) GROUND

PIER SEALING DETAIL

(PIER CAP WIDTH = 3'-0")



PARAPET/WINGWALL SEALING DETAIL

(SEALING LENGTH = 2 @ 18'-3"± & 2 @ 12'-1"±")

ALL QUANTITIES CARRIED TO SHEET 1/2

52 68

 \bigcirc

0

0

 \bigcirc

LOR-20-8.56


ODOT DISTRICT THREE OFFICE OF

11/11

DCM PEVISED

ROAD

SEALING DETAILS LOR-20-0868 UNDER PARSONS



1) SEE SHEET 2/2 FOR SEALING DETAILS.

68

512

516

853

104

 \bigcirc

 \bigcirc

 \bigcirc


ALL QUANTITIES CARRIED TO STRUCTURE SUMMARY SHEET


SQ YD

FT

JOINT SEALER

REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACES





ABUTMENT SEALING DETAIL

(WINGWALL WIDTH = 2'-6")

ITEM	QUANTITY	UNIT	DESCRIPTION
512	853	SQ YD	SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)
512	853	SQ YD	REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACES

NOTES:

1) ELECTRIC CONDUITS, SIGNS AND SIGN LIGHTING ARE LOCATED ON PIERS, DO NOT SEAL.


ALL QUANTITIES CARRIED TO SHEET 1/2.

0

 \bigcirc

54 68

LOR-20-8.56



ITEM	QUANTITY	UNIT	DESCRIPTION
512	965	SQ YD	SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)
512	965	SQ YD	REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACES
519	36	SQ FT	PATCHING CONCRETE STRUCTURE, AS PER PLAN

NOTES:

1) SEE SHEET 2/2 FOR SEALING DETAILS.

2) PIER SEALING SHALL BE DONE AFTER ALL PIER PATCHING HAS CURED.

ALL QUANTITIES CARRIED TO STRUCTURE SUMMARY SHEET

0


 \bigcirc


 \bigcirc

 \bigcirc

55 68

LOR







ABUTMENT SEALING DETAIL
(SEALING LENGTH = 37'-3"±)

ITEM	QUANTITY	UNIT	DESCRIPTION
512	965	SQ YD	SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)
512	965	SQ YD	REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACES

ALL QUANTITIES CARRIED TO SHEET 1/2.



PIER SEALING DETAIL
(PIER CAP WIDTH = 3'-0")



PARAPET/WINGWALL SEALING DETAIL

(SEALING LENGTH = 1 @ 16'-0"±, 1 @ 18'-5"±, 1 @ 11'-9"±" AND 1 @ 17'-11")

DESIGN FILE:I:\projects\23809\Struct\LOR WORKSTATIONHyaryanh DATE:11/23/20

 \bigcirc

 \bigcirc


 \circ

0

2 2 C R - 20 - 8 . 5 G

ROAD

SEALING DETAILS LOR-20-0999 UNDER HALE



DESTRICT THREE OFFICE OF PLANNING AND ENGINEERING

DCM PEVISED

CREEK

PLAN VIEW 6L&R OVER

OR-20-105

Ŋ

œ

20-

0


57 68

ESIGN FILE: Trongects \23809\Struct\LOR-20-1056L&R.

ALL QUANTITIES CARRIED TO STRUCTURE SUMMARY SHEET

 \bigcirc

 \bigcirc



DECK EDGE SEALING DETAIL (SEALING LENGTH =78-0"±)

0


0

 \circ

 \bigcirc

ITEM	QUANTITY		UNIT	DESCRIPTION	
I I CIVI	LOR-20-1056L	LOR-20-1056R	01111	DESCRIF FION	
512	73	73	SQ YD	SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)	
512	73	73	SQ YD	REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACES	

ALL QUANTITIES CARRIED TO SHEET 1/5.




ODOT DISTRICT THREE OFFICE OF PLANNING AND ENGINEERING

CREEK

58 68

TYPICAL ABUTMENT/WINGWALL SEALING DETAIL

(WINGWALL WIDTH = 1'-3"±)



(PIER CAP WIDTH = 2'-6"±)


ITEM		QUANTITY	UNIT	DESCRIPTION
1 I L IVI	LOR-20-1056L	LOR-20-1056R	0//1/	DESCRIFTION
202	175.00	175.00	FT	BRIDGE RAILING REMOVED, AS PER PLAN
517	175.00	175.00	FT	RAILING (DEEP BEAM RAIL WITH STEEL TUBULAR BACKUP AND TYPE 2 STEEL POSTS), AS PER PLAN
517	175.00	175.00	FT	RAILING (DEEP BEAM BRIDGE RETROFIT RAILING)

ALL QUANTITIES CARRIED TO SHEET 1/5.

 \bigcirc

 \bigcirc

 \bigcirc



PROPOSED BRIDGE RAIL WITH RESURFACING

NOTES:

- 1) FOR RESURFACING AND WATERPROOFING, SEE SHEET 4/5 FOR ADDITIONAL DETAILS.
- 2) THE NEW STEEL POST AND EXISTING DEEP BEAM RAIL SHALL BE PLACED AS PER DETAIL ABOVE AND AS PER STD. DRW. DBR-2-73.
- 3) THE BRIDGE RAILING RETROFIT SHALL BE AS PER STD. DRW. DBR-3-11, AFTER THE NEW POSTS AND EXISTING RAILING ARE INSTALLED.

LOR-20-8.56 LOR-20-1056L&R




REVIEWED
△
STRUCTURE FILE NUMBER
4701933

DC

RESURFACING OVER PLUM CREEK STRUCTURE LOR-20-1056L&R

LOR-20-8

60 68




TYPICAL PROFILE

ITEM		QUANTITY	UNIT	DESCRIPTION
I I LIVI	LOR-20-1056L	LOR-20-1056R	3	DESCRIPTION
409	80	80	FT	SAWING AND SEALING ASPHALT CONCRETE PAVEMENT JOINTS
512	376	376	SQ YD	TYPE 3 WATERPROOFING

1) FOR ASPHALT AND TACK QUANTITIES, SEE SHEET 17.

ALL QUANTITIES CARRIED TO SHEET 1/5.

 \bigcirc



TYPICAL PARTIAL PLAN VIEW

(2 LOCATIONS ON LEFT STRUCTURE AND 1 LOCATION ON RIGHT STRUCTURE, SEE SHEET 1/5 FOR LOCATIONS)


ITEM		QUANTITY	UNIT	DESCRIPTION	
I I CIVI	LOR-20-1056L	LOR-20-1056R		BESCHI TION	
202	.2	:	CU YD	PORTIONS OF STRUCTURE REMOVED, AS PER PLAN	
511	.2	.1	CU YD	CLASS S CONCRETE, SUPERSTRUCTURE, AS PER PLAN (REPAIR)	

ALL QUANTITIES CARRIED TO SHEET 1/5.


 \circ

 \circ

 \circ



TYPICAL SECTION A-A VIEW



ITEM	QUANTITY		UNIT	DESCRIPTION	
ITEM	LOR-20-1208L	LOR-20-1208R	UNIT	DESCRIPTION	
202	.1		CU YD	PORTIONS OF STRUCTURE REMOVED, AS PER PLAN	
202	550	550	FT	BRIDGE RAILING REMOVED, AS PER PLAN	
511	.1		CU YD	CLASS C CONCRETE, ABUTMENT, AS PER PLAN (REPAIR)	
512	319	319	SQ YD	REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACES	
512	319	319	SQ YD	SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)	
512	1160	1160	SQ YD	TYPE 3 WATERPROOFING	
516	132	132	FT	VERTICAL EXTENSION OF STRUCTURAL EXPANSION JOINT, AS PER PLAN	
517	550	550	FT	RAILING (DEEP BEAM RAIL WITH STEEL TUBULAR BACKUP AND TYPE 2 STEEL POSTS), AS PER PLAN	
517	550	550	FT	RAILING (DEEP BEAM BRIDGE RETROFIT RAILING)	

NOTES:

- 1) SEE SHEET 2/6 FOR SEALING DETAILS.
- 2) SEE SHEET 3/6 FOR BRIDGE RAIL DETAILS.
- 3) SEE SHEET 4/6 FOR STRUCTURE RESURFACING DETAILS.
- 4) SEE SHEET 5/6 FOR EXPANSION JOINT REPAIR DETAILS.
- 5) SEE SHEET 6/6 FOR BACKWALL REPAIR DETAILS.

DESIGN FILE4:\projects\23809\Struct\LOR-20-1208L&R.dgn WORKSTATIONHyaryanh DATE:11/23/2011 MODI

 \bigcirc

 \bigcirc

 \bigcirc

ALL QUANTITIES CARRIED TO STRUCTURE SUMMARY SHEET


62 68

LAN VIEW LOR-20-1208L&R WEST BRANCH OF BLACK RIVER

OVER

56

LOR-20-8



AREA TO SEAL USING ITEM 512-SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)

CONCRETE DECK

STEEL BEAM


WINGWALL

BEARING

ABUTMENT

TYPICAL ABUTMENT/WINGWALL SEALING DETAIL

(WINGWALL WIDTH = 1'-9"±)



TYPICAL PIER CAP
SEALING DETAIL
(PIER CAP WIDTH = 3'-0"±)

ITEM	QUANTITY		UNIT	DESCRIPTION
I I LIAI	LOR-20-1208L	LOR-20-1208R	5,111	DESCRIF HON
512	319	319	SQ YD	REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACES
512	319	319	SQ YD	SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)

ALL QUANTITIES CARRIED TO SHEET 1/6.

anh DATE:11/23/2011 MODELNAME: D.

jects\23809\Struct\LOR-20-1208L&R.dgn

0

0

2/6

LOR-20-8

DCM DCM CHECKED CAL

LOR-20-1208L&R OF BLACK RIVER

SEALING DETAILS OVER WEST BRANCH

64 68

EXISTING DEEP BEAM RAIL TO BE REUSED CONCRETE DECK

EXISTING BRIDGE RAIL

RETROFIT BRIDGE RAILING AS PER STD. DWR. DBR-3-11, USING ITEM 517-DEEP BEAM BRIDGE RETROFIT RAILING	
CONCRETE DECK EXISTING STEEL BEAM NEW POSTS AND HARDWARE, USING WITH SIT-RALLING DICEPTAN AND HARDWARE AND TYPE 2 STEEL POSTS), AS PER PLAN EXISTING ANCHOR BOLTS (TO BE REUSED)	1

PROPOSED BRIDGE RAIL WITH RESURFACING


ITE	-M	QUANTITY		UNIT	DESCRIPTION
1115	_ IVI	LOR-20-1208L LOR-20-1208R			
20)2	550	550	FT	BRIDGE RAILING REMOVED, AS PER PLAN
51	17	550	550	FT	RAILING (DEEP BEAM RAIL WITH STEEL TUBULAR BACKUP AND TYPE 2 STEEL POSTS), AS PER PLAN
51	17	550	550	FT	RAILING (DEEP BEAM BRIDGE RETROFIT RAILING)

ALL QUANTITIES CARRIED TO SHEET 1/6.

0

0

- 1) FOR RESURFACING AND WATERPROOFING, SEE SHEET 4/6 FOR ADDITIONAL DETAILS
- 2) THE NEW STEEL POST AND EXISTING DEEP BEAM RAIL SHALL BE PLACED AS PER DETAIL ABOVE AND AS PER STD. DRW. DBR-2-73.
- 3) THE BRIDGE RAILING RETROFIT SHALL BE AS PER STD. DRW. DBR-3-11, AFTER THE NEW POSTS AND EXISTING RAILING ARE INSTALLED.




-1208L&R RIVER LOR-20-BLACK

STRUCTURE RESURFACING OVER WEST BRANCH OF

LOR-20-8

65 68




TYPICAL PROFILE

ITEM	QUANTITY		UNIT	DESCRIPTION
TILIVI	LOR-20-1208L	LOR-20-1208R	0/11/	BESCHI FION
512	1160	1160	SQ YD	TYPE 3 WATERPROOFING

1) FOR ASPHALT AND TACK QUANTITIES, SEE SHEET 17.

ALL QUANTITIES CARRIED TO SHEET 1/6.

 \bigcirc



66 68

VERTICAL EXTENSION OF STRUCTURAL EXPANSION JOINT, AS PER PLAN

FT

132


516

132

ALL QUANTITIES CARRIED TO SHEET 1/6.

 \bigcirc

 \bigcirc



 \bigcirc

DATE 11/11

RIVER

BACKWALL REPAIR DETAILS LOR-20-1208L OVER WEST BR. OF BLACK

LOR-20-8

