Estimate Estimator

Estimated Cost: $274,414.18
Contingency: 3.60%
Estimated Total: $284,293.09

112294-ASD/WAY-BH2027(B)
Base Date: 06/09/26
Spec Year: 23
Unit System: E
Work Type: BRIDGE REHABILITATION
Highway Type:
Urban/Rural Type: RURAL CLASS
Season: SUMMER
County: ASHLAND
Latitude of Midpoint: 404946
Longitude of Midpoint: -821904
District: 03
Federal Project Number: E260090
State Project Number: 436062

Prepared by Ethan Caudill



Estimate: Estimator

Item
Description
Supplemental Description
Group Quantity Units Unit Price Extension
103E05000
4 N\
PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYMENT BOND
2300 1.00 LS $4,690.84000 $4,690.84
|\ J
202E11301
4 N\
PORTIONS OF STRUCTURE REMOVED, AS PER PLAN
1705 3.00 CcYy $2,500.00000 $7,500.00
1706 3.00 CcYy $2,500.00000 $7,500.00
|\ J
509E10001
( \
EPOXY COATED STEEL REINFORCEMENT, AS PER PLAN
1700 190.00 LB $6.00000 $1,140.00
1701 184.00 LB $6.00000 $1,104.00
1702 93.00 LB $6.00000 $558.00
1703 105.00 LB $6.00000 $630.00
1704 299.00 LB $6.00000 $1,794.00
1705 368.00 LB $6.00000 $2,208.00
1706 96.00 LB $6.00000 $576.00
|\ J
511E41010
4 N\
CLASS QC1 CONCRETE, PIER ABOVE FOOTINGS
1700 6.00 CcY $3,000.00000 $18,000.00
|\ J
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Estimate: Estimator

Item
Description
Supplemental Description
Group Quantity Units Unit Price Extension
( 1701 6.00 CcY $3,000.00000 $18,000.00)
1702 3.00 CcYy $3,000.00000 $9,000.00
1703 4.00 CcYy $3,000.00000 $12,000.00
1704 9.00 CcYy $3,000.00000 $27,000.00
1705 12.00 CcY $3,000.00000 $36,000.00
1706 3.00 CcYy $3,000.00000 $9,000.00
|\ J
512E10100
4 N\

SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)

1700 99.00 SY $36.00000 $3,564.00
1701 41.00 SY $36.00000 $1,476.00
1702 38.00 SY $36.00000 $1,368.00
1703 23.00 SY $36.00000 $828.00
1704 89.00 SY $36.00000 $3,204.00
1705 76.00 SY $36.00000 $2,736.00

L 1706 54.00 SY $36.00000 $1 ,944.00)

512E74000
- N

REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACES

1700 61.00 SY $37.64000 $2,296.04

J/
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Estimate: Estimator

Item
Description
Supplemental Description
Group Quantity Units Unit Price Extension
( 1702 19.00  SY $37.64000 ~ $715.16)
1704 21.00 SY $37.64000 $790.44
1706 30.00 SY $37.64000 $1,129.20
J
519E11100
( \
PATCHING CONCRETE STRUCTURE
1701 16.00 SF $177.00000 $2,832.00
1703 6.00 SF $177.00000 $1,062.00
1704 22.00 SF $177.00000 $3,894.00
1706 18.00 SF $177.00000 $3,186.00
|\ J
614E11000
4 N\
MAINTAINING TRAFFIC
2300 1.00 LS $23,454.20000 $23,454.20
J
614E11110
4 N\
LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSISTANCE
2100 200.00 HOUR $104.05000 $20,810.00
J
614E18601
( \
PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN
2100 2.00 SNMT $1,500.00000 $3,000.00
|\ J
624E10000
N
MOBILIZATION
J
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Estimate: Estimator

Item
Description
Supplemental Description
Group Quantity Units Unit Price Extension
( 2300 1.00 LS $11,727.10000 $11,727 .1 0)
832E30000
4 N\
EROSION CONTROL
0200 5,000.00 EACH $1.02444 $5,122.20
J
844E20000
4 N\
GALVANIC ANODE PROTECTION
1701 40.00 EACH $175.00000 $7,000.00
1703 16.00 EACH $175.00000 $2,800.00
1704 29.00 EACH $175.00000 $5,075.00
1706 44.00 EACH $175.00000 $7,700.00
|\ J
Estimate Total $274,414.18
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PLAN SPLIT INCIDENTAL CALCULATOR FOR PID 112294 - ASD/WAY-71-BH FY2027(B)

CALCULATED BY: Ethan Caudill DATE: Thursday, June 11, 2026
ITEM AND
SUBTOTAL COST FROM ESTIMATOR WITHOUT INCIDENTALS S 234,542.04 EXTENSION NOTES:
PREMIUM FOR CONTRACT PERFORMANCE BOND 2.00% OF TOTAL COST S 4,690.84 103E05000 MOT and Mobilization percentages increased due to project type.
MAINTAINING TRAFFIC 10.00% OF TOTAL COST S 23,454.20 614E11000
NO FIELD OFFICE PER CONSTRUCTION $1,000.00000 PERMO. $ - N/A - NO OFFICE
CONSTRUCTION LAYOUT STAKES AND SURVERYING $0.00 DOLLARS S - 623E10000
MOBILIZATION 5.00% OF TOTAL COST S 11,727.10 624E10000
IS A FIELD OFFICE REQUIRED FOR THE PROJECT (PER CONSTRUCTION): NO
CONSTRUCTION LAYOUT STAKES AND SURVERYING CONTROLING FACTOR: COST
CONSTRUCTION LAYOUT STAKES AND SURVERYING VALUE (PERCENT OR COST): 0.00 SSS
CONTINGENCY/INFLATION PERCENTAGE 3.60% %
PLAN SPLIT 1 PLAN SPLIT 2 PLAN SPLIT 3 PLAN SPLIT 4 PLAN SPLIT 5 PLAN SPLIT 6 TOTAL
PLAN SPLIT SUBTOTAL S 234,542.04 S - S - S - S - S - S 234,542.04
PLAN SPLIT PERCENTAGE OF TOTAL 100.00% 0.00% 0.00% 0.00% 0.00% 0.00% 100%
PREMIUM FOR CONTRACT PERFORMANCE BOND S 4,690.84 S - S - S - S - S - S 4,690.84
MAINTAINING TRAFFIC S 23,454.20 S - S - S - S - S - S 23,454.20
NO FIELD OFFICE PER CONSTRUCTION PERMO. S - S - S - S - S - S - S -
CONSTRUCTION LAYOUT STAKES AND SURVERYING S - S - S - S - S - S - S -
MOBILIZATION S 11,727.10 $ - S - S - S - S - S 11,727.10
TOTAL PLAN SPLIT INCIDENTAL COSTS S 39,872.15 §$ - S - S - S - S - PROJECT GRAND
CONTINGENCY/INFLATION COSTS S 9,878.91 S - S - S - S - S - TOTAL
S 284,293.10
PLAN SPLIT 7 PLAN SPLIT 8 PLAN SPLIT 9 PLAN SPLIT 10 PLAN SPLIT 11 PLAN SPLIT 12
PLAN SPLIT SUBTOTAL $ - S - S - S - S = & >
PLAN SPLIT PERCENTAGE OF TOTAL 0.00% 0.00% 0.00% 0.00% 0.00% 0.00%
PREMIUM FOR CONTRACT PERFORMANCE BOND S - S - S - S - S - S -
MAINTAINING TRAFFIC $ - s - S - S - S - S -
NO FIELD OFFICE PER CONSTRUCTION PERMO. S - S - S - S - S - S -
CONSTRUCTION LAYOUT STAKES AND SURVERYING S - S - S - S - S - S -
MOBILIZATION $ - S - s - S - S - S -
TOTAL PLAN SPLIT INCIDENTAL COSTS S - S - S - S - S - S -

CONTINGENCY/INFLATION COSTS $ - S - S - S - $ - $ -



CY 2026-2030 Business Plan Inflation Calculator:
Not sure if you have the latest calculator? Click here.

(cannot exceed 06/11/2051)

6/11/2026 6/15/2027

Please Enter Values in the Yellow Areas Only:

$274,414.19

$284,282.37

Estimator's Name: Ethan Caudill

County - Route - Section: ASD/WAY-71-BH FY2027(B)

PID: 112294

Estimator's Notes:




