D-2

Estimated Quantities

Instructions

The requested information on this form is necessary the creation of the official Engineer’s Estimate. If any of
the following items are listed as “Lump Sum” in the construction plans, specific quantities must be provided.
This form is for Consultant use only. Districts shall input this information into the ODOT Plan Package Submittal
SharePoint site.

CRS

PID

FRA-70-16.76 112679

Item 201 - Tree and Stump Removals (List by Size):
Both sides of I-70 within LA R/W - heavy overgrowth, mixed sizes

Item 202 -

Structure(s)/Portions of Structure(s) Removed (List Structures & Associated Quantities):

SFN 2505134 and 2505045 - 9,725 SF of slope paving removal and removal of debris
associated with slope paving failure

Item 502 -

N/A

Item 503
N/A

Item 509 -

N/A

Item 513
N/A

Iltem 514 -

N/A

Item 518
N/A

Item 615
N/A

Structure(s) for Maintaining Traffic (List Structures & Associated Quantities):

- Unclassified Excavation (Cubic Yards):

Reinforcing Steel (List Structure(s), Item (i.e., Wall, Deck, Parapet), & Pounds of Steel):

- Structural Steel (List Structure(s), Item (i.e., Wall, Deck, Parapet, & Pounds of Steel):

Steel Surfaces to be Painted (List Structures & Square Footage of Steel):

- Porous Backfill (Cubic Yards):

- Roads and Pavement for Maintaining Traffic (Earthwork & Pavement Cubic Yards):

Miscellaneous Items:
614 - Maintaining Traffic, Misc.: Railroad Flagging - 30 days @ $1,600/day = $50,000 +/-
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