
 

 

General 
 
 
Project Description 
 
This project consists of the resurfacing and rehabilitation of  
US-422 from west of Church St (SLM 15.52)  to east of Farmington Rd (SLM 18.71) 
and 
SR-88 from US-422 to SR-528 
in Parkman Township, Geauga County. 
 
Existing Typical Sections 
 
Existing typical sections have been taken from the records and are believed to represent the 
existing pavement, but the State of Ohio does not guarantee the accuracy of the same. 
 
For further information in regard to the existing typical sections, the Contractor shall refer to 
the previous construction plans. 
 
These plans may be reviewed at the following location: 
 

Ohio Department of Transportation 
District 12 Office 
5500 Transportation Boulevard 
Garfield Heights, Ohio 44125 

 
Plan Sheet Stationing 
 
The roadway was not surveyed prior to the preparation of these plans.  Record drawings 
were used to prepare plan sheets and calculate estimated pavement area quantities and 
pavement marking quantities. 
 
Contingency Quantities 
 
The Contractor shall not order materials or perform work for items designated by plan note 
to be used "As Directed by the Engineer" unless authorized by the Engineer.  The actual work 
locations and quantities used for such items shall be incorporated into the final change order 
governing completion of this project. 
 
Equipment and Material Storage 
 
In order to provide for the safety of the traveling public the Contractor's attention is directed 
to 614.03. In addition the following provisions shall apply: 
 

1. Any removed items shall not be stored on the right of way for more than thirty (30) 
days. 

2. The storage of equipment, materials, and vehicles within the highway right of way will 
be permitted. The number of areas and exact locations shall be approved by the 
Engineer. 

3. All disturbed areas shall be returned to their original condition at no expense to the 
state. 

 
Cooperation Between Contractors 
 
The contractor shall cooperate and coordinate operations with the contractors on other 
projects that may be in force during the life of the contract. 
 
Work Limits 
 
The work limits shown on these plans are for physical construction only.  Provide the 
installation and operation of all work zone traffic control and work zone traffic control devices 
required by these plans whether inside or outside these work limits. 

Environmental Commitments 
 
For this project the following environmental commitments shall be adhered to: 

1. All work to be within existing Right-of-Way. 
2. No work in streams and wetlands, or Pollinator Initiative sites. 
3. No tree removal. 
4. The project is located in a drinking water source protection area.  

In order to minimize the potential for a release in this sensitive area, project 
related refueling and maintenance activities performed within the project shall 
be conducted in an environmentally responsible manner. Spills of fuels, oils, 
chemicals or other materials which could pose a threat to the drinking water 
source areas shall be cleaned up immediately by the contractor. If the spill is a 
reportable amount, the contractor should contact Geauga County 
Communications Dispatch (440-279-2050) for cleanup of the spill. 

 
 
Right of Way 
 
All work shall be performed within the existing right of way or easements. 
 
 
Construction Noise 
 
Activities and land use adjacent to this project may be affected by construction noise.  In 
order to minimize any adverse construction noise impacts, do not operate power-
operated construction-type devices between the hours of 9:00pm and 7:00am.  In 
addition, do not operate at any time any device in such a manner that the noise created 
substantially exceeds the noise customarily and necessarily attendant to the reasonable 
and efficient performance of such equipment. 
 
 
Staging Areas 
 
There are no specific areas given in the plans for the Contractor to use as a staging 
area(s). If the Contractor wants to use an area(s) for staging, regardless if it falls within 
the project limits or not, the Contractor is to use the Right of Way E-Permitting System at 
https://odhcp.bemcorp.net/Accounts/Account/Account in order to apply for a permit 
per Section 107.02 of the CMS. 
For specific permitting questions, the Contractor can contact the District Permitting 
Office,  (Melvin Safford) at 216-584-2137, (Andrew Tomko) at 216-584-2195 

or at District12Permits@dot.ohio.gov.  
 
If a permit is granted, all conditions of the permit shall be met in addition to the 
requirements of 104.04 of the CMS, at no additional cost to the State. If the Project 
Engineer deems that all the conditions of the permit were not met, then 10% of the 
Contract bid amount for mobilization shall be withheld until all the conditions of the 
permit are satisfied. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Public Safety Commitment 
 
The contractor shall advise emergency services and school districts fourteen (14) days 
prior to the start of construction activities. 
 
Parkman Township Fire Department   Parkman Township Road Department 
440-548-2515         440-904-0655 
 
Parkman Township – Middlefield “Cardinal” School System 
440-632-0261 
 
 
Protection of Right-of-Way Landscaping 
 
Prior to beginning work, the Contractor, the Project Engineer and a representative of the 
maintaining agency will review and record all landscaping items within the right-of-way 
(both within and outside the construction limits). A record of this review will be kept in 
the Project Engineer’s files. Prior to final acceptance, a final review of landscaping items 
will be made. 
 
Constrict all activities, equipment storage and staging to within the construction limits. 
Unless otherwise identified in the plans or proposal, the construction limits are 
identified as 30 feet from the edge of pavement. 
 
Submit a written request to the Project Engineer to use any area outside these limits. 
The document submitted must clearly identify the area and explain the proposed use 
and restoration of the area. Use of these areas for disposal of waste material and 
construction debris, excavation of borrow material and placement of portable plants is 
prohibited. The request must be approved, in writing, before the Contractor has 
permission to use the area. 
 
Any items damaged beyond the construction limits, as defined above, will be replaced in 
kind or as approved by the Project Engineer. 
 
 
Item 623 – Construction Layout Stakes and Survey Monuments 
 
Per CMS 623.04 and 623.05, the Contractor shall field verify the location of all 
existing survey control and monument assemblies prior to beginning any work and 
after project completion. A Pre-Inspection report is to be submitted prior to 
commencement of work and a Post-Construction report submitted prior to or in 
conjunction with the final inspection to the District Survey Operations Manager.  
Existing monumentation shall be preserved and perpetuated throughout the 
project. 
 
The Department’s standardized verification report template can be found at the 
following location:  
https://www.dot.state.oh.us/Divisions/ConstructionMgt/Documents   
 
All labor, material, equipment, and incidentals needed to complete this work shall 
be included in the contract bid price for Item 623 – Construction Layout Stakes and 
Surveying. 
 
Any monument assembly that is immediately visible on the surface of the existing 
pavement or is uncovered during the planning process shall be adjusted to grade or, 
if substantial deterioration is determined by the Engineer, reconstructed to grade. 
These adjustments and reconstructions shall be paid for under the pertinent 623 
pay items. 
 
 
 

 

https://odhcp.bemcorp.net/Accounts/Account/Account
mailto:District12Permits@dot.ohio.gov
https://www.dot.state.oh.us/Divisions/ConstructionMgt/Documents/Survey%20Monument%20Verification%20Report%20(date)_ODOT%2022xxxx_job%20name%20(PID%20xxxxxx).xlsx


 

 

Utilities 
 
Listed below are all known utilities located within the project construction limits together 
with their respective owners.  The Ohio Department of Transportation has used the best 
available information to determine the utility companies serving this area but cannot 
guarantee that this utility company list is complete. 
 

CEI First Energy  
The Illuminating Co. 
6896 Miller Rd, Suite 101 
Brecksville, Ohio 44141 
Attn: John M. Zassick 
Phone: (440) 546-8706 
 

Geauga County 
Department of Water Resources 
12611 Ravenwood Drive, Suite 390 
Chardon, OH 44024 
Attn: Nicholas J. Gorris, PE 
Sanitary Engineer 
Phone: (440) 279-1986 
 

Enbridge Gas Ohio-EGO  
( Previously Dominion Energy Ohio ) 
Relocation General E-mail 
Send plans, design correspondence, and 
construction correspondence to: 
Relocation@dominionenergy.com 
320 Springside Drive, Suite 320 
Akron, OH 44333 
Phone: 330-664-2409 

CSC Holdings (Optimum) 
Altice USA (Previously SuddenLink) 
(Owns Optimum) 
William A Brown, 
OSP Supervisor Parkersburg WV, 
1737 7th Street Parkersburg WV, 26101. 
Office; 304-865-4067 
Cell; 304-588-7782 
William.Brown@AlticeUSA.com 
Herbert Boyd 
herbert.boyd@AlticeUSA.com 
 

 
 
 
 
 

OWS Acquisitions LLC 
1037 Lawnridge Dr.NE 
Bolivar, Ohio 44612 
Phone: (330) 602-5551 

Ohio Department of Transportation 
District 12 ( Traffic & Lighting ) 
Roadway Services Department 
5500 Transportation Blvd 
Garfield Heights, Ohio 44125 
Attn: David J. Nimrichter Sr. 
Phone:    (216) 584-2296 
Cell: (216) 312-0201 
David.Nirichter@dot.ohio.gov 
 
Northeast Ohio Natural Gas Corp. 
Mark Wetzel 
Phone: 330-878-4303 
Cell: 330-204-3008 
Fax: 330-878-5614 
mwetzel@egas.net 
 
Zayo Fiber Solutions 
( Spread Networks, LLC ) 
Dave Galuska  
(First Telecom Representative)  
Director, OSP, Ohio Area | Zayo Fiber  
Solutions  
4199 Kinross Lakes Parkway,  
Suite 10  
Richfield, OH  44286  
Phone: (234) 281-0025  
dave.galuska@zayo.com 
 

Windstream ( Kinetic ) 
245 N Main Street 
Hudson, Ohio 44236 
Attn: Troy Kenily 
Phone:    (740) 562-7685 
troy.kenily@windstream.com 
 
AT&T 
13630 Lorain Ave – 2nd Floor 
Cleveland, Ohio 44111 
James Janis 
Design Manager 
Phone: (216) 534-7285 
Pj8191@att.com 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
Charter Communications 
7820 Division Dr  
Mentor, Ohio 44060 
Emil Symister 
Construction Supervisor-East 
Phone: 216-575-8016 Opt. 1 Ext 
12165551158 
Cell: 440-343-1530 
Emil.Symister@charter.com 
 

 
 
AT&T (Formerly SBC) 
13630 Lorain Ave. – 2nd Floor 
Cleveland, Ohio 44111 
Attn: James Janis 
Design Manager 
Phone: (216) 534-7285 
Fax: (216) 476-6013 
pj8191@att.com 
 
 

  

 
There are no underground utilities shown on the roadway plan sheets.  The nature of the 
resurfacing work required by this project will not affect any known underground utilities 
that exist under or adjacent to the roadway work area. 
 
 

Roadway and Erosion Control 
 
Item 209 – Linear Grading, As Per Plan 
 
This item of work shall consist of grading along the outside edge of the paved shoulder 
to eliminate high spots and provide positive sheet flow off the pavement and shoulder 
into roadside ditches or drainage structures. This item is not intended to be used to 
excavate a uniform depth to place Item 617 – Compacted Aggregate, As Per Plan. 
 
Any debris collected shall be removed and disposed of as specified in Section 105.16 & 
105.17 of the Construction and Material Specifications. 
 
Payment for the above work shall be made at the unit bid price for Item 209, Station, 
Linear Grading, As Per Plan and shall include all labor, tools, equipment and materials 
necessary to perform this item of work. 
 
The estimated quantity in the General Summary shall be used As Directed by the 
Engineer. 

 
 
Drainage 
 
Review of Drainage Facilities 
 
Before any work is started on the project and again before final acceptance by the State, 
representatives of the State and the Contractor, along with local representatives, shall 
make an inspection of all existing sewers which are to remain in service and which may 
be affected by the work.  The condition of the existing conduits and their appurtenances 
shall be determined from field observations.  Records of the inspection shall be kept in 
writing by the State. 
 
All new conduits, inlets, catch basins and manholes constructed as part of the project 
shall be free of all foreign matter and in a clean condition before the project will be 
accepted by the State. 
 
All existing sewers inspected initially by the above mentioned parties shall be maintained 
and left in a condition reasonably comparable to that determined by the original 
inspection.  Any change in the condition resulting from the Contractor’s operations shall 
be corrected by the Contractor to the satisfaction of the Engineer. 
 
Payment for all operations described above shall be included in the contract price for the 
pertinent 611 drainage items. 

Castings Reconstructed to Grade 
 
The Contractor and Field Engineer shall field check all existing catch basins, manholes, or 
monument boxes located within the limits of the project.  Any casting found that 
exhibits substantial deterioration and requires more work than is specified under 
“Castings Adjusted to Grade” shall be “Reconstructed to Grade”, as directed by the 
Engineer.  If none are needed, these items are to be non-performed. 
 
The following estimated quantities have been carried to the General Summary for use as 
directed by the Engineer: 
                 SPLIT  1  SPLIT  2 
Item 611 – Catch Basin Reconstructed to Grade…………………………… 4  Each  2  Each 
Item 611 – Inlet Reconstructed to Grade……………………………………..  6  Each  1  Each 
 
Castings Adjusted to Grade, As Per Plan 
 
All castings, within the asphalt overlay section, shall be adjusted to the finished roadway 
elevation by the Contractor. The time between adjusting the castings and resurfacing 
shall be kept to an absolute minimum. No adjusting rings shall be permitted. 
If none are needed, these items are to be non-performed. 
 
The following estimated quantities have been carried to the General Summary: 
                 SPLIT  1  SPLIT  2 
Item 611 – Catch Basin Adjusted to Grade, As Per Plan…………….…… 20  Each 17  Each 
Item 611 – Inlet Adjusted to Grade, As Per Plan…………………………...  48  Each 1    Each 
Item 611 – Manhole Adjusted to Grade, As Per Plan……….…………...  1   Each  3    Each 
 
 
Item Special – Miscellaneous Metal 
 
Existing castings may prove to be unsuitable for reuse, as determined by the Engineer.  
It shall be the Contractor’s responsibility to provide the castings of the required type, 
size, and strength (heavy duty) for the particular structure in question.  All materials 
must meet Item 611 of the CMS and shall have the prior approval of the Engineer. 
 
The Contractor is cautioned to use extreme care in the removal, storage, and 
replacement of all existing castings.  Castings damaged by the negligence of the 
Contractor, as determined by the Engineer, shall be replaced with the proper new 
castings at the expense of the Contractor. 
 
The Contractor shall not order materials until authorized by the Engineer, and if none 
are needed, the item shall be non-performed. 
 
The following estimated quantity has been carried to the General Summary for use As 
Directed by the Engineer: 
                 SPLIT  1  SPLIT  2 
Item Special – Miscellaneous Metal………………………………...... 4000 Lbs   2000 Lbs 
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Item 623 – Monument Assembly Adjusted To Grade, As Per Plan 
Item 623 – Monument Assembly Reconstructed To Grade, As Per Plan 
 
The Contractor and the Engineer shall field verify the location of all existing monument boxes 
listed in the plans prior to beginning any work on the monument boxes.  The use of metal 
detection rods may be necessary to locate buried monumentation.  Any monument box listed 
in the note that is immediately visible on the surface of the existing pavement, or is 
uncovered during the planing process, shall be adjusted to grade. No inserts or adjusting rings 
will be permitted. Any monument box that exhibits substantial deterioration as determined 
by the engineer requiring more work than would be considered normal for Item 623, 
Monument Box Adjusted To Grade shall be reconstructed. The Engineer shall make the final 
determination of whether each monument box is to be adjusted or reconstructed. Where a 
monument box is either being adjusted to grade or reconstructed to grade requires a new 
frame and cover, the frame and cover will be paid for under Item 611, Miscellaneous Metal. 
 
When performing this item, ensure all castings and monuments are clean and free of debris.  
Remove any existing sections of the monument identified as a potential failure point by the 
Engineer.  Use of salvaged sections of the monuments is permitted upon the approval of the 
Engineer. 
 
In addition to adjusting or reconstructing the casting vertically, the pay items shall include 
monument referencing and centering the casting over the existing iron pin or stone 
monument. 
 
All work related to adjusting or reconstructing monument boxes to grade will be in 
accordance with Specifications 623.04, and 623.05 of the ODOT Construction and Materials 
Specifications. 
 
All labor, material, equipment, and incidentals needed to complete this work is to be paid 
using the contract bid price per each for Item 623 – Monument Box Adjusted To Grade, As 
Per Plan or Item 623 – Monument Box Reconstructed To Grade, As Per Plan.  The following 
estimated quantities have been carried to the General Summary for use 
As Directed By The Engineer: 
                    SPLIT  1  SPLIT  2 
Item 623 – Monument Assembly Adjusted To Grade,  

As Per Plan …………………………………………..…………………   2    Each  12  Each 
Item 623 – Monument Assembly Reconstructed To Grade,  

As Per Plan ………………………………………………………..……   1    Each  1    Each  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Pavement 
 
Profile and Alignment 
 
Place the proposed pavement to follow the alignment of the existing pavement.  Place 
the proposed asphalt concrete with a uniform thickness as shown on the typical 
sections.  
 

Planed Surfaces 

 
The duration of time between milling and placement of the surface course shall be no 
longer than ten (10) days. The time limit shall begin on the first day of planing, and shall 
continue based on calendar days, minus any bad weather days, until completion of the 
asphalt concrete surface course. 
This is to ensure that the potential degradation of the exposed pavement due to traffic is 
kept to a minimum. 
 
In the event that the time between exposing the existing pavement and placing the 
asphalt concrete surface course exceeds 10 calendar days, liquidated damages as per 
108.07 of the C&MS shall be assessed. 
 
Item 897 – Pavement Planing, Asphalt Concrete, Class A 
 
Pavement planing shall be performed at an average depth of 1” as specified in the plans. 
All equipment, materials and labor required to perform the pavement repairs as detailed 
in these plans shall be included for payment under 
Item 897 – Pavement Planing, Asphalt Concrete, Class A 
 
Item 251 – Partial Depth Pavement Repair (441) 
 
This item shall be used to repair unsound, cold patch, or pop-out areas of longitudinal 
and transverse joints As Directed by the Engineer. 
 
The depth of the repair shall be 3” below the top of the existing asphalt surface prior to 
planing.  
The width of the repair shall be 24” centered over the existing joint. 
 
Use replacement materials conforming to the requirements of Item 441, Type 2. 
 
For estimated quantities, see Pavement Sub-Summary Sheet. 
 
 
Item 253 - Pavement Repair, As Per Plan 
 
This work item is for use As Directed by the Engineer for the purpose of pavement 
repair. All labor and material necessary to perform this work and section 250 of the CMS 
shall be included for payment under Item 253. 
 
Depth of pavement repair removal shall typically be 5” measured after the pavement 
has been planed. The depth of repair shall be As Directed by the Engineer if unsound 
material is encountered after the removal of the 5”. 
 
Use replacement materials conforming to the requirements of Item 301. 
 
The following estimated quantity shall be carried to the General Summary to be used as 
outlined above: 
 
Item 253 - Pavement Repair, As Per Plan . . . . . . . . . . . . . . . . . . . . . . . . . .  15  CY 
 
 
 
 

 
 
Asphalt Concrete Surface Course Sealing Requirements 
 
In addition to the gutter sealing requirements specified in SCD BP-3.1 and  
C&MS 401.08 (D), after completion of the surface course, the contractor shall use a 
certified 702.01 PG binder to seal the following locations: 

• All castings including but not limited to monuments, manholes, water valves, 
catch basins, curb inlets. 

• Butt joints and feather joints including bridge approaches. 

• Forward joint for driveway asphalt and trailing joint when butting to existing 
asphalt drive. 

• Perimeter of all pavement repairs or other asphalt inlays when pavement 
repairs/inlays are not overlaid with an asphalt concrete surface course. 

• All cold longitudinal joints between paved shoulders and guardrail asphalt. 
 
The material used shall be a certified 702.01 PG binder. The width of the sealer shall be 
2-3 inches. 
 
Any additional costs associated with the work identified in this note shall be included in 
the appropriate asphalt concrete surface course item of work. 
 
 
Item 441 – Asphalt Concrete Surface Course, Type 1, (449),  
                  As Per Plan, PG64-22 
 
The use of gravel for coarse virgin aggregate is prohibited. 
Use a PG64-22 binder. 
 
 
Driveway Asphalt 
 
The contractor shall place the Driveway Asphalt within 10 calendar days of placing the 
final surface course. 
 
In the event the time between placing the final surface course and placing the Driveway 
Asphalt exceeds 10 calendar days, liquidated damages as per 108.07 of the CMS shall be 
assessed. 
 
 
Item 617 – Compacted Aggregate, As Per Plan 
 
This item shall be used to place compacted aggregate at a variable depth only where 
needed to fill in low spots and eliminate drop offs along shoulders.  Material shall be 
limited to reclaimed asphalt pavement (RAP). 
 
The actual depth of compacted aggregated placed will vary depending upon existing 
conditions. For estimating purposes, an average depth of one inch (1”) at a two foot 
width has been used. Water, if needed, shall be applied according to 617.05 and shall be 
included with Item 617 – Compacted Aggregate, As Per Plan. 
 
An estimated quantity in the Pavement Sub-Summary has been carried to the General 
Summary for use, As Directed by the Engineer. 
 
 
 
 
 
 
 

 
 



 

 

Traffic Control 
 
Item Special – Misc.: Inventory Existing Pavement Markings 
 
Prior to planing and paving operations, the Contractor is responsible for conducting a field 
survey of the existing permanent markings excluding center line markings.  This inventory 
shall be used for the placement of temporary markings and proposed final pavement 
markings.  It is the intent of this plan to replace the pavement markings in the same location 
as the existing pavement markings excluding center line markings.  Any staking or marking 
required to establish control points to ensure that markings are accurately placed is the 
responsibility of the Contractor. 
 
The field survey shall be provided to the Engineer at least two weeks prior to the disturbance 
of the existing pavement markings for verification and approval.  The Engineer will provide 
written concurrence once the inventory has been approved.  The Engineer will also verify all 
permanent marking locations prior to the actual installation. 
 
The Contractor must lay out all center lines using the most recent copy of the No Passing 
Zone log.  Copies of the No Passing Zone log can be obtained from the District 12 Roadway 
Services Department or can be found on the web at: 
http://www.dot.state.oh.us/districts/D12/HighwayManagement/Pages/NoPassingZones.aspx 
 
The following quantity has been carried to the General Summary to be used as directed by 
the Engineer: 
 
 Item Special – Misc.: Inventory Existing 
 Pavement Markings ...................................... Lump Sum 
 
 
Item 621 – Raised Pavement Marker Removed 
 
This item shall include the removal and disposal of RPM’s. 
                 SPLIT  1  SPLIT  2 
Item 621 – Raised Pavement Marker Removed………………...... 468  Each        116  Each 
 
 
Item 621 – Raised Pavement Marker  (RPM) 
 
For estimated quantities, see Traffic Control Sub-Summary Sheet. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

Maintenance of Traffic 
 
Item 614 – Maintaining Traffic 
 
Generally the Contractor shall conduct his operations as to complete the proposed 
improvement with a minimum of hazard, delay and inconvenience to the motorists using the 
highway affected by the work done under this contract.  In addition to the construction and 
material specifications, the following specific provisions are mandatory. 
 
I.  Notification 
 
Since functional traffic control is a major concern on this project, it is essential that the 
motoring public be adequately forewarned of future lane closures and traffic constrictions.  
Therefore, the Contractor shall submit a written schedule to the Engineer, responsible law 
enforcement agencies, and the ODOT Public Information Office (216-584-2007) indicating the 
locations and dates of the lane closures at least 7 days prior to the implementation of any 
such closures. 
 
Use portable changeable message signs to alert motorists 7 days prior to the implementation 
of any changes such as lane closures or other restrictions. 
 
II.  Work Hours 
 
The Contractor is not permitted to work at night. Limit work hours to daylight hours between 
7:00 AM and 9:00 PM, Monday through Friday or between 8:30 AM and 7:00 PM on Saturday 
and Sunday. 
 
III.  Lane Closure, Planing and Paving Restrictions 
 
1. All closures shall be in accordance with the applicable Standard Construction Drawing(s). 
2. All through traffic lanes shall be kept open at all times except during hours of 

construction.  Maintain a minimum of two 10 foot lanes when a flagger or temporary 
signal is not present. 

3. Pedestrian traffic shall be permitted and accommodated on at least one side at all times. 
 
No lane closures shall be implemented or in place during increased traffic volumes caused by 
special events or when the Engineer deems the climatological conditions too hazardous. 
 
IV.  Maintenance of Traffic Systems 
 
A.  When Required 
 
Whenever any part of the traveled surface is being worked upon or is otherwise not suitable 
for safe and convenient use by vehicles, traffic control devices sufficient to protect such areas 
to assure the safe and convenient passage of vehicular traffic shall be installed and 
maintained.  Such traffic control devices and the manner in which they are used shall be 
consistent with these plans and the Ohio Manual of Uniform Traffic Control Devices for 
Streets and Highways, hereinafter referred to as the OMUTCD.  The traffic control device 
system shall constitute the minimum provisions for traffic control for each particular 
situation.  Whenever the Engineer deems it necessary especially where a grade, curve, or 
merge conditions exists, he may direct that additional or alternative devices be used. 
 
B.  Conditions 
 
During all parts of this project, flaggers, signing, barricades, flashing arrows, etc. shall be 
located as indicated in the OMUTCD or as shown in the Standard Construction Drawings.  
Two-way traffic shall be maintained at all times. 
 
 
 
 
 

C.  Advance Warning Signs 
 
All advance warning signs for any condition which restricts traffic shall be erected before 
any such restriction is put into effect.  All such signs shall be covered or removed from 
the view of traffic whenever they are not applicable. 
 
 
D.  Flashing Arrow Requirement 
 
2-Lane roads – Not Used 
 
 
E.  Flaggers and Law Enforcement Officers 
 
At least two flaggers are required for each closure.  The Contractor shall furnish 
additional flaggers as directed by the Engineer.  Law Enforcement Officers (LEO's) shall 
be required for traffic direction only under the following circumstances: (1) if signals are 
non-operational, or (2) if traffic must move against signal phasing. 
 
F.  Protection of Public 
 
Personal cars shall not be parked within the R/W. 
 
G.  Failure to Comply 
 
If there is any failure to comply with provisions for traffic control set out in these plans 
and notes, or with the provisions of the OMUTCD, the highway in the vicinity of the work 
area shall not be considered in a condition for the safe and convenient use by the 
traveling public.  Any failure to keep the highway, in the vicinity of the work area, in a 
condition for the safe and convenient use by the traveling public shall be considered a 
breach of this contract.  Work shall be suspended until the Contractor complies with the 
provisions of the aforementioned items. 
 
V.  Maintenance of Traffic Materials 
 
A.  Signs 
 
Sign dimensions and specifications, including letter sizes, shall be as provided in the 
OMUTCD or in design drawings provided by the Department of Transportation.  The 
signs shall be subject to approval of the Engineer prior to the start of the project. 
 
B.  Sign Supports 
 
Sign supports shall be of sufficient size and mass as to support the signs at the 
appropriate height.  Supports shall be as shown on the Standard Construction Drawings. 
 
C.  Flashing Arrows 
 
2-Lane roads – Not Used 
 
 
D.  Drums 
 
Drums shall be in accordance with pertinent sections of the OMUTCD.  All costs for 
installing, maintaining and subsequent removal of said drums shall be included in the 
lump sum bid price for Item 614 – Maintaining Traffic. 
 
 
E.  Cones 
 
Cones, if utilized, shall be located as shown in the OMUTCD and the Standard 
Construction Drawings. 
 

F.  Flashers 
 
Flashers shall be 12 volt battery-operated models with 7 inch diameter yellow lenses 
illuminated by rapid intermittent flashers of short duration and shall be placed on all 
signs at all times as required by the OMUTCD and the Standard Construction Drawings. 
 
VI.  Payment 
 
Payment for providing, erecting, maintaining and removing temporary maintenance of 
traffic control devices shall be made under the lump sum price bid for Item 614 – 
Maintaining Traffic. 
 
 
Holiday Closures 
 
No work shall be performed and all existing lanes shall be open to traffic during the 
following designated holidays or events: 
 

New Years (Observed) - Memorial Day 

Fourth of July 
(Observed) 

Labor Day 
General/Regular Election 
Day (Nov) 

Thanksgiving Christmas (Observed) 
(Other Holiday or Special 
Event) 

 
The period of time that the lanes are to be open depends on the day of the week on 
which the holiday or event falls.  The following schedule shall be used to determine this 
period: 
 

Day of Holiday or 
Special Event 

Times All Lanes Must Be Open to Traffic 

Sunday 12:00N Friday through 6:00 AM Monday 

Monday 12:00N Friday through 6:00 AM Tuesday 

Tuesday 12:00N Monday through 6:00 AM Wednesday  

Tuesday (Gen. / Reg. 
Election) 

5:00 AM Tuesday through 12:00 AM Wednesday 

Wednesday 12:00N Tuesday through 6:00 AM Thursday 

Thursday 12:00N Wednesday through 6:00 AM Friday 

Thursday (Thanksgiving 
only) 

6:00 AM Wednesday through 6:00 AM Monday 

Friday 12:00N Thursday through 6:00 AM Monday 

Saturday 12:00N Friday through 6:00 AM Monday 

 
During the same periods, maintain pedestrian access if pedestrian access was present 
prior to construction.  
 
Should the contractor fail to meet any of these requirements, the Contractor shall be 
assessed a disincentive in the amount of $100 for each minute the above-described lane 
closure restrictions are violated. 
 
Suspension of Work 
 
If the Contractor fails to comply with the provisions for traffic control as set forth in 
these plans or with provisions of the OMUTCD, the Engineer shall suspend work until the 
Contractor complies with the necessary requirements. 
 
 
 
 
 



 

 

Maintenance of Traffic  (Cont’d) 
 
Construction Traffic 
 
All construction traffic shall use acceptable truck routes to access the construction area. Use 
of local residential streets is strictly prohibited unless allowed in writing by the local 
enforcement authority. 
 
 
 
Work Zone Markings 
 
The following estimated quantities have been carried to the General Summary for use at 
locations identified by the Engineer for work zone pavement markings per the requirements 
of CMS 614.04 and 614.11.  Place temporary markings at the same locations as the proposed 
permanent markings.  
 
 
After the planing is completed, use the following temporary markings: 
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After the surface course is placed, use the following temporary markings: 
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Permanent Pavement Markings 
 
After placing the surface course, the Contractor may place permanent pavement 
markings instead of placing work zone pavement markings, which shall be non-
performed at these locations. 
 
 
Major Work Items 
 
The following major work items will require traffic maintenance which shall be 
incorporated into the Contractor’s sequence of operations. 
 

A. Removal of existing RPMs 
B. Completion of pavement repairs 
C. Planing of asphalt concrete 
D. Placement of Work Zone Pavement Markings 
E. Adjustment/reconstruction of existing castings 
F. Placing of asphalt concrete 
G. Placement of Work Zone Pavement Markings 
H. Placing proposed pavement markings and raised pavement markers 

 
Maintaining Traffic and Sequence of Operations 
 
All asphalt concrete operations shall be conducted in a manner that will assure minimum 
danger and inconvenience to highway users.  The procedure for the removal or 
placement of any existing or proposed asphalt course shall be such that no greater than 
1-1/2” discontinuity in the elevation of the travelled surface shall be exposed to traffic. 
 
Traffic shall not be permitted to cross any partial-width removal or resurfacing joint 
during the actual removal or paving operation except as necessary.  Any partial-width 
longitudinal joints which must be exposed to traffic shall be ramped using Item 614 – 
Asphalt Concrete for Maintaining Traffic at a rate not steeper than 6:1. 
 
Temporary transverse removal or paving joints which must be exposed to traffic shall be 
ramped using Item 614 – Asphalt Concrete for Maintaining Traffic as a rate not to exceed 
1” in 10’. 
 
For removal of existing overlays, a transition may be planed into the existing overlay and 
may be substituted for the asphalt ramps previously described, provided the transition is 
removed in a subsequent operation within 24 hours. 
 
Whenever traffic is subject to partial width removals or overlays prior to full width 
completion, the Contractor shall provide W8-11-48 “UNEVEN LANES” signs (dual sign 
installation).  Placement shall be as directed by the Engineer and included in the lump 
sum payment for Item 614 – Maintaining Traffic. 
 
Whenever any part of the traveled surface is closed, the motorists shall be warned and 
diverted by the Contractor through the use of a flashing arrow, in addition to those 
provisions set forth in the OMUTCD, the Traffic Engineering Manual and the applicable 
Standard Construction Drawings. 
 
Continuous Access 
 
The Contractor shall maintain safe and adequate driveways and walkways in order to 
provide continuous access for pedestrians, passenger vehicles, trucks, and safety 
equipment to all adjoining properties 
 
The cost for all materials, equipment, and labor necessary to provide continuous access 
shall be included in the lump sum price for Item 614 – Maintaining Traffic. 
 
 
 
 

Maintenance of Traffic Control Zones 
 
The Contractor shall be responsible to maintain the signs, drums and temporary 
pavement markings at the locations detailed in the plans or specified in the Standard 
Drawings. When the Contractor is notified of deficiencies, he shall correct the 
deficiencies as soon as possible, preferably within 12 hours and no later than 24 hours. 
 
If any noted deficiencies are not corrected within 24 hours the Engineer shall deduct 
one day pay for Item 614 – Maintaining Traffic, not as a penalty but as road user costs. 
The Contractor shall be subject to these road user costs for each and every day that 
these provisions are not met. All costs for maintaining the work zones as described 
above shall be included under Item 614 – Maintaining Traffic. 
 
 
 
Item 614 – Asphalt Concrete for Maintaining Traffic 
 
This item shall be used to install and remove temporary asphalt ramps at butt joints, and 
drainage/utility castings, where required.  Material shall be removed prior to the 
placement of the next course of asphalt.  The following estimated quantity has been 
carried to the general summary to accomplish this item of work. 
 
 Item 614 – Asphalt Concrete for Maintaining Traffic ...................  10 Cu Yd 
 
Covering of Ground-Mounted Signs – General 
 
When required by other items or incidentally to Item 614 – Maintaining Traffic, cover 
existing ground-mounted signs with plywood or OSB blanks (1/2” minimum thickness) 
covering 80% of the sign area and all of the sign legend.  The use of low quality materials 
such as duct tape and black plastic is not permitted. 
 
 
 
Item 630 – Signing Misc.:  Additional Signs, Ground Mounted, As Directed by the 

Engineer 
 
When additional signing is needed to maintain traffic, the Contractor shall furnish the 
sign or signs as directed by the Engineer.  These signs shall be ground mounted and 
meet all the specifications of the plan, proposal and current year CMS. 
 
Payment for this item shall include, but not be limited to, the cost to furnish and erect 
the sign, including driving posts or other approved methods of sign support, maintaining 
the sign and removal of the sign.  The following estimated quantity has been carried to 
the General Summary for use as directed by the Engineer: 
 
 Item 630 – Signing Misc.: Additional Signs, Ground 
  Mounted, As Directed by the Engineer ....................  300 Sq Ft 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

Item 614 - Law Enforcement Officer With Patrol Car for Assistance 
 
Use of Law Enforcement Officers (LEOs) by contractors other than the uses specified below 
will not be permitted at project cost. LEOs should not be used where the OMUTCD intends 
that flaggers be used. 
 
In addition to the requirements of C&MS 614 and the OMUTCD, a uniformed LEO with an 
official patrol car (car with top-mounted emergency flashing lights and complete markings of 
the appropriate law enforcement agency) shall be provided for the following traffic control 
tasks: 
 

• During the entire advance preparation and closure sequence where complete blockage of 
traffic is required. 

• During a traffic signal installation when impacting the normal function of the signal or the 
flow of traffic, or when traffic needs to be directed through an energized traffic signal 
contrary to the signal display (e.g., directing motorists through a red light). 

 
In addition to the requirement of C&MS 614 and the OMUTCD, a uniformed LEO with an 
official patrol car (car with top-mounted emergency flashing lights and complete markings of 
the appropriate law enforcement agency) should be provided for the following traffic control 
tasks as approved by the Engineer: 
 

• For lane closures: during initial set-up periods, tear down periods, substantial shifts of a 
closure point or when new lane closure arrangements are initiated for long-term lane 
closures/shifts (for the first and last day of major changes in traffic control setup). 

 
In general, LEOs should be positioned in advance of and on the same side as the lane 
restriction or at the point of road closure, and to manually control traffic movements through 
signalized intersections in work zones. 
 
LEOs should not forgo their traffic control responsibilities to apprehend motorists for routine 
traffic violations. However, if a motorist’s actions are considered to be reckless, then pursuit 
of the motorist is appropriate.  
 
The LEOs work at the direction of the Contractor. The Contractor is responsible for securing 
the services of the LEOs with the appropriate agencies and communicating the intentions of 
the plans with respect to duties of the LEOs. The Engineer shall have final control over the 
LEOs’ duties and placement, and will resolve any issues that may arise between the two 
parties.  
 
The LEO shall report in to the Contractor prior to the start of the shift, in order to receive 
instructions regarding specific work assignments during his/her shift. The LEO is expected to 
stay at the project site for the entire duration of his/her shift. The LEO shall report to the 
Contractor at the end of his/her shift. Once the LEO has completed the duties described 
above and still has time remaining on his/her shift, the LEO may be asked to patrol through 
the work zone (with flashing lights off) or be placed at a location to deter motorists from 
speeding. Should it be necessary to leave the project site, the LEO shall notify the Engineer. 
The Contractor shall provide the LEO with a two-way communication device which shall be 
returned to the Contractor at the end of his/her shift.  
 
LEOs (with patrol car) required by the traffic maintenance tasks above shall be paid for on a 
unit price (hourly) basis under Item 614, Law Enforcement Officer (With Patrol Car) for 
Assistance. The following estimated quantities have been carried to the General Summary. 
 
 Item 614 – Law Enforcement Officer 
  with Patrol Car for Assistance ................................... …………. 160 Hours 
 
The hours paid shall include any minimum show-up time required by the law enforcement 
agency involved. 
Any additional costs (administrative or otherwise) incurred by the Contractor to obtain the 
services of an LEO are included with the bid unit price for Item 614, Law Enforcement Officer 
With Patrol Car for Assistance. 

Item 614 – Portable Changeable Message Signs, As Per Plan 
 
The Contractor shall furnish, install, maintain and remove, when no longer needed, a 
changeable message sign. The sign shall be of a type shown on a list of approved PCMS 
units available on the Office of Materials Management web page. The list contains Class 
A and B units with minimum legibility distances of 800 feet and 650 feet, respectively. 
 
Each sign shall be trailer-mounted and equipped with a functional dimming mechanism, 
to dim the sign during darkness, and a tamper and vandal proof enclosure. Each sign 
shall be provided with appropriate training and operation instructions to enable on-site 
personnel to operate and troubleshoot the unit. The sign shall also be capable of being 
powered by an electrical service drop from a local utility company. The PCMS shall be 
delineated in accordance with C&MS 614.03. 
 
Placement, operation, maintenance and all activation of the signs by the Contractor shall 
be as directed by the Engineer. The PCMS shall be located in a highly visible position yet 
protected from traffic. The Contractor shall, at the direction of the Engineer, relocate the 
PCMS to improve visibility or accommodate changed conditions. When not in use, the 
PCMS shall be turned off. Additionally, when not in use for extended periods of time, the 
PCMS shall be turned away from all traffic. 
 
The Engineer shall be provided access to each sign unit and shall be provided with 
appropriate training and operation instructions to enable ODOT personnel to operate 
and troubleshoot the unit, and to revise sign messages, if necessary. 
 
All messages to be displayed on the sign will be provided by the Engineer. A list of all 
required pre-programmed messages will be given to the Contractor at the project 
preconstruction conference. The sign shall have the capability to store up to 99 
messages. Message memory or pre-programmed displays shall not be lost as a result of 
power failures to the on-board computer. The sign legend shall be capable of being 
changed in the field. Three-line presentation formats with up to six message phases shall 
be supported. PCMS format shall permit the complete message for each phase to be 
read at least twice. 
 
The PCMS shall contain an accurate clock and programming logic which will allow the 
sign to be activated, deactivated or messages changed automatically at different times 
of the day for different days of the week. 
 
The PCMS unit shall be maintained in good working order by the Contractor in 
accordance with the provisions of C&MS 614.07. The Contractor shall, prior to activating 
the unit, make arrangements, with an authorized service agent for the PCMS, to assure 
prompt service in the event of failure. Any failure shall not result in the sign being out of 
service for more than 12 hours, including weekends. Failure to comply may result in an 
order to stop work and open all traffic lanes and/or in the Department taking 
appropriate action to safely control traffic. The entire cost to control traffic, accrued by 
the Department due to the Contractor’s noncompliance, will be deducted from moneys 
due, or to become due the Contractor on his contract. 
 
The Contractor shall be responsible for 24-hour-per-day operation and maintenance of 
these signs on the project for the duration of the phases when the plan requires their 
use. 
 
Payment for the above described item shall be at the contract unit price. Payment shall 
include all labor, materials, equipment, fuels, lubricating oils, software, hardware and 
incidentals to perform the above described work. 
 
Item 614, Portable Changeable Message Sign, As Per Plan ...… 8    SNMT 
Assuming 4 PCMS Sign(s) for 2 Month(s) 
 
 
 
 
 

Permitted Lane Closures 
 
Lane closure(s) shall conform to the PLCS. Published PLCS information can be found on 
the ODOT website.  
( https://www.transportation.ohio.gov/working/data-tools/resources/permitted-lane-
closure ) 
The monthly published schedules required to be used, for each PLCS segment within the 
project area, are those that comprise the consecutive 12-month period beginning 15 
months prior to the month and year of sale and ending 4 months prior to the month and 
year of sale.  These same 12 months apply for the life of the project and shall be applied 
to each respective month of construction (month of lane closure(s) shall match month 
of PLCS used). Lane closure(s) in place for multiple months shall always comply with the 
current respective month.  
(FOR EXAMPLE: If the sale date for the project was March of 2021, the monthly 
published schedules for each applicable PLCS segment would be December 2019 to 
November 2020. If this was a three-year project, year three would still be using the 
December 2019 to November 2020 monthly schedules. If the project desired to close 
two lanes in June 2021, reference would be made to the June 2020 schedule(s) for the 
respective PLCS segment(s). If the same two lanes were desired to be closed again in 
July 2021, reference would be made to the July 2020 schedule(s) for the 
respective PLCS segment(s).) 
More restrictive changes to the allowable lane closure hours are at the discretion of the 
Engineer in order to comply with the Traffic Management in Work Zones Policy (21-
008(P)) and Standard Procedure (123-001(SP)).  
Less restrictive changes to the allowable lane closure hours are subject to the Traffic 
Management in Work Zones Policy (21-008(P)) and Standard Procedure (123-001(SP)) 
and shall not be implemented until, and unless, approved by the 
proper ODOT authority. 
 
No lane or shoulder closures shall be in place when no work is being performed, unless 
directed by the Engineer. 
Shoulder closures shall only be allowed at the times specified for lane closures.  
 
Any roadway not listed shall not have any lane closures on weekdays from  
6:30am to 9:00am and 3:00pm to 6:00pm. Contact Troy Onesti, District 12 Work Zone 
Traffic Manager, at (216) 379-5337 if there are any questions. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

https://gcc02.safelinks.protection.outlook.com/?url=https%3A%2F%2Fwww.transportation.ohio.gov%2Fwps%2Fportal%2Fgov%2Fodot%2Fworking%2Fdata-tools%2Fresources%2Fpermitted-lane-closure&data=05%7C02%7CJohn.Grmovsek%40dot.ohio.gov%7Ce0a245e66fe344c2f1aa08dd1f7d330d%7C50f8fcc494d84f0784eb36ed57c7c8a2%7C0%7C0%7C638701344760720193%7CUnknown%7CTWFpbGZsb3d8eyJFbXB0eU1hcGkiOnRydWUsIlYiOiIwLjAuMDAwMCIsIlAiOiJXaW4zMiIsIkFOIjoiTWFpbCIsIldUIjoyfQ%3D%3D%7C0%7C%7C%7C&sdata=jzcp3rmCQcCTjLkpMWLC6IfgdgZkL6evBQnUFWLRm0U%3D&reserved=0
https://gcc02.safelinks.protection.outlook.com/?url=https%3A%2F%2Fwww.transportation.ohio.gov%2Fwps%2Fportal%2Fgov%2Fodot%2Fworking%2Fdata-tools%2Fresources%2Fpermitted-lane-closure&data=05%7C02%7CJohn.Grmovsek%40dot.ohio.gov%7Ce0a245e66fe344c2f1aa08dd1f7d330d%7C50f8fcc494d84f0784eb36ed57c7c8a2%7C0%7C0%7C638701344760720193%7CUnknown%7CTWFpbGZsb3d8eyJFbXB0eU1hcGkiOnRydWUsIlYiOiIwLjAuMDAwMCIsIlAiOiJXaW4zMiIsIkFOIjoiTWFpbCIsIldUIjoyfQ%3D%3D%7C0%7C%7C%7C&sdata=jzcp3rmCQcCTjLkpMWLC6IfgdgZkL6evBQnUFWLRm0U%3D&reserved=0
https://www.transportation.ohio.gov/working/data-tools/resources/permitted-lane-closure
https://www.transportation.ohio.gov/working/data-tools/resources/permitted-lane-closure


 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Notification of Traffic Restrictions 
 
Throughout the duration of the project, the Contractor shall notify the Project Engineer in 
writing of all traffic restrictions and upcoming maintenance of traffic changes. The Contractor 
shall ensure the written notification is submitted in a timely manner to allow the project 
engineer to meet the required time frames set forth in the table below to inform the Special 
Hauling Permits Section (Hauling.Permits@dot.ohio.gov) and the District Public Information 
Office (PIO). This notification shall be received by the project engineer prior to the physical 
setup of any applicable signs or message boards.  
 
Information should include, but is not limited to, all construction activities that impact or 
interfere with traffic and shall list the specific location, type of work, road status, date and 
time of restriction, duration of restriction, number of lanes maintained, number of lanes 
closed, minimum vertical clearance, minimum width of drivable pavement, detour routes, if 
applicable, and any other information requested by the Project Engineer. 
 

Notification of Traffic Restrictions Time Table 
 
Item   Duration of Closure    Notice Due to Permits & PIO 
 
Ramp &   > 2 weeks      21 calendar days prior to closure 
Road    > 12 hours & < 2 weeks         14 calendar days prior to closure 
Closures   < 12 hours        4 business days prior to closure 
      
Lane    > 2 weeks      14 calendar days prior to closure 
Closures & 

Restrictions         < 2 weeks        5 business days prior to closure 
      
Start of  
Construction & 
Traffic Pattern  
Changes   N/A       14 calendar days prior to  

implementation 
 
Any unforeseen conditions not specified in the plans requiring traffic restrictions shall 
also be reported to the Project Engineer using the Notification Time Table. 
 

 
 


