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DESIGN FUNCTIONAL CLASSIFICATION:

' OTHER FREEWAY AND EXPRESSWAY |
 NHS PROJECT. _ _ _ _ _ [ Ve

" DESIGN EXCEPTIONS
. NONE

~ CONTACT BOTH SERVICES
CALL TWO WORKING DAYS
BEFORE YOU DIG
- CALL
7 1-800-362-2764 W&

(TOLL FREE) ad

" OHIO UTILITIES PROTECTION SERVICE
B NON-MEMBERS
~ MUST BE CALLED DIRECTLY

T OIL & GAS PRODUCERS PROTECTIVE |
SERVICE CALL: 1-800-925-0888 |

" PLAN PREPARED BY:

SEE PART 1
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' STATE OF OHIO
DEPARTMENT OF TRANSPORTATION

"TRU-5-10.51

TRUMBULL COUNTY
FOR PART 1, SEE TRU-5-6.45

STANDARD CONSTRUCTION DRAWINGS
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APPROVED JM

PROJECT DESCRIPTION

IMPROVEMENT OF 3.66 MILES OF S.R. 5 IN -
TRUMBULL COUNTY BY PLANING AND RESURFACING ALONG
WITH MINOR STRUCTURE WORK.

PROJECT EARTH DISTURBED AREA: 0 ACRES
ESTIMATED CONTRACTOR EDA* N/7A (MAINTENANCE PROJECT)
NOTICE OF INTENT EDA: N/A (MAINTENANCE PROJECT)

2010 SPECIFICATIONS

THE STANDARD SPECIFICATIONS OF THE STATE OF
OHIO, DEPARTMENT OF TRANSPORTATION, INCLUDING

CHANGES AND SUPPLEMENTAL SPECIFICATIONS LISTED

IN THE PROPOSAL SHALL GOVERN THIS IMPRO VEMEN T.

[ HEREBY APPROVED THESE PLANS AND DECLARE THAT
THE MAKING OF THIS IMPROVEMENT WILL NOT REQUIRE

THE CLOSING TO TRAFFIC.OF THE HIGHWAY AND THAT

PROVISIONS FOR THE MAINTENANCE AND SAFETY OF
TRAFFIC WILL BE AS SET FORTH ON THE PLANS AND

ESTIMATES. -
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T RAI ROAD INVOLVEMENT

WARREN & TRUMBULL

T N e e e e e e

E111(452)
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SECTION APPLIES:
SLM Length WP N
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~ 2| (D 254, PAVEMENT PLANING 17"
“| (@ 442, 1/,” ASPHALT CONCRETE SURFACE COURSE, 12.5MM, TYPE B, (446)
(3) 442, 1%,” ASPHALT CONCRETE INTERMEDIATE COURSE, 19MM, TYPE B, (446)
(4) 407, TACK COAT
(5) 407, TACK COAT FOR INTERMEDIATE COURSE
NOT USED
(7) 617, COMPACTED AGGREGATE, TYPE A, AS PER PLAN
O ;

(AY EXISTING ASPHALT PAVEMENT
EXISTING REINFORCED CONCRETE PAVEMENT
C) EXISTING SHOULDERS
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NOTES:
[A]JWP IS THE AVERAGE WIDTH OF PAVEMENT
INCLUDING SHOULDERS.
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UTILITIES CLEARING AND GRUBBING ITEM 617 - COMPACTED AGGREGATE, AS PER PLAN

CALCULATED
CHECKED

THE CONTRACTOR SHALL USE THE FOLLOWING FPROCEDURE AT AL THOUGH THERE ARE NQO TREES OR STUMPS SPECIFICALLY

rbises

0/7-0CT-2011 1:01PM

\Projects\TRU\B154 2 \roadway\sheets\81542CGNOO1.dgn

EACH LOCATION WHERE WORK IS PERFORMED, IN ACCORDANCE
WITH SECTIONS 105.07 AND 107.16 IN THE CONSTRUCTION
AND MATERIALS SPECIFICATIONS.

THE CONTRACTOR SHALL NOTIFY THE PROJECT ENGINEER, THE
OHIO UTILITIES PROTECTION SERVICE (OUPS), THE OHIO &
GAS PROCEDURES UNDERGROUND PROTECTION SERVICE (OGPUFPS),
THE OHIO DEFPARTMENT OF TRANSFORTATION DISTRICT 4 HEAD-
QUARTERS AND ALL NON REGISTERED UTILITY OWNERS AT LEAST
TWO (2) WORKING DAYS PRIOR TO COMMENCING CONSTRUCTION
IN ALL AREAS.

QUFS 1-800-362-27r64 (CONTACT LIMITED BASIS

PARTICIPANTS DIRECTLY)
OGPUFPS 1-800-925-0988
QDOT 330-r86-3145 KEN GREENE

MARKED FOR REMOVAL WITHIN THE LIMITS OF THE PROJECT, A
LUMP SUM QUANTITY IS INCLUDED IN THE GENERAL SUMMARY FOR
[TEM 201, CLEARING AND GRUBBING. ALL PROVISIONS AS SET
FORTH IN THE SPECIFICATIONS UNDER THIS TTEM ARE INCLUDED
IN THE LUMFP SUM FRICE BID FOR ITEM 201, CLEARING AND
GCRUBBING.

ITEM 255 - FULL DEPTH PAVEMENT REMOVAL AND RIGID
REPLACEMENT, CLASS C

A QUANTITY OF THIS ITEM SHALL BE PROVIDED FOR USE AS
DIRECTED BY THE ENGINEER. THIS TTEM SHALL CONSIST OF
CUTTING AND REMOVING DETERIORATED FPAVEMENT FULL DEFITH
AND PLACING 67 AGGREGATE BASE. UNLESS OTHERWISE
DIRECTED BY THE ENGINEER, THIS ITEM SHALL BE PERFORMED

ITEM 203 - EXCAVATION (FOR PAVEMENT REPAIR)

THIS TTEM OF WORK SHALL CONSIST OF REMOVING AND DISFOSING

OF ALL UNSUITABLE MATERIAL BY EXCAVATING THE EXISTING
SUBGRADE AND SUBBASE TO AN AVERAGE DEPTH OF 6 INCHES OR
AS DIRECTED BY THE ENGINEER. EXACT LIMITS OF REMOVAL

IN LOW SHOULDER AREAS EXCEEDING 17, OR AS DIRECTED BY
THE ENGINEER, RECYCLED ASPHALT PAVEMENT (RAF) SHALL

BE USED IN AREAS ADJACENT TO THE PAVED BERM. THE RAF
SHALL HAVE A MINIMUM PG CONTENT OF 4.5 AND MEET THE
FOLLOWING GRADATION. ONCE THE STOCKPILE MEETS THE GRAD-
ATION, THE PG CONTENT OF THE RAFP SHALL BE DETERMINED
PER 441.03. THE RAP ANALYSIS MUST BE SUBMITTED TO THE
ENGINEER FOR APPROVAL 2 WEEKS PRIOR TO USE. METHOD OF
MEASUREMENT SHALL BE AS PER 617.06. PLACEMENT ANU
COMPACTION SHALL MEET THE REQUIREMENTS OF ITEM 617, ALL
MATERIALS, LABOR, EQUIPMENT, TOOLS AND INCIDENTALS
NECESSARY TO COMPLETE THE WORK SHALL BE INCLUDED IN
THE UNIT FPRICE BID FOR ITEM 617 COMPACTED AGGREGATE,

AS FER PLAN.

MODIFIED GRADATION SHALL APPLY:

THE LOCATION OF EXISTING UNDERGROUND UTILITIES ARE NOT AFTER THE COMPLETION OF MAINLINE PAVEMENT PLANING. SHALL Bt DETERMINED BY THE ENGINEER. ALL EQUIPMENT, SIEVE TOTAL PERCENT PASSING
SHOWN ON THE PLANS, BUT CAN BE OBTAINED FROM THE OWNERS ALSO, THIS ITEM SHALL COMMENCE WITHIN 7 DAYS OF THE LABOR, TOQOLS, AND INCIDENTALS NECESSARY TO COMPLETE THIS -1/5" 100
OF THE UTILITIES. THE CONTRACTOR IS RESPONSIBLE FOR ANY COMPLETION OF MAINLINE PAVEMENT PLANING. IT IS NOT THE [TEM SHALL BE INCLUDED IN THE UNIT PRICE BID FOR ITEM 203 /3 50-100
DAMAGE TO UTILITIES. INTENT TO REPAIR EVERY DETERIORATED AREA WITHIN THE EXCAVATION (FOR PAVEMENT REPAIR). THE FOLLOWING ESTIMATED NO. 4 35-70
PROJECT. THE ENGINEER SHALL DETERMINE WHICH AREAS ARE QUANTITY HAS BEEN CARRIED TO THE GENERAL SUMMARY: NO. 30 9-33
TO BE REPAIRED. PAYMENT SHALL BE BASED ON THE ACTUAL 203, EXCAVATION (FOR PAVEMENT REPAIR) 17 CU YD NO. 200 0-13

WORK LIMITS

THE WORK LIMITS SHOWN ON THESE PLANS ARE FOR PHYSICAL
CONSTRUCTION ONLY. PROVIDE THE INSTALLATION AND OPERA-
TION OF ALL WORK ZONE TRAFFIC CONTROL AND WORK ZONE
TRAFFIC CONTROL DEVICES REQUIRED BY THESE PLANS WHETHER
INSIDE OR QUTSIDE THESE WORK LIMITS.

PROFILE AND ALIGNMENT

PLACE THE PROFPOSED FPAVEMENT TO FOLLOW THE ALIGNMENT
AND PROFILE OF THE EXISTING PAVEMENT. PLACE THE PROFOSED

ASPHALT CONCRETE OVERLAY AS SHOWN ON THE TYPICAL SECTIONS.

PAVEMENT MARKING LANE WIDTHS

THE NORMAL LANE WIDTH FOR THE PAVEMENT MARKINGS
ON THIS PROJECT SHALL BE AS FOLLOWS [AT LEAST 3
DAYS PRIOR TO PERFORMING THE WORK CONTACT THE
TRAFFIC OFFICE AT 330-786-3147 TO CONFIRM THE
WIDTHS J:

ROUTE  S.LM. TO S.L.M.  LANE WIDITH
o 10.5] 14.17 12’

PAVEMENT MARKING DETAILS

THE PAVEMENT MARKING DETAIL SHEETS WILL BE SUPPLIED TO
THE CONTRACTOR AT THE PRE-CONSTRUCTION MEETING.

NUMBER OF SQUARE YARDS OF PAVEMENT REMOVED AND
REPLACED TO THE LIMITS DESIGNATED BY THE ENGINEER. THE
FOLLOWING ESTIMATED QUANTITY HAS BEEN CARRIED TO THE
GENERAL SUMMARY:

252, FULL DEPTH PAVEMENT SAWING, 608 FT

255, FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,

CLASS C, 100 SQ YD

PAVEMENT REPAIR

407, TACK COAT

ITEM 304 - AGGREGATE BASE (FOR PAVEMENT REPAIR)

THE FOLLOWING ESTIMATED QUANTITY HAS BEEN PROVIDED AND
SHALL BE USED AS DIRECTED BY THE ENGINEER TO BACKFILL
AREAS WHICH WERE EXCAVATED UNDER ITEM 205 EXCAVATION
(FOR PAVEMENT REFPAIR). THE FOLLOWING ESTIMATEDQUANTITY
HAS BEEN CARRIED TQ THE GENERAL SUMMARY:

304, AGGREGATE BASE (FOR PAVEMENT REFPAIR) 17 CU YD

PR. PLANING & OVERLAY —
EX. ASPHALT CONCRETE
EX. CONCRETE BASE

REFPAIR) (67 AV(.)

EX. SUBBASE REPAIR) (67 AVG.)

— 203, EXCAVATION (FOR PVMT

304, AGGREGATE BASE (FOR PVMT

255, PAVEMENT REFAIR (I127%)

ITEM 618 - RUMBLE STRIPS, (ASPHALT CONCRETE)

THE FOLLOWING ESTIMATED QUANTITY HAS BEEN CARRIED

TO THE GENERAL SUMMARY FOR USE ALONG SR 5 WITHIN THE
FPROJECT LIMITS, FROM S.L.M. 10.51 TO S.L.M 14,17,

OFFSET "A” AND “B” SHALL FOLLOW THE OFFSET DIMENSION

TABLE AS SHOWN ON STANDARD CONSTRUCTION DRAWING BP-9.1
FOR THIS ITEM OF WORK.

ITEM 618 RUMBLE STRIPS, (ASPHALT CONCRETE), 15 MILES

CATCH BASIN ADJUSTED TO GRADE

ADJUST ALL EXISTING CATCH BASINS IN THE FAVEMENT
TO GRADE FROM SLM 10.51 TO SLM 14,77 UNLESS OTHERWISE
SHOWN IN THE FPLANS.

THERE ARE AN ESTIMATED 4 CATCH BASINS THAT NEED
ADJUSTEDED TO GRADE. ALL OTHER MATERIALS, LABOR,

EQUIPMENT, TOOLS, AND INCIDENTALS NECCESSARY TO COMPLETE

THIS WORK SHALL BE INCLUDED IN THE UNIT BID PRICE FOR ITEM
604 - CATCH BASIN ADJUSTED TO GRADE

CATCH BASIN ADJUSTED TO GRADE 4 EACH

GENERAL NOTES

TRU-5-10.51
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ITEM 632 - DETECTOR LOOP, AS PER PLAN

THE CONTRACTOR SHALL CONTACT THE DISTRICT OFFICE (330-786-
3146) THREE WORKING DAYS PRIOR TO ANY PLANING OR TRENCHING
AT THE INTERSECTION OF SR 5 AND THE SR 45 OFF RAMPS AND THE
LARCHMONT OFF RAMPS. LOOP DETECTORS DISTURBED BY PAVEMENT
PLANING OR TRENCHING SHALL BE ABANDONED IN PLACE. THE LOOFP
DETECTOR WIRE WILL BE CUT INTO THE PAVEMENT AFTER THE
PROPOSED SURFACE COURSE HAS BEEN PLACED. ALL STOP LINE
INDUCTANCE DETECTOR LOOPS SHALL BE THE POWERHEAD
CONFIGURATION SHOWN ON TC-82.10. THE WIDTH SHALL BE AS
SPECIFIED ON TC-82.10 UNLESS SPECIFIED BELOW AND THE LENGTH
SHALL BE AS SPECIFIED BELOW. THE LOCATION OF THESE LOOPS
SHALL BE OSUCH THAT THE POWERHEAD IS LOCATED AT THE STOP
LINE, NOT PAST [7. ALL DILEMMA ZONE INDUCTANCE DETECTOR
LOOPS CALLED FOR IN THE PLANS SHALL BE THE ANGULAR DESIGN
DETECTION (ADD) LOOFP AS SHOWN ON TC-82.10. DIMENSIONS SHALL
BE AS SPECIFIED ON TC-82.10 AND THE LOOP SHALL BE PLACED AT
THE SAME LOCATION AS THE EXISTING LOOPS.

THE QUANTITIES LISTED BELOW HAVE BEEN CARRIED TO THE
GENERAL SUMMARY. THE NEW LOOP DETECTOR WIRES SHALL BE RUN
INTO THE EXISTING CONIROL BOX OR THE EXISTING PULLBOX.
INCLUDED IN THIS ITEM [S THE POURED EPOXY TYPE CABLE SPLICE
KIT (CONFORMING TQ 725.15E) THAT MUST BE USED IN MAKING THESE
CONNECTIONS. ALL NECESSARY MATERIAL, LABOR, SPLICE KITS AND
EQUIPMENT SHALL BE INCIDENTAL TO PAYMENT OF THESE ITEMS.

632 DETECTOR LOOFP, AS PER PLAN, 8 EACH

SR &5 EB OFF RAMP (THRU/LEFT LANE) AT SR 45 POWERHEAD,
BY SIZE, 67 X 267 | EACH

SR 5 EB OFF RAMP (RIGHT LANE) AT SR 45 POWERHEAD,
BY SIZE, 8 X 25" | EACH

SR 5 WB OFF RAMP (THRU/RIGHT LANE) AT SR 45 POWERHEAD,
BY SIZE, 10" X 207 | EACH

SR &5 WB OFF RAMF (RIGHT LANE) AT SR 45 ADD,
BY SIZE, 6" X 8" | EACH

SR &5 EB & WB OFF RAMP AT LARCHMONT AVE (PERKINS JONES)
POWERHEAD, BY SIZE, 6" X 2567 4 EACH

ITEM SPECIAL - MISC.: VERTICAL CLEARANCE

AFTER ALL CONSTRUCTION HAS BEEN COMPLETED, A REGISTERED
SURVEYOR WILL TAKE VERTICAL CLEARANCE MEASUREMENTS AT
LOCATIONS INDICATED ON THE AFPPROVED ODOT FORM (AVAILABLE
IN THE DISTRICT 4 STRUCTURES AND FPAVEMENT OFFICE). THE
FINAL MEASUREMENTS SHALL BE RECORDED ON THE FORM AND
SUBMITTED TO THE PROJECT ENGINEER AND THE DISTRICT 4
STRUCTURES AND FPAVEMENT ENGINEER. THE RECORD SHALL BEAR
THE SEAL OF THE LECENSED SURVEYOR WHO HAS TAKEN THE
MEASUREMENTS. THIS WORK SHALL BE PERFORMED AT
STRUCTURE TRU-5-1286.

THE FOLLOWING QUANTITY HAS BEEN CARRIED TO THE GENERAL
SUMMARY:
SPECIAL - MISC.: VERTICAL CLEARANCE, | EACH

BEST MANAGEMENT PRACTICES:

WATER COLUMN AND SEDIMENTATION IMPACTS SHALL BE KEPT TO
A MINIMUM THROUGH THE USE OF BEST MANAGEMENT PRACTICES
FOR SOIL EROSION AND SEDIMENTATION CONTROL. ALL SOIL
EROSION AND SEDIMENT CONTROL MEASURES SHALL BE IN PLACE
PRIOR TO ANY EXCAVATION, GRADING OR FILLING OPERATIONS
AND INSTALLATION OF PROPOSED STRUCTURES OR UTILITIES.
THEY SHALL REMAIN IN PLACE UNTIL CONSTRUCTION IS
COMPLETED AND THE AREA IS STABILIZED AS ACCEPTED BY THE
ENGINEER. THESE SHALL COMPLY WITH ODOT .S HANDBOOK FOR
SEDIMENT AND EROSION CONTROL, WHICH MAY BE FOUND AT:
HTTP://WWW.DOT.STATE.OH.US/DRRC/.

STREAM AVOIDANCE:

UNDER NO CIRCUMSTANCES SHALL THE CONTRACTOR IMFACT
YOUNGS RUN AT TRU-11.03L/R. NO EXCAVATION, GRADING, OR
FILLING OPERATIONS SHALL BE PERFORMED IN YOUNGS RUN AT
TRU-11.OSL/7R.  UNDER NO  CIRCUMSTANCES  SHALL  THE
CONTRACTOR STORE CONSTRUCTION EQUIPMENT AND/OR
MATERIALS IN THIS STREAM.

PAINTING AND SEALING OPERATIONS:

THE CONTRACTOR SHALL TAKE ALL PRECAUTIONS NECESSARY TO
PREVENT  EPOXY-URETHANE  SEALER, PAINT, OR OIHER
MATERIALS USED TO REPAIR, CLEAN, SEAL, OR TREAT ANY
STRUCTURE FROM ENTERING ANY STREAMS, WETLANDS OR OTHER
WATERS OF THE UNITED STATES AND TAKE THE APPROPRIATE
ACTIONS IN THE EVENT OF A RELEASE.

CONSTRUCTION AND DEMOLITION DEBRIS:

THE CONTRACTOR SHALL TAKE FPRECAUTIONS TO AVOID AND/OR
LIMIT CONSTRUCTION AND DEMOLITION DEBRIS FROM ENTERING
THE STREAM(S). ANY DEBRIS THAT DOES FALL INTO THE
STREAM(S) SHALL BE REMOVED AS SOON AS POSSIBLE.

WETLANDS AVOIDANCE

NO EXCAVATION, GRADING, OR FILLING OFPERATIONS SHALL BE
PERFORMED IN THE WETLANDS ADJACENT TO THE TRU-11.03L/R
AND TRU-1Z2.02L/7R  BRIDGE  STRUCTURES. UNDER  NO
CIRCUMSTANCES SHALL THE CONTRACTOR STORE CONSTRUCTION
EQUIPMENT AND/OR MATERIALS IN ANY WETLANDS.

TREE CUTTING RESTRICTIONS:

UNDER — NO  CIRCUMSTANCES  SHALL THE CONIRACTOR
CUT/REMOVE ANY TREES PRIOR TO OR DURING CONSTRUCTION
OF THE PROJECT.

CALCULATED

CHECKED

GENERAL NOTES

TRU-5-10.51
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MAINTENANCE OF TRAFFIC

THIS TTEM SHALL CONSIST OF MAINTENANCE OF TRAFFIC
ON EXISTING ROADWAYS AND RAMPS IN ACCORDANCE WITH
THE OHIO MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES
FOR STREETS AND HIGHWAYS, CURRENT EDITION, LATEST
REVISION, THE SPECIFICATIONS AND THE FOLLOWING:

l. A MINIMUM OF ONE TEN FOOT LANE IN EACH DIRECTION
SHALL BE MAINTAINED ON THE EXISTING PAVEMENT (COMPLETED
PAVEMENT AND TEMFPORARY PAVEMENT) DURING CONSTRUCTION
OF THE WORK.

2. THE CONTRACTOR SHALL INFORM THE DISTRICT OFFICE
(330) r86-2211, EIGHTEEN (I18) DAYS PRIOR TO THE BEGINNING
OF WORK.

3. CONES SHALL NOT BE ACCEPTABLE TRAFFIC CONTROL
DEVICES FOR LANE RESTRICTIONS OR LANE REDUCTIONS
THAT ARE IN OPERATION ONE-HALF HOUR AFTER SUNSET
OR ONE HALF-HOUR BEFORE SUNRISE. ALL NIGHTTIME
LANE RESTRICTIONS SHALL REQUIRE DRUMS OR BARRICADES
AT A MAXIMUM SPACING OF FIFTY (50) FEET. WEIGHTED
CHANNELIZERS MAY BE USED IN ACCORDANCE WITH THE
STANDARD CONSTRUCTION DRAWINGS.

4. LANE RESTRICTIONS OR LANE REDUCTIONS SHALL NOT
BE PERMITTED AFTER NORMAL WORKING HOURS. NORMAL
WORKING HOURS SHALL BE THOSE HOURS DURING WHICH THE
CONTRACTOR HAS A FULL COMPLEMENT OF EMPLOYEES AND
EQUIPMENT ACTIVELY REMOVING AND/OR PLACING PAVEMENT
MATERIALS.

5. THE CONTRACTOR SHALL FURNISH, ERECT, MAINTAIN

AND SUBSEQUENTLY REMOVE ALL FLAGS, BARRICADES, SIGNS,
SIGN SUPFPORTS AND FURNISH AND MAINTAIN ALL FLAGGERS,
WATCHERS AND INCIDENTALS RELATED THERETO.

6. ALL FULL DEFPTH PAVEMENT REMOVAL AND REPLACEMENT
OFPERATIONS SHALL BE COMPLETED THE SAME DAY THE EXCA-
VATION [S MADE. [F THE CONTRACTOR CANNOT COMPLETE
THE WORK, THE EXCAVATION SHALL BE BACKFILLED OR PRO-
TECTED AS PER SHEET MT-101.90.

/. UNDER NO CIRCUMSTANCES SHALL THE CONIRACTOR BE
PERMITTED TO HAVE SUCCESSIVE WORK ZONES UNLESS THE
DISTANCE BETWEEN THE DRUMS, BARRICADES OR CONES
EXCEEDS TWO (Z2) MILES RURAL OR ONE [1] MILE URBAN.

8. ONLY DURING OFF-PEAK PERIODS (ie ANY PERIOD OTHER
THAN 6-8AM AND 3-6FPM) SHALL THE CONTRACTOR INSTALL
AND SUBSEQUENTLY RESET ALL TRAFFIC CONTROL NECESSARY
FOR THE WORK ZONE FOR EACH CONSTRUCTION PHASE.

9. IN ADDITION TO THE REQUIREMENTS OF 614.11 WORK ZONE
PAVEMENT MARKINGS, AT THE END OF EACH DAY OF WORK, THE
CONTRACTOR SHALL REPLACE (WITH WORK ZONE MARKINGS) ALL
LANE, CENTER, STOP OR CHANNELIZING LINES THAT WERE
REMOVED OR COVERED DURING THE PAVEMENT REMOVAL OR
PLACEMENT OPERATIONS. QUANTITIES FOR SUCH PLACEMENT
ARE CARRIED AS PART OF THE ITEMS LISTED UNDER 614 WORK
LONE PAVEMENT MARKINGS.

10. A QUANITITY OF 20 CU. YDS. OF 614 ASPHALT CONCRETE
FOR MAINTAINING TRAFFIC SHALL BE PROVIDED FOR USE IN
MAINTAINING PAVEMENT, SHOULDERS AND OTHER LOCATIONS AS
DIRECTED BY THE ENGINEER.

1. PRIOR TO OPENING TO TRAFFIC EACH LANE SHALL BE IN A
SAFE, PASSABLE CONDITION. ALL TRANSVERSE JOINTS SHALL
EXTEND ACROSS THE FULL LANE AND SHOULDER WIDTH AND EACH
LANE SHALL BE FREE FROM UNEVEN LONGITUDINAL JOINTS. THE
CONTRACTOR SHALL PROVIDE ASPHALT WEDGES FOR TRANSVERSE

JOINTS WHEREVER THERE ARE PAVEMENT ELEVATION DIFFERENCES.

I2. A QUANTITY OF ITEM 614 WORK ZONE MARKING SIGN HAS
BEEN INCLUDED [N THE PLAN. THIS QUANTITY SHALL INCLUDE,
BUT NOT BE LIMITED TO, THE FOLLOWING SIGNS: WE-1 [BUMFJ,

WE-HI5 [NO EDGE LINES], R4-1 [DO NOT FPASS],
R4-2 [FASS WITH CAREJ, WE-11 [UNEVEN LANES].
THESE QUANTITIES SHALL BE AS PER 614.04.

THE FOLLOWING QUANTITIES SHALL BE USED FOR THE MAIN-

TENANCE OF TRAFFIC ON THIS PROJECT:

FPHASE | & 2 (PLANED SURFACE & INTERMEDIATE COURSE)

614, WORK ZONE LANE LINE, CLASS I, 15.56 MILE
614, WORK ZONE MARKING SIGN (ALL PHASES), 28 EACH

FHASE 3 (SURFACE COURSE)

614, WORK ZONE LANE LINE, CLASS IiI, 642 PAINT /.78 MILE
614, WORK LONE STOP LINE, CLASS [II, 642 PAINT 211 FT

TO BE USED AS DIRECTED BY THE ENGINEER
614, WORK ZONE EDGE LINE, CLASS [II, 18.76 MILE

3. TRUCK MOUNTED ATTENUATORS [TMA’S] SHALL BE USED

AS SHOWN [N THE STANDARD CONSTRUCTION DRAWINGS.

TRAFFIC CONTROL INSPECTOR

THE CONTRACTOR SHALL DESIGNATE AN INDIVIDUAL OTHER
THAN THE SUFPERINTENDENT AND SUBJECT TO THE APFPROVAL
OF THE ENGINEER, TO CONTINUOUSLY INSPECT ALL TRAFFIC
CONTROL DEVICES WHENEVER CONSTRUCTION WORK IS BEING
PERFORMED WITHIN THE WORK LIMITS OF THE PROJECT. THE
DESIGNATED INDIVIDUAL SHALL ALSQO INSPECT ALL TRAFFIC
DEVICES AT THE BEGINNING AND AT THE END OF EACH WORK
DAY. THE DESIGNATED INDIVIDUAL OR A QUALIFIED REF-
RESENTATIVE SHALL ALSO BE AVAILABLE ON AN AROUND THE
CLOCK BASIS TO REPAIR AND/OR REPLACE DAMAGED OR MISS-
ING TRAFFIC CONTROL DEVICES. THESE INDIVIDUALS SHALL
BE EQUIFPFPED WITH CELLULAR PHONES AND THEIR NAMES AND
PHONE NUMBERS SHALL BE GIVEN TO THE PROJECT ENGINEER
AT THE PRE-CONSTRUCTION MEETING. THE DESIGNATED
INDIVIDUAL MAY HAVE OTHER CONSTRUCTION RELATED DUTIES
AS LONG AS IMMEDIATE ATTENTION IS GIVEN TO TRAFFIC
CONTROL. PAYMENT FOR THE SERVICES OF THE TRAFFIC
CONTROL INSPECTOR SHALL BE INCLUDED IN THE LUMP SUM
PRICE BID FOR ITEM 614 MAINTAINING TRAFFIC.

CONTRACTOR’'S EQUIPMENT - OPERATION AND STORAGE

A QUALIFIED FLAGGER SHALL BE EMPLOYED WHERE THE
CONTRACTOR’S EQUIPMENT MUST MERGE WITH THE TRAFFIC
STREAM. THE CONTRACTOR'S EQUIPMENT SHALL BE EQUIPPED
WITH AT LEAST ONE AMBER FLASHING LIGHT. PAVERS, ROLLERS
AND OTHER EQUIPMENT MAY BE PARKED IN AREAS ALONG THE
HIGHWAY WHEN PAVING OPERATIONS ARE SCHEDULED TO CONTINUE
WITHIN THE NEXT WORKDAY. OTHERWISE THE EQUIPMENT SHALL
BE STORED AT A STORAGE AREA QUISIDE THE R/W, THE LOCATION
OF WHICH SHALL HAVE PRIOR APPROVAL OF THE ENGINEER. WHEN
PARKING ALONG THE HIGHWAY THE EQUIPMENT SHALL BE PLACED
AND DELINEATED AS PER 614.05. NO EQUIPMENT SHALL BE
PARKED IN THE MEDIAN OF THE HIGHWAY. ADEQUATE BARRICADES
AND LIGHTS SHALL BE PLACED ON THE PAVEMENT SIDE OF THE
EQUIPMENT TO [IDENTIFY THE LIMITS OF THE EQUIPMENT. ALL
OTHER EQUIPMENT, INCLUDING PRIVATE VEHICLES, SHALL BE
STORED AT THE APPROVED CONTRACTOR’S STORAGE AREA. NO
EQUIPMENT SHALL BE PARKED ON PRIVATE PROPERTY UNLESS
FPRIOR APPROVAL OF THE OWNER AND THE PROJECT ENGINEER/
SUPERVISOR HAS BEEN GRANTED.

WINTER TRAFFIC LIMITATIONS

ALL EXISTING LANES SHALL BE OPEN TO TRAFFIC BETWEEN
NOVEMBER 15 AND APRIL 1. NOVEMBER 14 SHALL BE CONSIDERED
TO CONSTITUTE AN INTERIM COMPLETION DATE AND DISINCENTIVES
OF 81300 SHALL BE ASSESSED FOR EACH CALENDAR DAY THAT

THE ROADWAY REMAINS CLOSED TO TRAFFIC BEYOND THE SFPECIFIED
LIMIT. THE CONTRACTOR MAY CLOSE LANES PRIOR 1O APRIL 1 WITH

WRITTEN APPROVAL FROM THE DISTRICT CONSTRUCTION ENGINEER.

ADVANCED NOTICE TO PAVE

THE CONTRACTOR SHALL SUBMIT FOR APPROVAL TO THE DISTRICT
CONSTRUCTION ENGINEER A DETAILED SCHEDULE 15 DAYS PRIOR
TO THE PLACEMENT OF THE OVERLAY COURSES, ON HOW THEY
PROPOSE TO PROSECUTE THE PAVING OPERATIONS. THE DETAILS
SHALL SHOW THE ORDER OF PERFORMANCE OF EACH STAGE (START
TO FINISH) OF THE WORK INCLUDING THE MAINTENANCE OF
TRAFFIC THAT WILL BE USED.

ITEM 614, MAINTAINING TRAFFIC (LANES OPEN DURING HOLIDAYS

OR SPECIAL EVENTS)

NO WORK SHALL BE PERFORMED AND ALL EXISTING LANES SHALL

BE OFPEN TQ TRAFFIC DURING THE FOLLOWING DESIGNATED
HOLIDAYS OR EVENTS:

CHRISTMAS FOURTH OF JULY
NEW YEARS LABOR DAY
MEMORIAL DAY THANKSGIVING

(OTHER HOLIDAY OR EVENT)

THE PERIOD OF TIME THAT THE LANES ARE TO BE OFEN DEP-
ENDS ON THE DAY OF THE WEEK ON WHICH THE HQOLIDAY OR
EVENT FALLS. THE FOLLOWING SCHEDULE SHALL BE USED TO
DETERMINE THIS PERIOD:

DAY OF HOLIDAY TIME ALL LANES MUST

OR EVENT BE OPEN TQO TRAFFIC
SUNDAY [2:00N FRIDAY THROUGH (6:00 AM OR
[2:00N) MONDAY
MONDAY 12:00N FRIDAY THROUGH (6:00 AM OR

12:00N) TUESDAY

TUESDAY [2:00N MONDAY THROUGH (6:00 AM OR
I12:00N) WEDNESDAY

WEDNESDAY 12:00N TUESDAY THROUGH (6:00 AM OR
[2:00N) THURSDAY

THURSDAY [2:00N WEDNESDAY THROUGH (6:00 AM OR

[2:00N) FRIDAY
THURSDAY (THANKSGIVING ONLY)
[2:00N WEDNESDAY THROUGH (6:00 AM OR
[2:00N) MONDAY
FRIDAY 12:00N THURSDAY THROUGH (6:00 AM OR
I12:00N) MONDAY
I2:00N FRIDAY THROUGH (6:00 AM OR
[2:00N) MONDAY

SATURDAY

NO EXTENSIONS OF TIME SHALL BE GRANTED FOR DELAYS IN
MATERIAL DELIVERIES, UNLESS SUCH DELAYS ARE INDUSTRY -
WIDE, OR FOR LABOR STRIKES, UNLESS SUCH STRIKES ARE
AREA-WIDE .

SHOULD THE CONTRACTOR FAIL TO MEET ANY OF THESE RE-
QUIREMENTS, THE CONTRACTOR SHALL BE ASSESSED A DIS-
INCENTIVE IN THE AMOUNT OF 83000 FOR EACH HOUR THE

ABOVE DESCRIBED LANE CLOSURE RESTRICTIONS ARE VIOLATED.
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@ ITEM 254, PAVEMENT PLANING, ASPHALT CONCRETE (T = 13" .

@ ITEM 407, TACK COAT @ 0.15 GAL/SY :',

@ ITEM 407, TACK COAT FOR INTERMEDIATE COURSE @ 0.04 GAL/SY A ) BXISTING CONCRETE -
@ ITEM 442, ASPHALT CONCRETE SURFACE COURSE, 12.5mm, TYPE B, (446) (T = 14" "B) EXISTING ASPHALT CONCRETE

[TEM 442, ASPHALT CONCRETE INTERMEDIATE COURSE, 19mm, TYPE B, (446) (T = 1747

*QUANTITIES WERE NOT ADJUSTED FOR FAVEMENT
TRANSITIONS AT THE OVERHEAD STRUCTURES.
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STANDARD DRAWINGS AND SUPPLEMENTAL SPECIFICATIONS

REFER TO THE FOLLOWING SUPPLEMENTAL SPECIFICATION(S):

845 DATED 04-18-03

DESIGN SPECIFICATIONS

THIS STRUCTURE CONFORMS TO “STANDARD SPECIFICATIONS FOR
HIGHWAY BRIDGES” ADOFPTED BY THE AMERICAN ASSOCIATION OF

STATE HIGHWAY AND TRANSFPORTATION OFFICIALS, 1/77TH,
INCLUDING THE 2002 INTERIM SPECIFICATIONS AND THE ODOT
BRIDGE DESIGN MANUAL.

EXISTING STRUCTURE VERIFICATION

DETAILS AND DIMENSIONS SHOWN ON THESE PLANS PERTAINING

TO THE EXISTING STRUCTURE HAVE BEEN OBTAINED FROM PLANS

OF THE EXISTING STRUCTURE AND FROM FIELD OBSERVATIONS
AND MEASUREMENTS. CONSEQUENTLY, THEY ARE INDICATIVE OF
THE EXISTING STRUCTURE AND THE FPROFOSED WORK BUT THEY
SHALL BE CONSIDERED TENTATIVE AND APPROXIMATE. THE
CONTRACTOR IS REFERRED TO CMS SECTIONS 102.05, 105.02
AND 5713.04.

BASE CONTRACT BID FPRICES UPON A RECOGNITION OF THE
UNCERTAINTIES DESCRIBED ABOVE AND UPON A FPREBID
EXAMINATION OF THE EXISTING STRUCTURE. HOWEVER, THE
DEPARTMENT WILL PAY FOR ALL PROJECT WORK BASED UPON
ACTUAL DETAILS AND DIMENSIONS WHICH HAVE BEEN VERIFIED

IN THE FIELD.

rbisesi

PROPOSED WORK - TRU-5-1077L (OVER SR 45)

- SEAL EXISTING WEARING SURFACE WITH SRS TREATMENT ON
THE DECK AND APPROACH SLABS

- PATCH ALL UNSOUND AREAS OF THE CONCRETE SUBSTRUCTURE,
AND PARAPETS

- REMOVE SPALLED AREAS OF THE BOTITOM DECK FLOOR
AND SEAL WITH EFPOXY-URE THANE

- SEAL ALL EXPOSED CONCRETE SURFACES OF: PARAFPETS,
ABUTMENTS, BACKWALLS, WING WALLS, PIER CAPS, AND PIERS
WITH EPOXY-URE THANE

- CLEARING AND GRUBBING WITHIN 15 FEET OF THE STRUCTURE

- PROVIDE NEW STRUCTURE IDENTIFICATION SIGNS

0/7-0CT-201 1:01PM

PROPOSED WORK - TRU-5-1077/R (OVER SR 45)

- SEAL EXISTING WEARING SURFACE WITH SRS TREATMENT ON
THE DECK AND APPROACH SLABS

- PATCH ALL UNSOUND AREAS OF THE CONCRETE SUBSTRUCTURE,
AND PARAPETS

- REMOVE SPALLED AREAS OF THE BOTITOM DECK FLOOKR
AND SEAL WITH EPOXY-URE THANE

- SEAL ALL EXPOSED CONCRETE SURFACES OF: PARAPETS,
ABUTMENTS, BACKWALLS, WING WALLS, PIER CAPS, AND PIERS
WITH EPOXY-URE THANE

- CLEARING AND GRUBBING WITHIN 15 FEET OF THE STRUCTURE

- PROVIDE NEW STRUCTURE IDENTIFICATION SIGNS

N\Projects\NTRUNB154 2 \structures\TRUOOS_107 /L \sheets\0O05_107/7GNOO1.dgn

PROPOSED WORK - TRU-5-1103L (OVER YOUNGS RUN CREEK)

- PATCH ALL UNSOUND AREAS OF THE EXISTING CONCRETE WEARING

SURFACE

- PATCH ALL UNSOUND AREAS OF THE CONCRETE SUBSTRUCTURE,
AND PARAPETS

- REMOVE SPALLED AREAS OF THE BOTTOM DECK FLOOR
AND SEAL WITH EFPOXY-URETHANE

- SEAL ALL EXPOSED CONCRETE SURFACES OF: PARAPETS,
ABUTMENTS, BACKWALLS, WING WALLS, FPIER CARPS, AND PIERS
WITH EFPOXY-URE THANE

- CLEARING AND GRUBBING WITHIN 15 FEET OF THE STRUCTURE

- PROVIDE NEW STRUCTURE TDENTIFICATION SIGNS

PROPOSED WORK - TRU-5-1103R (OVER YOUNGS RUN CREEK)

- PATCH ALL UNSOUND AREAS OF THE EXISTING CONCRETE WEARING

SURFACE

- PATCH ALL UNSOUND AREAS OF THE CONCRETE SUBSTRUCTURE,
AND PARAPETS

- REMOVE SPALLED AREAS OF THE BOQTTOM DECK FLOQOR
AND SEAL WITH EPOXY-URETHANE

- SEAL ALL EXPOSED CONCRETE SURFACES OF: PARAPETS,
ABUTMENTS, BACKWALLS, WING WALLS, PIER CAPS, AND PIERS
WITH EPOXY-URE THANE

- CLEARING AND GRUBBING WITHIN 15 FEET OF THE STRUCTURE

- PROVIDE NEW STRUCTURE TDENTIFICATION SIGNS

PROPOSED WORK - TRU-5-1202L (OVER WARREN & TRUMBULL RR)

- SEAL EXISTING WEARING SURFACE WITH SRS TREATMENT ON
THE DECK AND APFROACH SLABS

- PATCH ALL UNSOUND AREAS OF THE CONCRETE SUBSTRUCTURE,
AND PARAPETS

- REMOVE SPALLED AREAS OF THE BOTTOM DECK FLOOR
AND SEAL WITH EFPOXY-URETHANE

- SEAL ALL EXPOSED CONCRETE SURFACES OF: PARAPETS,
ABUTMENTS, BACKWALLS, WING WALLS, PIER CARPS, AND PIERS
WITH EFPOXY-URE THANE

- CLEARING AND GRUBBING WITHIN 15 FEET OF THE STRUCTURE

- PROVIDE NEW STRUCTURE TDENTIFICATION SIGNS

PROPOSED WORK - TRU-5-1202R (OVER WARREN & TRUMBULL RR)

- SEAL EXISTING WEARING SURFACE WITH SRS TREATMENT ON
THE DECK AND APPROACH SLABS

- PATCH ALL UNSOUND AREAS OF THE CONCRETE SUBSTRUCTURE,
AND PARAPETS

- REMOVE SPALLED AREAS OF THE BOTTOM DECK FLOOR
AND SEAL WITH EPOXY-URE THANE

- SEAL ALL EXPOSED CONCRETE SURFACES OF: PARAPETS,
ABUTMENTS, BACKWALLS, WING WALLS, PIER CAPS, AND PIERS
WITH EPOXY-URE THANE

- CLEARING AND GRUBBING WITHIN 15 FEET OF THE STRUCTURE

- PROVIDE NEW STRUCTURE TDENTIFICATION SIGNS

PROPOSED WORK - TRU-5-1226L (OVER NORTH PARK AVE CR-143)

- SEAL EXISTING WEARING SURFACE WITH SRS TREATMENT ON
THE DECK AND APPROACH SLABS

- PATCH ALL UNSOUND AREAS OF THE CONCRETE SUBSTRUCTURE,
AND PARAPETS

- REMOVE SPALLED AREAS OF THE BOTTOM DECK FLOOR
AND SEAL WITH EFPOXY-URE THANE

- SEAL ALL EXPOSED CONCRETE SURFACES OF: PARAPETS,
ABUTMENTS, BACKWALLS, WING WALLS, PIER CAFPS, AND FPIERS
WITH EFOXY-URE THANE

- CLEARING AND GRUBBING WITHIN 15 FEET OF THE STRUCTURE

- PROVIDE NEW STRUCTURE IDENTIFICATION SIGNS

PROPOSED WORK - TRU-5-1226R (OVER NORTH PARK AVE CR-143)

- SEAL EXISTING WEARING SURFACE WITH SRS TREATMENT ON
THE DECK AND APPROACH SLABS

- PATCH ALL UNSOUND AREAS OF THE CONCRETE SUBSTRUCTURE,
AND PARAPETS

- REMQOVE SPALLED AREAS OF THE BOTTOM DECK FLOOK
AND SEAL WITH EPOXY-URE THANE

- SEAL ALL EXPOSED CONCRETE SURFACES OF: PARAFPETS,
ABUTMENTS, BACKWALLS, WING WALLS, PIER CAPS, AND PIERS
WITH EPOXY-URE THANE

- CLEARING AND GRUBBING WITHIN 15 FEET OF THE STRUCTURE

- PROVIDE NEW STRUCTURE IDENTIFICATION SIGNS

PROPOSED WORK - TRU-5-1286 (UNDER LARCHMONT AVE)

- SEAL EXISTING WEARING SURFACE WITH SRS TREATMENT ON
THE DECK AND APFROACH SLABS

- PATCH ALL UNSOUND AREAS OF THE CONCRETE SUBSTRUCTURE,
AND PARAPETS

- REMOVE SPALLED AREAS OF THE BOTTOM DECK FLOOR
AND SEAL WITH EFPOXY-URE THANE

- SEAL ALL EXPOSED CONCRETE SURFACES OF: PARAFETS,
ABUTMENTS, BACKWALLS, WING WALLS, PIER CAFPS, AND FPIERS
WITH EFOXY-URE THANE

- CLEARING AND GRUBBING WITHIN IS5 FEET OF THE STRUCTURE

- PROVIDE NEW STRUCTURE [DENTIFICATION SIGNS

PROPOSED WORK - TRU-5-1395L (OVER WARREN & TRUMBULL RR)

- SEAL EXISTING WEARING SURFACE WITH SRS TREATMENT ON
THE DECK AND APPROACH SLABS

- PATCH ALL UNSOUND AREAS OF THE CONCRETE SUBSTRUCTURE,
AND PARAPETS

- REMOVE SPALLED AREAS OF THE BOTTOM DECK FLOOR
AND SEAL WITH EFPOXY-URE THANE

- SEAL ALL EXPOSED CONCRETE SURFACES OF: PARAFPETS,
ABUTMENTS, BACKWALLS, WING WALLS, PIER CAPS, AND PIERS
WITH EPOXY-URE THANE

- CLEARING AND GRUBBING WITHIN 15 FEET OF THE STRUCTURE

- PROVIDE NEW STRUCTURE [DENTIFICATION SIGNS

PROPOSED WORK - TRU-5-1395R (OVER WARREN & TRUMBULL RR)

- SEAL EXISTING WEARING SURFACE WITH SRS TREATMENT ON
THE DECK AND APPROACH SLABS

- PATCH ALL UNSOUND AREAS OF THE CONCRETE SUBSTRUCTURE,
AND PARAPETS

- REMOVE SPALLED AREAS OF THE BOTTOM DECK FLOOR
AND SEAL WITH EFOXY-URE THANE

- SEAL ALL EXPOSED CONCRETE SURFACES OF: PARAFPETS,
ABUTMENTS, BACKWALLS, WING WALLS, PIER CAFPS, AND PIERS
WITH EFOXY-URE THANE

- CLEARING AND GRUBBING WITHIN 15 FEET OF THE STRUCTURE

- PROVIDE NEW STRUCTURE [DENTIFICATION SIGNS

PROPOSED WORK - TRU-5-1413L (OVER TRU-5-1440 ELM RD)

- SEAL EXISTING WEARING SURFACE WITH SRS TREATMENT ON
THE DECK AND APPROACH SLABS

- PATCH ALL UNSOUND AREAS OF THE CONCRETE SUBSTRUCTURE,
AND PARAPETS

- REMOVE SPALLED AREAS OF THE BOTTOM DECK FLOOK
AND SEAL WITH EFPOXY-URE THANE

- REFURBISH RESET BEARINGS ON THE FORWARD ABUTMENT

- SEAL ALL EXPOSED CONCRETE SURFACES OF: PARAFPETS,
ABUTMENTS, BACKWALLS, WING WALLS, PIER CAPS, AND PIERS
WITH EPOXY-URE THANE

- CLEARING AND GRUBBING WITHIN 15 FEET OF THE STRUCTURE

- PROVIDE NEW STRUCTURE [DENTIFICATION SIGNS

PROPOSED WORK - TRU-5-14I3R (OVER TRU-5-14940 ELM RD)

- SEAL EXISTING WEARING SURFACE WITH SRS TREATMENT ON
THE DECK AND APPROACH SLABS

- PATCH ALL UNSOUND AREAS OF THE CONCRETE SUBSTRUCTURE,
AND PARAPETS

- REMOVE SPALLED AREAS OF THE BOTTOM DECK FLOOR
AND SEAL WITH EFOXY-URE THANE

- SEAL ALL EXPOSED CONCRETE SURFACES OF: PARAPETS,
ABUTMENTS, BACKWALLS, WING WALLS, PIER CAFPS, AND PIERS
WITH EPOXY-URE THANE

- CLEARING AND GRUBBING WITHIN 15 FEET OF THE STRUCTURE

- PROVIDE NEW STRUCTURE [DENTIFICATION SIGNS
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ITEM 201, CLEARING AND GRUBBING

ALTHOUGH THERE ARE NO TREES OR STUMPS SPECIFICALLY
MARKED FOR REMOVAL WITHIN THE LIMITS OF THE PROJECT,

A LUMP SUM QUANTITY IS5 INCLUDED IN THE GENERAL SUMMARY
FOR [TEM 201, CLEARING AND GRUBBING. ALL PROVISIONS AS
SET FORTH IN THE SPECIFICATIONS UNDER THIS ITEM ARE
INCLUDED IN THE LUMF SUM PRICE BID FOR [TEM 201,
CLEARING AND GRUBBING.

ITEM 516 - REFURBISHING BEARING DEVICES, AS PER PLAN

THIS [TEM SHALL INCLUDE ALL WORK NECESSARY TO PROFPERLY
ALIGN BRIDGE BEARINGS AS WELL AS THEIR CLEANING AND
PAINTING. INCLUDED SHALL BE THE DISASSEMBLY OF THE
BEARINGS, HAND TOOL CLEANING (GRINDING IF NECESSARY),
PAINTING ACCORDING TO ITEM 514, REPLACEMENT OF ANY
DAMAGED SHEET LEAD WITH PREFORMED BEARING PADS (711.21),
INSTALLATION OF ANY NECESSARY STEEL SHIMS OF THE SAME
SIZE AS THE BEARINGS TO PROVIDE A SNUG FIT, REALIGNMENT
OF THE UPPER BEARING PLATE BY REMOVING EXISTING WELDS
AND REWELDING SO THAT THE BEARINGS ARE VERTICALLY
ALIGNED AT 60 DEGREES F, LUBRICATING SLIDING SURFACES,
AND REASSEMBLY OF THE BEARINGS. ASSURE ALL BEARINGS
ARE SHIMMED ADEQUATELY AND THAT NO BEAMS AND/OR BEAR-
ING DEVICES ARE “FLOATING”. AT NO ADDITIONAL COST TO
THE STATE, THE CONTRACTOR MAY INSTALL NEW BEARINGS OF
THE SAME TYFPE AS THE EXISTING IN PLACE OF REFURBISHING
THE BEARINGS. ALL WORK SHALL BE TQ THE SATISFACTION
OF THE ENGINEER. PAYMENT FOR ALL OF THE ABOVE DE-
SCRIBED LABOR AND MATERIALS WILL BE MADE AT THE CON-
TRACT PRICE BID FOR ITEM 516 - REFURBISH BEARING DEVICES,
AS PER PLAN.

ITEM 516 - JACKING AND TEMPORARY SUPPORT OF SUPER-
STRUCTURE, AS PER PLAN

THIS WORK CONSISTS OF RAISING OR RE-FOSITIONING EXISTING
STRUCTURES TO THE DIMENSIONS AND REQUIREMENTS DEFINED
IN THE PROJECT PLANS.

SUBMIT CONSTRUCTION PLANS IN ACCORDANCE WITH CMS 501.05.
IF, DURING THE JACKING OPERATIONS, CRACKING OF THE
CONCRETE SUPERSTRUCTURE, SEPARATION OF THE CONCRETE
DECK FROM THE STEEL STRINGERS, OR OTHER DAMAGE T0O

THE STRUCTURE IS VISUALLY OBSERVED, IMMEDIATELY CEASE
THE JACKING OPERATION AND INSTALL SUPPORTS TO THE
SATISFACTION OF THE ENGINEER.

ANALYZE THE DAMAGE AND SUBMIT A METHOD OF CORRECTION
TO THE ENGINEER FOR APPROVAL. EPOXY INJECT ALL BEAMS
THAT SEPARATE FROM THE DECK FOR THE DISTANCE OF THE
SEPARATION IN ACCORDANCE WITH CMS 512.07. THE DEPARTMENT
WILL NOT PAY FOR THE COST OF THIS EPOXY INJECTION OR
OTHER REQUIRED REFPAIRS. THE BRIDGE BEARINGS SHALL BE
FULLY SEATED AT ALL CONTACT AREAS. [F FULL SEATING IS
NOT ATTAINED, SUBMIT A REFPAIR PLAN TO THE ENGINEER.

THE DEPARTMENT WILL NOT PAY FOR THE REPAIR COSTS TO
ENSURE FULL SEATING ON BEARINGS.

THE DEPARTMENT WILL MEASURE THIS WORK ON A LUMP SUM
BASIS. THE DEFPARTMENT WILL PAY FOR THE ACCEPTED
QUANTITIES AT THE CONTRACT PRICE FOR ITEM 516, JACKING
AND TEMPORARY SUFPPORT OF SUPERSTRUCTURE, AS PER PLAN.

ITEM 519 - PATCHING CONCRETE STRUCTURES, AS PER PLAN

PRIOR TO THE SURFACE CLEANING SPECIFIED IN 519.04 AND
WITHIN 24 HOURS OF PLACING PATCHING MATERIAL, BLAST
CLEAN ALL SURFACES TO BE PATCHED INCLUDING THE EXPOSED
REINFORCING STEEL. ACCEPTABLE METHODS INCLUDE HIGH-
PRESSURE WATER BLASTING WITH OR WITHOUT ABRASIVES IN
THE WATER, ABRASIVE BLASTING WITH CONTAINMENT, OR
VACUUM ABRASIVE BLASTING.

SPECIAL - STRUCTURE MISC.: CONCRETE SPALL REMOVAL

THIS WORK WILL CONSIST OF REMOVING ALL VISIBLY
SPALLED AREAS OF THE DECK FLOOR OF STRUCTURE(S)
TRU-5-1077L &R, TRU-5-1103L &R, TRU-5-120Z2L &R
TRU-5-1226L &R, TRU-5-1286, TRU-I395L &R,
TRU-5-14I5L &R WITHOUT SOUNDING.

AFTER SPALLED CONCRETE AREAS HAVE BEEN REMOVED

SEAL WITH ITEM 5iz2, SEALING OF CONCRETE SURFACES
(EPOXY-URE THANE).

CONCRETE SPALL REMOVAL WILL BE FPAID FOR AT THE
LUMP SUM BID FOR SPECIAL - STRUCTURE MISC.:
CONCRETE SPALL REMOVAL. THIS PRICE WILL INCLUDE
THE COST FOR LABOR, EQUIFPMENT, AND ALL INCIDENTALS
REQUIRED TO COMPLETE THIS WORK.

NEW STRUCTURE IDENTIFICATION SIGNS

INSTALL NEW STRUCTURE [DENTIFICATION SIGNS ON THE RIGHT
APPROACH OFF THE SHOULDER, UNDER STRUCTURES TRU-5-1077L
AND STRUCTURE TRU-5-1077R ON STATE ROUTE 45 WITH THE
FOLLOWING BRIDGE [DENTIFICATION NUMBER

TRU-45-1058 (1 APFPROALH BELOW TRU-5-1077L)
TRU-45-105F (I APFPROACH BELOW TRU-5-107 FR)

THE FOLLOWING QUANTITIES HAVE BEEN INCLUDED FOR EACH
APPROACH:

[ITEM 630 - SIGN, FLAT SHEET, 730.20, 1 SQ F1T

[TEM 630 - GROUND MOUNTED SUPPORT, NO. 2 POST, r.5 FT

OBJECT MARKERS AND STRUCTURE IDENTIFICATION SIGNS

OBJECT MARKERS WILL BE PLACED ON EACH APPROACH OFF THE

LEFT AND RIGHT SHOULDER, FACING TRAFFIC, AND BEHIND THE
GUARDRAIL IF APFPLICABLE. ONE OM-3L AND ONE OM-3R WILL
BE INSTALLED AT EACH APPROACH.

CONSTRUCTION DRAWING TC-41.20, MOST CURRENT REVISION,
EACH POST WILL BE 10.5 FT IN LENGITH.

STRUCTURE [DENTIFICATION SIGNS (I-HZ25a) WILL BE INSTALLED
ON THE SAME POST AND DIRECTLY BELOW THE OBJECT MARKER

OFF THE RIGHT SHOULDER ON EACH APFPROACH. A QUANTITY OF

ONE SIGN WILL BE INSTALLED AT EACH APPROACH. THE SIGNS
WILL HAVE A NON-REFLECTIVE WHITE SHEETING BACKGROUNLD.

INSTALL SIGNS FOR THE FOLLOWING STRUCTURES:
TRU-5-120z2L (1 APPROACH)

TRU-5-120zR (1 APPROACH)

TRU-5-1395L (] APPROACH)

TRU-5-1395R (I APPRQOACH)

TRU-5-1413L (1 APFPROACH TOFP ON TRU-5-1415L
TRU-5-14I3R (1 APPROACH TOP ON TRU-5-1415R)

THE FOLLOWING QUANTITIES HAVE BEEN INCLUDED FOR EACH
APPROACH:

[ITEM 630 - SIGN, FLAT SHEET, 730.20, 1 SQ FT

ITEM 630 - SIGN, FLAT SHEET, 6 SQ FT

ITEM 630 - GROUND MOUNTED SUPFPORT, NO. 2 POST, 21 FT

ITEM 630 - REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL,

S EACH
ITEM 6350 - REMOVAL OF GROUND MOUNTED POST SUPFORT
AND DISPOSAL, 2 EACH

STRUCTURE IDENTIFICATION SIGNS

STRUCTURE IDENTIFICATION SIGNS (I-HzZ5a) WILL BE PLACED
ON EACH APFPROACH OFF THE RIGHT SHOULDER, FACING TRAFFIC,
AND BEHIND THE GUARDRAIL IF APPLICABLE. A QUANTITY OF
ONE SIGN PER APPROACH WILL BE INSTALLED. THE SIGNS WILL
HAVE A NON-REFLECTIVE WHITE SHEETING BACKGROUND.

THE SIGNS WILL BE MOUNTED ON NEW NO. 2 FOSTS AND WILL
BE INSTALLED AS PER STANDARD CONSTRUCTION DRAWING
1C-41.20, MOST CURRENT REVISION. EACH POST WILL BE
7.0 IN LENGTH.

INSTALL SIGNS FOR THE FOLLOWING STRUCTURES:
TRU-5-10r7L (1 APFPROACH)

TRU-5-1077R (] APPROACH)

TRU-5-1103L (] APPROACH)

TRU-5-1103R (1 APPROACH)

TRU-5-Izz26L (] APPROACH)

TRU-5-1226R (1 APPRCACH)

TRU-5-1286 (2 APPROACHES BELOW ON SR 5)
TRU-5-14I5L (2 APPROACHES BELOW ON TRU-5-1442)
TRU-5-14I5R (2 APPROACHES BELOW ON TRU-5-1440)

THE FOLLOWING QUANTITIES HAVE BEEN INCLUDED FOR EACH
APPROACH:
ITEM 630 - SIGN, FLAT SHEET, 730.20, 1 SQ FT
ITEM 630 - GROUND MOUNTED SUPPORT, NO. 2 POST, 7.5 FT
[TEM 630 - REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL,
| EACH
[TEM 630 - REMOVAL OF GROUND MOUNTED POST SUPFPORT
AND DISPOSAL, 1T EACH

THE SIGNS WILL BE MOUNTED
ON NEW NO. 2 POSTS AND SHALL BE INSTALLED AS PER STANDARD

CORRECTING BRIDGE IDENTIFICATION SIGN NUMBERS:

SOME OF THE EXISTING BRIDGE NUMBER SIGNS HAVE INCORRECT
BRIDGE NUMBERS ON THEM. THE FOLLOWING BRIDGE NUMBERS
ARE THE CORRECT ONES AND WILL BE USED ON THE NEW BRIDGE
IDENTIFICATIONS SIGNS.

STRUCTURE TRU-5-1103L (SFN:7800754) THE EXISTING SIGN
SHOWS 7102L. THE CORRECT BRIDGE [DENTIFICATION NUMBER
IS TI0SL.

STRUCTURE TRU-5-TI03R (SFN:r800789) THE EXISTING SIGN
SHOWS 110Z2R. THE CORRECT BRIDGE [DENTIFICATION NUMBER
IS TIO3R.

STRUCTURE TRU-5-1202L (SFN:7800819) THE EXISTING SIGN
SHOWS 1202. THE CORRECT BRIDGE [DENTIFICATION NUMBER
IS 12020 .

STRUCTURE TRU-5-1202R (SFN:7800843) THE EXISTING SIGN
SHOWS 1202, THE CORRECT BRIDGE [DENTIFICATION NUMBER
IS 1202R.

STRUCTURE TRU-5-1395L (SFN:7800967) THE EXISTING SIGN
SHOWS 15951 .
IS 1395L.

STRUCTURE TRU-5-1395R (SFN:7800991) THE EXISTING SIGN
SHOWS 1393K.
IS 1595K.

STRUCTURE TRU-5-14I13L (SFN:7801025) THE EXISTING SIGN
SHOWS 41IL. THE CORRECT BRIDGE [DENTIFICATION NUMBER
IS Mi3L.

STRUCTURE TRU-5-14I3R (SFN:7801084) THE EXISTING SIGN
SHOWS 147IR.  THE CORRECT BRIDGE [DENTIFICATION NUMBER
IS I3R.

THE CORRECT BRIDGE [DENTIFICATION NUMBER

THE CORRECT BRIDGE [DENTIFICATION NUMBER

S—
-
<
Lol
-
<1
<
D
e
Ll
-

-
Lo
=
Ll
=
L
-

DRAWN
AAM

CHECKED REVISED
TJP

DESIGNED
AAM

STRUCTURE GENERAL NOTES
BRIDGE NO: TRU-5-1077L &R, TRU-5-1103L &R, TRU-5-1202L &R
TRU-5-1226L &R, TRU-5-1286, TRU-1395L &R, TRU-5-1413L &R

—
@2
o
-
I
D
I
-
1
—

ODOT --- DISTRCIT 4
PLANNING & ENGINEERING

STRUCTURE FILE NUMBER

PID No. 81542




rbisesi

0/7-0CT-201 1:01PM

:\Projects\NTRUNB154 2 \structures\TRUOO5_1077L\sheets\O0O5_10/7EQOO1.dgn

= |  ;i-::::  ;;.;   i?1{3Eﬁ3§3§§§3?ﬁ?&§£; i   €    E ;    ; 3  <: fffF"777' o

__ 1 ST REMVA ToF | XTIV CA i GS .1 Fﬁ% SONGRETE SURFACES N .: - RRERRT

5305 | EACH _-_"-_-REFURE SH BEARING DEVICE, AS PER PLAN | ]
o1 | JACKENG AND TEMPORARY s;ﬁ-FPﬂT -::F.'suPEﬁsmucmﬁE AS F’ER me?.ffj R SR

5 | SQYD |PATCHING E‘NEHETE BRIDGE DECK -‘@-VEHLM Wi N ;.:cﬂz;s. aum

100 SEGN FLAT SHEET, ?3{;2;' ——
100 | SQFT SEBN Fm? SHEET

| EAC | REM@VAL -':F-emum MGUMTED SEGN ma IESPQSM T
"EACH REMWAL OF GROUND amumED FGST SUPPGR’E’ ANE} _'_._-aspe:sSAL

<
—
O
5 &
=
L )
CT
< (O
=
'
EI
T
()
—
O
-
O

DRAWN | REVIEWED
AAM

REVISED

DESIGNED
AAM

STRUCTURE ESTIMATED QUANTITIES
BRIDGE NO: TRU-5-1077L &R, TRU-5-1103L &R, TRU-5-1202L &R

TRU-5-10.51
PID No. 81542

STRUCTURE FILE NUMBER

CHECKED

PLANNING & ENGINEERING

TJP

TRU-5-1226L &K, TRU-5-1286, TRU-1395L &R, TRU-5-1413L &R




rbises

0/7-0CT-2011 1:02PM

N\Projects\NTRUNB154 2 \structures\TRUOO5_1077L\sheets\O0O5_10/7SD001.dgn

oF CONCRETE

TREATING

<
—
O
S =
=
L )
CT
< O
=
'
EI
T
()
—
O
-
O

DRAWN | REVIEWED
AAM

REVISED

DESIGNED
AAM

SUPERSTRUCTURE DETAILS
BRIDGE NO: TRU-5-1077L &R, TRU-5-1103L &R, TRU-5-1202L &R
TRU-5-1226L &R, TRU-5-1286, TRU-1395L &R, TRU-5-1413L &R

TRU-5-10.51
PID No. 81542

STRUCTURE FILE NUMBER

PLANNING & ENGINEERING

CHECKED
TJP




ggéj CENA%E N\ SEAL ENTIRE

SURACE AREA _\ 0
O

.
! Vi .

0’-9 L

s . P

Of_gﬂ — .

et | emlE—

<
—
O
S =
=
L )
CT
< O
=
'
EI
T
()
—
O
-
O

PLANNING & ENGINEERING

DETAIL A

DETAIL B
CONCRETE DECKS WITH
OVER THE SIDE DRAINAGE CONCRETE DECKS WITH CURBS,

SIDEWALKS AND PARAPET

STRUCTURE FILE NUMBER

REVIEWED

SEAL ENTIRE
SEAL ENTIRE SURFACE ARE/ T\

SURACE AREA _
O \\ . - .

IO3R | | SEAL ﬁ\LL ‘f' . .. N '_ | 1 5T | | ._ pER EMS | AN
SLAB DECK ?,SEM ALLE H CNCHE_?.E _L‘_m PIERSL._;Z' DR S

DRAWN
AAM
REVISED

DESIGNED
AAM
CHECKED
TJP

DETAIL C DETAIL D
CONCRETE DECK WITH PRESTRESSED BOX BEAM DECK
DEFLECTOR PARAPET WITH DEFLECTOR PARAPET

rbises)

SEAL ENTIRE
SEAL ENTIRE SURACE ARE/ \

SURACE AREA \

-
P T
3 r»
' ] bl. b
- " - . = =
L '
* - * - - - -
I - - . » »
] ....- "h. ‘.', #" b pll h
e, & - B - - - b
) i - W |
7 " OI_BH
S —— B
Ll -

DETAIL £ DETAIL F
CONCRETE DECKS WITH CONCRETE DECKS WITH CURBS,
OVER THE SIDE DRAINAGE SIDEWALKS AND PARAPET

Q/7-0CT-2011 1:02PM

ELBEAM -SEAL M_ i-f'l ,:-'C'NCRETE AT PiE_'-sssj_[ e
 SPAN | SEAL PARAPETS PER DETAIL G B R ERRTE TS R
'CONTINUOUS ~ [SEAL ALL Er' SSEI ﬁOMCRE:_?‘:AT ABU.;E MENTS | PERCMS | 96
LBEAM |[SEALALL ..E‘iSEl DCONCRETEATPERS |

CONCRETE SEALING DETAILS
BRIDGE NO: TRU-5-1077L &R, TRU-5-1103L &R, TRU-5-1202L &R
TRU-5-1226L &R, TRU-5-1286, TRU-1395L &R, TRU-5-1413L &R

SEAL ENTIRE SEAL ENTIRE
SURACE AREAX _ SURACE AREA ] i

_ _ NOTES: SEALING OF BEAM SEATS

- EPOXY-URETHANE SEALER SHALL BE USED UNLESS SHOWN OTHERWISE

- DETAILS E. F, G AND K ALSO APPLY TO CONCRETE SLAB BRIDGES SEALING OF BEAM SEATS: IF THE BEAMS SEATS ARE SEALED

WITH AN EPOXY OR NON-EPOXY SEALER PRIOR TO SETTING THE

DETAIl G DETAII K BEARINGS, DO NOT APPLY SEALER TO THE CONCRETE SURFACES
CONCRETE DECK WITH CONCRETE DECK WITH UNDER THE PROPOSED BEARING [ OCATIONS. [F THESE [OCATIONS
DEFLECTOR PARAPET DEFLECTOR PARAPET ARE SEALED, REMOVE THE SEALER TO THE SATISFACTION OF THE
ENGINEER PRIOR TO SETTING THE BEARINGS. THE DEPARTMENT
WILL NOT PAY FOR THIS REMOVAL .
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