

# OHIO DEPARTMENT OF TRANSPORTATION

CENTRAL OFFICE • 1980 WEST BROAD STREET • COLUMBUS, OH 43223

TED STRICKLAND, GOVERNOR • JOLENE M. MOLITORIS, DIRECTOR

**THE DEPARTMENT UTILIZES BID EXPRESS (<http://www.bidx.com>) AS THE OFFICIAL MEDIUM FOR ELECTRONIC BID SUBMITTAL. ALL BIDDERS MUST PREPARE BIDS AND SUBMIT THEM ONLINE VIA BID EXPRESS.**

4/15/2010

Project 103000 Addendum No. 1  
PID No. 85531  
CUY-90-14.90

Notice to all Bidders and Suppliers to please be advised of the attached Proposal Addendum.

The quantity sheets that show revised items will no longer be attached to the addenda. All Reference Item revisions are reflected in the EBS files (Expedite) for this project.

For internet access to information referenced in this addendum, please see the ODOT web site at -> <ftp://ftp.dot.state.oh.us/pub/Contracts/Attach/Cuy90RFP/Addendum001/>

**ADDENDA AMENDMENTS MUST BE ACKNOWLEDGED IN THE MISCELLANEOUS SECTION OF THE EXPEDITE (EBS) FILE AND ALL AMENDMENTS LOADED IN ORDER FOR YOUR BID TO BE CONSIDERED FOR AWARD OF THIS PROJECT. BID EXPRESS WILL NOT ACCEPT BIDS THAT DO NOT HAVE AMENDMENTS INCORPORATED. FAILURE TO INCORPORATE CHANGED QUANTITIES OR ITEMS IN YOUR EXPEDITE (EBS) SUBMISSIONS WILL RESULT IN THE REJECTION OF YOUR BID.**

Respectfully,



Jolene M. Molitoris, Director  
Ohio Department of Transportation

TP: jwt

# OHIO DEPARTMENT OF TRANSPORTATION

CENTRAL OFFICE • 1980 WEST BROAD STREET • COLUMBUS, OH 43223

TED STRICKLAND, GOVERNOR • JOLENE M. MOLITORIS, DIRECTOR

**Proposal Addendum  
for  
CUY-90-14.90; PID 85531  
Project 103000**

**Please be advised of the following:**

This addendum consists of new and revised documents as listed in Appendix DI-01.

For purposes of coordinating contract documents, the revised documents in this addendum supersede Request for Proposal (RFP) documents.

Within this addendum and the RFP, the order of precedence outlined in C&MS 105.04, as modified by the Proposal's, "New Note – Revisions to the 2010 C&MS for Value Based Design Build Projects", applies.

**The following project documents have been revised.**

**Summary of Contract Documents Revised Since 3/23/2010 RFP Document Posting**

**Project Scope**

**(Documents include "clean" copy of Scope along with along with a "changes noted" version)**

Section 1.7 Basic Configuration

Editorial change

Section 1.19.1 Project Management Office

Update scope requirements

Section 1.19.2 Field Office

Update scope requirements

Section 1.19.3 Copier, Printer, Fax, and Scanning System Specifications

Update scope requirements

Section 2.6.2.8.4

"unusual weather" changed to "weather"

Section 3

Clarify Departments document management protocols

Section 6.1

Minor text changes to clarify scope.

Section 13.2.3

Change scope requirements for design of pipe outfall for E9th Street storm sewer system.

**Project Proposal**

**(Documents include "clean" copy of the Proposal along with a "changes noted" version)**

New Note - Selection Process Calendar

Added dates for additional pre-ATC meeting. Include deadline for ATC reconsiderations. (See Selection Criteria Section 6 for revised ATC text)

New Note - Pre-Bid Questions, Project Communications, & Project Submission

Add new project prebid question website (CUY90-PrebidQs)

Add ATC Resubmission to outer wrapping requirements for submissions

# OHIO DEPARTMENT OF TRANSPORTATION

CENTRAL OFFICE • 1980 WEST BROAD STREET • COLUMBUS, OH 43223

TED STRICKLAND, GOVERNOR • JOLENE M. MOLITORIS, DIRECTOR

## PN 031 - MODIFIED -AFFIDAVIT OF SUBCONTRACTOR PAYMENT

Added requirement for affidavit to be submitted within 15 days of work being completed by a DBE.

## PN 013 - MODIFIED - DISADVANTAGED BUSINESS ENTERPRISE (DBE) REQUIREMENTS

Added additional reporting requirement.

### **Selection Criteria**

**(Documents include “clean” copy of the Selection Criteria along with a “changes noted” version)**

#### Section 4.14

Add sentence about bridge viaduct renderings

#### Section 4.15

Add requirement that Form C2 be completed and included with Technical Proposal

#### Section 5.2

Remove “department” from in front of subject matter experts.

#### Section 6

Clarified ATC section.

#### Form C2

Add column for noting if sub is DBE. Add “& Key Staff” to “Responsible Principal” column.

### **Appendices**

AE-05 - Cuyahoga Community College Parking - No content change - date on cover changed from 11/20/2009 to 12/14/2009

DI-01 - Document Inventory - Update dates based on revised documents

DI-02 - Electronic Document Inventory - Update based on added files

#### BKR - Other Files

Identified Aerial Utility Impacts Commercial Road Hill 4-5-10.xlsx - Excel file updated

Identified Aerial Utility Impacts Mainline 4-5-10.xlsx - Excel file updated

Identified Utility Impacts Commercial Road Hill 4-5-10.xlsx - Excel file updated

Identified Utility Impacts Mainline 4-5-10.xlsx - Excel file updated

Utility Impact Matrix for all Outfalls 4-5-10.xlsx - Excel file updated

#### CSS Files - Plan Reference Files (Proposed Linework)

Gatewayplan\_Base\_10.27.09.dwg - CADD file added

Tremontplan\_Base.dwg - CADD file added

EC-10 - OEPA Full Asbestos Inspection Report - No content change - date on cover changed from June 2009 to 6/15/2009 (match date of correspondence included in document)

EC-11 - ESA Phase II Reports-No content change - aerial photo graphics color scanned to improve clarity

EC-13 - Regulated Materials Investigation for Parcel 622 - NEW APPENDIX

LD-13 - Abbey Avenue and Viaduct Connection Study - No content change-correct date on DI-01 (date on LD-13 is correct as of 3-23-2010 RFP posting)

ST-06 - Texas Type HT Drawings - No content change-correct date on DI-01 (date on ST-06 is correct as of 3-23-2010 RFP posting)

TC-03 - Interchange Justification Study (IJS) - No content change- date on cover changed from March 2009 to 6/29/2009 to indicate last action on this document.

# OHIO DEPARTMENT OF TRANSPORTATION

CENTRAL OFFICE • 1980 WEST BROAD STREET • COLUMBUS, OH 43223

TED STRICKLAND, GOVERNOR • JOLENE M. MOLITORIS, DIRECTOR

UT-03 - NEORS Walworth Run Relocation - Include 50% design submission

UT-04-CWD University Road Relocation Conceptual Plans - No content change-file name of PDF changed to match appendix official name.

UT-07 - Identified Utility Impacts, Mainline - Updated matrices as noted.

UT-08 - Identified Utility Impacts, Commercial - Updated matrices as noted.

UT-09 - Identified Aerial Utility Impacts, Mainline - Updated matrices as noted.

UT-10 - Identified Aerial Utility Impacts, Commercial - Updated matrices as noted.

UT-13 - Identified Utility Impacts, Storm Outfall Locations - Updated matrices as noted.

UT-16 - Potential Utility Conflicts - CCG2 - No content change-removed reference to 3-23-2010 RFP issue date

UT-17 - Potential Utility Conflicts - CCG3 - No content change-removed reference to 3-23-2010 RFP issue date

EX-67 - Abbey Avenue over GCRTA - Replaced plans with as-built plans provided by GCRTA

EX-80 - CUY-071-1854 and CUY-090-1381 - NEW APPENDIX

EX-81 - Parcel 602 - Cold Storage Building Plans - NEW APPENDIX