Cleveland Innerbelt
CUY-90-14.90

PID 85531

04/14/2010
Summary of Contract Documents Revised Since 3/23/2010 RFP Document Posting

Project Scope (Documents include “clean” copy of Scope along with a version with Microsoft “Track Changes” shown)
Section 1.7 Basic Configuration

Editorial change

Section 1.19.1 Project Management Office

Update scope requirements

Section 1.19.2 Field Office

Update scope requirements

Section 1.19.3 Copier, Printer, Fax, and Scanning System Specifications
Update scope requirements

Section 2.6.2.8.4
“unusual weather” changed to “weather”

Section 3

Clarify Departments document management protocols
Section 6.1

Minor text changes to clarify scope.

Section 13.2.3
Change scope requirements for design of pipe outfall for E9th Street storm sewer system.
Project Proposal (Documents include “clean” copy of the Proposal along with a version with Microsoft “Track Changes” shown) (Note-CO Contracts will add proposal cover sheet and bid reference numbers at time of official posting)
New Note - Selection Process Calendar
Added dates for additional pre-ATC meeting. Include deadline for ATC reconsiderations. (See Selection Criteria Section 6 for revised ATC text)

New Note - Pre-Bid Questions, Project Communications, & Project Submission

Add new project prebid question website (CUY90-PrebidQs)
Add ATC Resubmission to outer wrapping requirements for submissions

PN 031 - MODIFIED -AFFIDAVIT OF SUBCONTRACTOR PAYMENT

Added requirement for affidavit to be submitted within 15 days of work being completed by a DBE.

PN 013 - MODFIED - DISADVANTAGED BUSINESS ENTERPRISE (DBE) REQUIREMENTS

Added additional reporting requirement. 

Selection Criteria (Documents include “clean” copy of the Selection Criteria along with a version with Microsoft “Track Changes” shown)
Section 4.14

Add sentence about bridge viaduct renderings

Section 4.15
Add requirement that Form C2 be completed and included with Technical Proposal
Section 5.2

Remove “department” from in front of subject matter experts.

Section 6

Clarified ATC section.

Form C2

Add column for noting if sub is DBE. Add “& Key Staff” to “Responsible Principal” column.
Appendices

AE-05 - Cuyahoga Community College Parking - No content change - date on cover changed from 11/20/2009 to 12/14/2009

DI-01 - Document Inventory - Update dates based on revised documents

DI-02 - Electronic Document Inventory - Update based on added files

BKR - Other Files

Identified Aerial Utility Impacts Commercial Road Hill 4-5-10.xlsx - Excel file updated

Identified Aerial Utility Impacts Mainline 4-5-10.xlsx - Excel file updated

Identified Utility Impacts Commercial Road Hill 4-5-10.xlsx - Excel file updated

Identified Utility Impacts Mainline 4-5-10.xlsx - Excel file updated

Utility Impact Matrix for all Outfalls 4-5-10.xlsx - Excel file updated

CSS Files - Plan Reference Files (Proposed Linework)
Gatewayplan_Base_10.27.09.dwg - CADD file added

Tremontplan_Base.dwg - CADD file added

EC-10 - OEPA Full Asbestos Inspection Report - No content change - date on cover changed from June 2009 to 6/15/2009 (match date of correspondence included in document)
EC-11 - ESA Phase II Reports-No content change - aerial photo graphics color scanned to improve clarity
EC-13 - Regulated Materials Investigation for Parcel 622 - NEW APPENDIX

LD-13 - Abbey Avenue and Viaduct Connection Study - No content change-correct date on DI-01 (date on LD-13 is correct as of 3-23-2010 RFP posting)
ST-06 - Texas Type HT Drawings - No content change-correct date on DI-01 (date on ST-06 is correct as of 3-23-2010 RFP posting)
TC-03 - Interchange Justification Study (IJS) - No content change- date on cover changed from March 2009 to 6/29/2009 to indicate last action on this document. 
UT-03 - NEORSD Walworth Run Relocation - Include 50% design submission

UT-04-CWD University Road Relocation Conceptual Plans - No content change-file name of PDF changed to match appendix official name.

UT-07 - Identified Utility Impacts, Mainline - Updated matrices as noted.

UT-08 - Identified Utility Impacts, Commercial - Updated matrices as noted.

UT-09 - Identified Aerial Utility Impacts, Mainline - Updated matrices as noted.

UT-10 - Identified Aerial Utility Impacts, Commercial - Updated matrices as noted.

UT-13 - Identified Utility Impacts, Storm Outfall Locations - Updated matrices as noted.
UT-16 - Potential Utility Conflicts - CCG2 - No content change-removed reference to 3-23-2010 RFP issue date
UT-17 - Potential Utility Conflicts - CCG3 - No content change-removed reference to 3-23-2010 RFP issue date
EX-67 - Abbey Avenue over GCRTA - Replaced plans with as-built plans provided by GCRTA
EX-80 - CUY-071-1854 and CUY-090-1381 - NEW APPENDIX

EX-81 - Parcel 602 - Cold Storage Building Plans - NEW APPENDIX
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