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The following is a list of documents included in the RFP. The documents are categorized as Contract
Documents, Basic Configuration Documents and Reference Documents.

C = Contract Documents

BC = Project Scope Appendix where Basic Configuration elements are depicted as per Section
1.7 of the Project Scope

R = Reference Document, not part of the Contract Documents

NA = Not Applicable

Referenced Revision No. of
Document C/BC/R/NA
As /BC/R/ Date Pages
Proposal C 4/30/2010 90
Selection Criteria C 4/13/2010 35
Project Scope C 5/10/2010 238

Appendix DI — Document Inventory

DI-01 | Document Inventory C 5/10/2010 10

DI-02 | Electronic Document Inventory R 5/7/2010 20

Appendix AE — Aesthetics and Enhancements

Summary of Aesthetic and Enhancement

AE-01 Elements C 2/11/2010 4
AE-02 | Conceptual Streetscape and Landscape Plans C 1/7/2010 23
o3 | e e o c | oo |
AE-04 | NOT USED

AE-05 | Cuyahoga Community College Parking C 12/14/2009 2
AE-06 | Parking Lots Security Camera Provisions C 12/8/2009 3

Appendix DR - Drainage

DR-01 | Form LD-35 R 12/10/2009 21
DR-02 | Conceptual Drainage Evaluation R 3/4/2010 36
om0 | e e || ey | e
DR-04 | Easterly Modeling Report Full Document R 8/23/2006 499
DR-05 | Southerly Modeling Report Full Document R 8/23/2006 484
DR-06 | Westerly Modeling Report Full Document R 8/23/2006 66
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Referenced Revision No. of
Document C/BC/R/NA
As /BC/R/ Date Pages

DR-07 | Sewer Plans R 6/9/2009 5

DR-08 | NOT USED

DR-09 | Flood Hazard Analysis Report R 6/19/2007 4

DR-10 | City of Cleveland Drainage Provisions C 1/6/2010 10

DR-11 Internal Energy Dissipator Research for c 9/1984 60
Culverts

DR-12 | GCRTA Aerial Crossing Requirements C 11/30/2009 2

Appendix EC — Environmental Commitments

EC-01 | ACOE Preconstruction Notification C 12/10/2009 150

EC-02 | Airway-Highway Clearance Form C 6/1/2009 20

EC-03 | Modified SS 832 C 12/16/2009 60

EC-04 | NPDES NOI C 12/23/2009 3

EC-05 | City of Cleveland Noise Ordinance Variance C 12/8/2009 7

EC-06 | Consent Legislation C 7/8/2009 4

EC-07 | HABS Survey Information C 2/19/2010 72

EC-08 | USCG Coordination Information C 10/22/2009 7

EC-09 | OEPA Notice of Demolition and Renovation C 10/30/2009 19

Bri 1,2 11

EC-10 Asbestos Survey of Bridges 1, 2,3,5,7,8, 9, C 6/15/2009 112
& 12

EC-11 | ESA Phase Il Reports — Commercial Road C 1/2010 257

EC-12 | ESA Phase | Report for PPN 101-32-038 C 3/4/2010 636

EC-13 Regulated Materials Investigation for PPN 122- c 3/17/2010 89
18-019

EC-14 | ESA Phase Il Reports - Mainline Corridor C 1/17/2007 3872

EC-15 ;SA Phase | Reports for Corridor - Volume 1 of c 12/2005 309
E i - 2

EC-16 25A Phase | Reports for Corridor - Volume 2 of c 12/2005 708

EC.17 ESA Phase | & Il Addendum for PPN 004-27- c 2/16/2009 43
003

EC-18 Phase Il Environmental Site Assessment c 1/2006 54
Workplan
ESA Screening for PPNs 101-38-001, 122-02-

EC-19 040, 122-02-043, 122-02-044, 122-02-045 R 8/16/07 239

EC-20 | ESA Phase | & Il Addendum to EC-14, 15 & 16 C 7/30/09 231

EC-21 | Asbestos Survey of Bridges 10, 14 and 15 C 4/9/10 42

EC-22 | ACOE 404 Permit C 4/14/2010 95
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Refe;:nced Document C/BC/R/NA Re;;i:m I::é::
Appendix ED — Environmental Documentation
ED-01 | Record of Decision R 9/18/2009 41
ED-02 | Final Environmental Impact Statement (FEIS) R 7/31/2009 555
ED-03 | Draft Environmental Impact Statement (DEIS) R 4/21/2009 1964
ED-04 | Environmental Consultation R 1/21/2010 29
Appendix GE -Geotechnical
GE-01 | West Bank Grading Plans C 12/17/2009 35
GE-02 | Boring Logs R 11/2009 759
GE-03 | Soil Profile R 11/2009 115
GE-04 | West Slope Stability Report R 11/2009 1015
GE-05 | Baker Slope Stability Study Report R 9/15/2006 749
GE-06 | CUY 90 Field Monitoring Reports R 12/1/2009 1975
GE-07 | Geogrid Reinforcement of Soil Embankment C 11/23/2009 6
GE-08 | Drilled Shaft Testing C 1/13/2010 35
GE-09 | Demonstration Drilled Shafts C 11/24/2009 2
GE-10 | NOT USED
GE-11 | Horizontal and Vertical Drains C 11/23/2009 13
GE-12 OGE Settlement Platform - Cells Details and c 11/23/2009 6
Notes
GE-13 | Wick Drains C 11/25/2009 6
GE-14 | West Bank Future (CCG2) Grading Plan C 12/3/2009 2
Appendix GN — General
GN-01 | STIP Funding Summary R 12/16/2009 5
GN-02 ?ggﬁﬁjgzttrsuction Webcam Monitoring c 3/4/2010 5
Appendix LD — Location and Design
LD-01 | CCG1 Roadway Engineering Conceptual Plans BC 12/18/2009 89
or | ForCe e | s | s |
LD-03 | Retaining Wall Justification Studies R 1/7/2010 51
LD-04 | Substructure “No-Build” Zones C 12/15/2009 11
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Refe::nced Document C/BC/R/NA Regaiii:n I::é::
LD-05 | Clearance Envelopes C 12/15/2009 11
LD-06 | Functional Plan for Bi-Directional Condition C 1/6/2010 2
LD-07 | CCG2 Roadway Engineering Conceptual Plans BC 12/23/2009 47
LD-08 | CCG3 Roadway Engineering Conceptual Plans BC 1/3/2010 127
LD-09 | Design Exceptions C 12/11/2009 49
LD-10 | Design Vehicle Requirements C 11/11/2009 4
LD-11 | 1-90 SLM Diagram R 1/2008 51
LD-12 | Tremont Bike Connectivity Plan C 1/7/2010 2
LD-13 | Abbey Avenue and Viaduct Connection Study R 12/10/2009 12
LD-14 | Ramp A3 Retaining Wall Layout R 3/5/2010 8
Appendix MT — Maintenance of Traffic
MT-01 | Innerbelt MOTAA R 6/23/2009 65
MT-02 Temporary Add Lanes (CUY-77-14.58 Stage 3 R 2/9/2009 58
Plans)
MT-03 | NOT USED
MT-04 | Alternative Route Conceptual Plan C 12/16/2009 3
Appendix NB — Noise Barriers
NB-01 | Noise Barrier Public Involvement Summary R 10/21/2009 2
Appendix PA - Pavements
PA-01 | Pavement Core Report R 8/20/2009 40
PA-02 | Pavement Limits C 1/7/2010 3
Appendix RR - Railroad
RR-01 | CSX Railroad Agreement R 2/11/2010 17
RR-02 | NS Railroad Agreement R 2/18/2010 22
RR-03 | GCRTA Railroad Agreement R 2/11/2010 8
RR-04 | CSX Special Clauses C 2/11/2010 8
RR-05 | NS Special Clauses C 2/18/2010 14
RR-06 | GCRTA Special Clauses C 2/11/2010 5
RR-07 | GCRTA Standards C 2/11/2010 44
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Refe::nced Document C/BC/R/NA Regaiii:n I::é::
RR-08 | Flats Industrial Railroad Agreement R 3/3/2010 15
RR-09 | Flats Industrial Railroad Special Clauses C 3/3/2010 7
RR-10 | NS Railroad Agreement at Abbey R 3/12/2010 22
RR-11 | NS Special Clauses at Abbey C 3/12/2010 14
Appendix RW — Right-Of-Way
RW-01 | Right-Of-Way Acquisition Schedule C 3/17/2010 2
RW-02 ]%?OR;g:]Z;W;yRSes:;zZte Scope Definitions c 4/10/2008 29
RW-03 | Right-Of-Way Plans C 4/20/2010 52
RW-04 | Building Demolition Exhibit A C 5/7/2010 2
Appendix ST - Structures
ST-01 | Structures Project Provisions C 4/28/2010 110
ST-02 | Green Bulkhead Reference Information R 9/22/2009 53
ST-03 | Bulkhead Conceptual Plans BC 9/22/2009 7
ST-04 | Bulkhead Reference Information R 9/22/2009 18
ST-05 | Bridge Inventory and Inspection Data R 10/19/2009 61
ST-06 | Texas Type HT Drawings C 4/2009 4
ST-07 | CCG1 Bridge Location Plan BC 12/9/2009 2
Appendix SU - Survey
SU-01 | Survey Control C 4/29/2004 13
SU-02 | Aerial Mapping Accuracy Evaluation R 11/6/2009 13
SU-03 | Survey Control Check R 11/19/2009 3
Appendix TC — Traffic Control
TC-01 | Bi-Directional Signing Conceptual Plans BC 1/8/2010 25
TC-02 | WB Signing Conceptual Plans BC 1/8/2010 14
TC-03 | Interchange Justification Study (1JS) C 6/29/2009 1819
TC-04 | Traffic Control Provisions C 12/17/2009 14
TC-05 | ODOT Lighting Layout R 6/10/2009 5
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Refe::nced Document C/BC/R/NA Regaiii:n I::é::
I e | s |
TC-07 | Signal Warrants C 11/4/2009 59
TC-08 | Proprietary Letters — Signals and Lighting C 1/7/2010 3
TC-09 | B&N Local Route Study R 11/10/2009 66
TC-10 | Street Improvements, Bi-Directional Condition C 1/7/2010 290
TC-11 | NOT USED
TC-12 | Lighting Provisions C 1/6/2010 20

Appendix UT - Utilities
UT-01 | SUE LEVEL A —Report and Mapping C 3/15/2010 82
UT-02 | SUE LEVEL B — Existing Plans C 9/23/2009 1519
UT-03 | NEORSD Walworth Run Relocation R 4/30/2010 152
UT-04 CWD - University Road Relocation Conceptual c 12/12/2009 4

Plans
UT-05 | CEl Horizon Tunnel Plans R 1/21/1994 19
UT-06 | CEl 132 kV Plans R 2/11/1957 7
UT-07 | Identified Utility Impacts, Mainline C 5/6/2010 15
UT-08 | Identified Utility Impacts, Commercial C 5/6/2010 9
UT-09 | Identified Aerial Utility Impacts, Mainline C 5/4/2010 15
UT-10 | Identified Aerial Utility Impacts, Commercial C 5/5/2010 8
UT-11 | Water Main Trench Details C 2/23/2005 2
UT-12 CWD — East 9™ Street Relocation Conceptual c 12/3/2009 3

Plan
UT-13 :_(:,ir;?ifcl,?s Utility Impacts, Storm Outfall c 5/6/2010 7
UT-14 | Memorandum of Understanding with Utilities R 10/30/2009 17
UT-15 | Existing Utility Plans R 3/15/2010 166
UT-16 | Potential Utility Conflicts - CCG2 R 1/26/2010 5
UT-17 | Potential Utility Conflicts — CCG3 R 1/26/2010 5

Appendix EX — Existing Plans
EX-01 | NS Lift Bridge Plans R 1958 8
EX-02 | Abbey Avenue Viaduct Plans R 1990 64
EX-03 | Original ROW Plans R 5/19/2009 36
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Refe::nced Document C/BC/R/NA Regaiii:n I::é::
EX-04 | Shoring Details R 11/24/1997 6
EX-05 ;JitR;“u;Se 42 Relocation Part 1-Preliminary R 1953 6
oxon | | x| e | o
EX-07 | U.S. Route 42 Relocation Part 3 R 1955 124
EX08 | 1 ContralViaduet (COVAZRATAD) R 1956 70

Inner Belt Freeway — Part 5 — East Approach to
EX-09 | Central Viaduct (CUY-42-17.43 and CUY-42- R 1957 121
18.02)
EX-10 Willow Innerbelt Freeway Part 6 (CUY-42- R 1960 176
18.29)
ot | e Ty | | e |
EX-12 Willow Innerbelt Freeway Part 7-B (CUY-42- R 1960 86
18.77)
EX-13 | CUY-071-1718 PID 0.240 R 1965 244
EX-14 | CUY-071-1783 PID 0.214 R 1965 657
EX-15 | CUY-077-1375 PID 23127 R 2002 59
EX-16 | CUY-077-1377 PID 0.069 R 1963 216
EX-17 | CUY-077-1381 PID 08084 R 1992 233
EX-18 | CUY-077-1405 and CUY-090-1615 PID 0.427 R 1977 88
EX-19 | CUY-077-1412 PID 0.070 R 1962 212
EX-20 | CUY-077-1455 PID 0.068 R 1962 171
EX-21 | CUY-077-23458 PID 14949 R 1998 393
EX-22 | CUY-077-1379 and CUY-090-1621 PID 0.231 R 1978 208
EX-23 | CUY-090-1164 PID 0.284 R 1975 818
EX-24 | CUY-090-1341 PID 05581 R 1989 161
EX-25 | CUY-090-1341 PID 20800 R 2000 111
EX-26 | CUY-090-1621 PID 2.209 R 1977 21
EX-27 | CUY-090-1622 PID 16193 R 1996 38
EX-28 | CUY-090-1624 PID 0.030 R 1960 176
EX-29 | CUY-090-1624 PID 07090 R 1992 247
EX-30 | CUY-090-1628 PID 20578 R 2000 14
EX-31 | CUY-090-1637 PID 0.030 R 1960 185
EX-32 | CUY-090-1674 PID 0.517 R 1958 128
EX-33 | CUY-090-1674 PID 0.518 R 1960 86
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Refe::nced Document C/BC/R/NA Regaiii:n I::é::
EX-34 | CUY-090-1725 PID 0.516 R 1957 128
EX-35 | CUY-176-1088 PID 12345 R 1994 567
EX-36 | CUY-176-1276 PID 19509 R 2000 204
EX-37 | CUY-490-0027 PID 12153 R 1993 11
EX-38 | CUY-490-0099 PID 03524 R 1986 197
EX-39 | CUY-490-0100 PID 03570 R 1986 157
EX-40 | CUY-490-0165 PID 19512 R 2001 137
EX-41 | CUY-490-0169 PID 0.072 R 1984 306
EX-42 | CUY-490-1888 PID 0.071 R 1964 90
EX-43 | CUY-490-1.87-VAR R 2008 117
EX-44 | CUY-090-1455 PID 06804 R 1983 109
EX-45 | CUY-090-1467 PID 0.230 R 1964 79
EX-46 | CUY-090-1524 PID 0.376 R 1972 53
EX-47 | CUY-090-1524 PID 0.402 R 1976 31
EX-48 | CUY-090-1524 PID 0.646 R 1979 20
EX-49 | CUY-090-1524 PID 0.776 R 1983 19
EX-50 | CUY-090-1524 PID 03572 R 1986 74
EX-51 | CUY-090-1524 PID 2.218 R 1986 74
EX-52 | CUY-090-1524 PID 14091 R 1995 24
EX-53 | CUY-090-1524 PID 12374 R 1997 89
EX-54 | CUY-090-1524 PID 21563 R 2001 32
EX-55 | CUY-090-1524 PID 78541 R 2005 35
EX-56 | CUY-090-1599 PID 77039 R 2007 84
EX-57 | CUY-090-1524 PID 76192 R 2007 84
EX-58 | CUY-090-1538 PID 0.705 R 1956 70
EX-59 | CUY-090-1538 PID 0.725 R 1957 121
EX-60 | CUY-090-1540 PID 0.726 R 1982 11
EX-61 | CUY-090-1545 Soil R 1949 6
EX-62 | CUY-090-1545 PID 0.687 R 1954 48
EX-63 | CUY-090-1545 PID 0.695 R 1955 124
EX-64 | CUY-090-1599 PID 05584 R 1996 239
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Refez‘nced Document C/BC/R/NA Regaiii:n I::é::
EX-65 | Carnegie Bridge Plans R 2002 100
EX-66 | I-77 Kingsbury Run Detour Route Plans R 2/24/1998 58
EX-67 | Abbey Avenue over GCRTA R 10/22/2009 81
EX-68 | CUY-010-1623 PID 1.556 R 1979 706
EX-69 | CUY-071-1174 PID 22737 R 2002 53
EX-70 | CUY-077-0162 PID 21573 R 2001 13
EX71 832-577-13.79 and CUY-090-1621 PID R 1978 208
EX-72 | CUY-090-1467 PID 0.230 R 1964 79
EX-73 | CUY-077-0523 PID 20580 R 1999 11
EX-74 S.L:(()-(;)QO-MQO and CUY-071-1865 PID R 1978 55
EX-75 | CUY-090-1619 PID 81506 R 2007 41
EX-76 | CUY-090-2398 PID 17515 R 1998 13
EX-77 | CUY-090-1524 Shop Drawings R 1956 2558
EX-78 | CUY-090-1524 PID 82069 R 2009 371
EX-79 | CUY-090-1524 PID 82072 R 2009 42
EX-80 | CUY-071-1854 and CUY-090-1381 R 1965 476
EX-81 | Parcel 602 — Cold Storage Building Plans R 2000 66
EX-82 | CUY-090-1490 PID 2.208 R 1992 29
EX-83 Z;Jg_—(())175161640, CUY-090-0947 and CUY- R 1084 48
EX-84 | CUY-090-0892-VAR PID 24169 R 2003 35
EX-85 | BH-FY2004 WS-VAR PID 75203 R 2004 92
EX-86 | BH-FY2006 Misc. Repairs 2-VAR R 2006 32
EX-87 | BH-FY2007-VAR R 2007 34

Page 10 of 10




	CUY-90-14.90
	APPENDIX DI-01
	Document Inventory
	(Contract Document)
	State of Ohio
	Department of Transportation
	Jolene M. Molitoris, Director
	Innerbelt Bridge
	Construction Contract Group 1 (CCG1)
	Revision Date: May 10, 2010
	C = Contract Documents

