Proposal Addendum

for

CUY-90-14.90; PID 85531

Project 103000

RFP Addendum No. 3
Please be advised of the following:

This addendum consists of new and revised documents as listed in Appendix DI-01.

For purposes of coordinating contract documents, the revised documents in this addendum supersede Request for Proposal (RFP) documents and any previous addenda.  
Within all project addenda and the RFP, the order of precedence outlined in C&MS 105.04, as modified by the Proposal's, “New Note – Revisions to the 2010 C&MS for Value Based Design Build Projects”, applies.

Summary of Contract Documents Revised Since Addendum #2, dated 5/3/2010
Project Scope (Documents include “clean” copy of Scope along with a version with Microsoft “Track Changes” shown)
Section 1.19.1 Project Management Office
Updated scope requirements
Section 5.1.1 Waterway Permits
Updated scope requirements

Section 12.2.3 Removal of Existing Roadway and Structure Elements

Clarified removal limits of bullet D. Existing Ramp E5 (E.14th Street to I90 westbound)
Section 13.2.5 Storm Sewer
Clarified required coordination with NEORSD Walworth Run Interceptor Realignment project. 

Section 14.2.2 Substructures

Clarified scope requirements related to minimum number of columns.  

Section 14.2.5 Deck
Added scope requirement that overlay shall be in accordance with ‘Specifications for Cast-in-place Concrete Overlay’ in appendix ST-01..
Section 14.4.2 Requirements for Non-Viaduct Structures

Revised scope requirements for Bridge Location 15.  
Project Proposal (Documents include “clean” copy of the Proposal along with a version with Microsoft “Track Changes” shown) 
No Changes in this addendum.

Selection Criteria (Documents include “clean” copy of the Selection Criteria along with a version with Microsoft “Track Changes” shown)
No Changes in this addendum.
Appendices

DI-01 - Document Inventory - Updated based on added/updated documents
DI-02 - Electronic Document Inventory - Update based on updated files

Burgess & Niple (BN)

Right-of-Way Files


77510RB003.dgn

77510RB003a.dgn
77510RM002.dgn
77510RS005.dgn
77510RT003.dgn
77510_RWSUM.xls
(Files updated - See RW-03 updates)
AE-03 Abbey Avenue Bridge Conceptual Rehabilitation Plan - Revised required scope work.

EC-22 ACOE 404 Permit - New Appendix

RW-03 Right of Way Plans - Sheets 10, 18, 24, 25, 25a revised

RW-04 Building Demolition Exhibit A - Updated appendix information

UT-03 NEORSD Walworth Run Relocation - 90% plan review submission from design consultant

UT-07 Identified Utility Impacts, Mainline - Updated Matrices

UT-08 Identified Utility Impacts, Commercial - Updated Matrices

UT-09 Identified Aerial Utility Impacts Mainline - Updated Matrices

UT-10 Identified Aerial Utility Impacts, Commercial - Updated Matrices

UT-13 Identified Utility Impacts, Storm Outfall Locations - Updated Matrices
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