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AE‐01 Summary of Aesthetic and Enhancement Features

Number
Aesthetic and 

Enhancement Features
Description

ENHANCEMENT 

WORK Elements 1

100 % STATE 

FUNDS2
Elements to be Included in Lump Sum Price for 

ENHANCEMENT WORK 3
Reference

1 Green Bulkheads
Construct two pocket‐style bulkheads in Cuyahoga River east 
bank

No No N/A ST‐02

2
Ontario‐Carnegie Streetscape 
Plan

All streetscape and landscape elements for the Ontario‐
Carnegie Intersection region of the Gateway Plan as depicted 
in AE‐02, including mounding of Triangle Lawn per contours 
and section views.

Yes No Four Raised Medians ‐ Planted at Ontario‐Carnegie 
intersection; Raised Planter and Tree Planting along west side 
of Ontario; Median ‐ Flush Cobble at Ontario‐Carnegie 
intersection; five Tree Pits and Tree Plantings west side of 
Ontario north of Eagle; Paved Treelawn under bridge on 
shoulders and median; Tree Plantings south of Carnegie in 
median and east and west sides of Ontario;  Granite Curb and 
Tree Planting bordering east side of Triangle Lawn; Decorative 
Bollards, Concrete and Brick Pavers, Granite Curb, Tree 
Plantings Benches and Railings along west side of Triangle 
Lawn; Specialty Pavers and Granite Curb along south side of 
Triangle Lawn; Trash receptacles and bike racks.

AE‐02

3 Central Viaduct Way

The roadway shall be milled down to the existing tracks and 
Medina Block.  The blocks shall be cleaned in place and voids 
shall be repaired to provide a smooth, consistent, traversible 
surface for vehicular travel.  All sidewalk areas shall be treated 
with specialty concrete, stone, or pavers as shown in AE‐02. 
Fire lane area (triangular regionat southeast corner of CV Way 
and Commercial) shall be free of obstructions and bordered 
with mountable curb as shown in AE‐02.  Striped island at 
Carnegie shall be treated with pavers as shown in AE‐02. 
Landscaping, benches, flagpole, bollards, fencing, decorative 
rail, curb, trash recepticals, bike racks, and historical 
interpretation and other elements shall be provided as shown 
in AE‐02.

Yes No Restoration of Medina Block along tracks and in areas 
surrounding tracks and the exposure, repair, and rehabilitation 
of tracks; Specialty Paving east side of CV Way near Carnegie 
Avenue; Carnegie Railroad Overlook Plaza work, including 
specialty pavers, benches, and interpretive panels; Flagpole 
and 7 benches on west side of CV Way near Carnegie; 2 tree 
plantings on the west side of CV Way; 12 tree plantings on the 
east side of CV Way, east of the RTA tracks; 5 tree plantings 
between the Ontario on‐ramp and the RTA tracks; Trash 
receptacles and bike racks.  

AE‐02

4 Central Viaduct Way Overlook

Provide pavers on raised plaza, lighting, decorative railings, 
bollards, and other elements per AE‐02.

Yes No Concrete Pavers, Lighted bollards, Decorative railings, 
Historical Interpretation, Trash receptacles and bike racks.

AE‐02

5
East Bank Overlook at Fire 
Station

Provide overlook behind Fire Station on East bank of River, 
including retaining walls, metal decking and cantelevered 
support, decorative lean rail, planter wall, landscaping, and 
seating as shown in AE‐02.

Yes No Metal Decking, Leaning Rail, Two Interpretive Panels, Granite 
Planter Seat wall, Perennial Planting, 12 Flowering Trees, 
Cantilever Structure

AE‐02

6 Broadway Mills Mitigation

Retain medallions and other existing features of the Broadway 
Mills building  and add interpretive / historical signage etc. 
This work is incidental to Broadway Mills building historic 
mitigation. 

No No N/A Project Scope 
Section 16.3.3

7
Downtown Neighborhood 
Parking

DBT shall construct parking lot under proposed I‐90 WB per 
the requirements of Section 12 ‐ Roadway and enhancements 
as shown in AE‐02.

No No N/A AE‐02 and Project 
Scope Section 

12.2.4

8
Wall along East 9th Street On‐
Ramp to I‐90WB

DBT shall construct wall with  formliner and color treatment.   
Provide anchors, stainless steel plan cables, and plants for 
green screen wall over entire retaining wall adjacent to ramp 
from East 9th Street to WB I‐90 as shown in AE‐02.

Yes No Stainless Steel Anchors and Vine Cables, Vine Plantings AE‐02

9
Viaduct Bridge Abutment ‐ 
Ontario Street

DBT shall construct wall with  formliner and color treatment. No No N/A AE‐02
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AE‐01 Summary of Aesthetic and Enhancement Features

Number
Aesthetic and 

Enhancement Features
Description

ENHANCEMENT 

WORK Elements 1

100 % STATE 

FUNDS2
Elements to be Included in Lump Sum Price for 

ENHANCEMENT WORK 3
Reference

10
Wall along East 14th Street On‐
Ramp to I‐90WB

DBT shall construct wall with  formliner and color treatment.  
Provide anchors, stainless steel plant cables, and plants for 
green screen wall over entire retaining wall adjacent to ramp 
from East 14th Street to WB I‐90 as shown in AE‐02.

Yes No Stainless Steel Anchors and Vine Cables, Vine Plantings AE‐02

11 Grading of Towpath Trail
Excavation of west slope shall accommodate a bench for 
future placement of the Towpath Trail per the grading plans 
and per AE‐02.

No No N/A: Environmental Commitment ‐ all costs are considered 
base build.  

AE‐02

12 Tremont Under‐Bridge Parking

Provide parking facilities beneath proposed structure on west 
approach per the requirements of Section 12 ‐ Roadway and 
enhancements for lot as shown in AE‐02.

No No N/A AE‐02 and Project 
Scope Section 

12.2.4

13 Abbey North Parking

DBT shall design and construct 31 stall parking facility per the 
requirements of Section 12 ‐ Roadway in the location north of 
Abbey Avenue shown in AE‐02 including paving, plantings, and 
concrete treatments.

No Yes N/A AE‐02 and Project 
Scope Section 

12.2.4

14 Abbey South Parking

DBT shall design and construct 30 stall parking facility per the 
requirements of Section 12 ‐ Roadway in the location north of 
Abbey Avenue shown in AE‐02 including paving, plantings, and 
concrete treatments.

No Yes N/A AE‐02 and Project 
Scope Section 

12.2.4

15 Overlook 1

Provide overlook along Abbey Avenue at proposed WB I‐90, 
including pavers, retaining walls, benches, decorative railing, 
lighting, and other elements as shown in AE‐02.

Yes No Concrete Pavers, Decorative Railing, Benches, Historical 
Interpretation, retaining walls; Trash receptacles and bike 
racks.

AE‐02

16 Overlook 2

Provide triangular overlook along Abbey Avenue at existing 
West 15th Street, including pavers, benches, decorative 
railing, lighting,concrete walk, sodding, and other elements as 
shown in AE‐02.

Yes No Concrete Pavers, Decorative Railing, Benches, Historical 
Interpretation, retaining walls; Trash receptacles and bike 
racks.

AE‐02

17 Abbey Bridge Improvements

Improve the Abbey Ave. bridge to better accommodate bike 
and pedestrian use by removing spash barrier, overlay, the 
deck, and replace sidewalks, parapets, railing, etc. as shown in 
AE‐03.

Yes No All bridge reconstruction work, with the exception of the 
bridge deck overlay with micro‐silica modified concrete, from 
Approach Slab to Approach Slab ‐  Including Removals, 
Approach Slabs, Deck, Joints, Parapets, Fence, Railing, Lighting

AE‐03

18
Viaduct Bridge Abutment ‐ 
West 14th Street Extension

Viaduct Bridge Abutment at West 14th Street Extension shall 
be treated with custom formliner and color treatment.  
Incorporate Art Panels

Yes No Custom Formliner; art panel fabrication and construction; 
Mortared stone slope

AE‐02

19
Fairfield Ave / Abbey Loop 
Ramp Green Walls

DBT shall design and construct two retaining walls for Fairfield 
Avenue.  The lower wall shall be at the back of the Fairfield 
sidewalk and shall be 5' high.  The second wall shall be at the 
top of embankment and be of varying height.  Both walls shall 
be green walls, as shown in AE‐02.  Porous pavement, stone 
treelawn, and 14 trees/tree pits shall be incorporated along 
Fairfield as shown in AE‐02.

Yes No 14 Tree pits and plantings, 2 Vegetated Retaining Walls, Stone 
Treelawn, Pervious pavement between tree pits, keyed stone 
slope under bridge

AE‐02

20 Wayfinding  Sign ‐ Tremont

Enhance wayfinding / signage to clarify available 
bicycle/pedestrian access from Tremont into Gateway (and 
vice/versa).  This includes the signs required by TC‐01 / TC‐02 
as well as additional appropriate wayfinding signage.  DBT 
shall design and construct large Tremont welcome sign at exit 
ramp / West 14th Extension intersection as shown in AE‐02.

Yes No Wayfinding signage and large Tremont welcome sign at base 
of West 14th Street ramp.

AE‐02
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AE‐01 Summary of Aesthetic and Enhancement Features

Number
Aesthetic and 

Enhancement Features
Description

ENHANCEMENT 

WORK Elements 1

100 % STATE 

FUNDS2
Elements to be Included in Lump Sum Price for 

ENHANCEMENT WORK 3
Reference

21 Abbey Ave. Ramp Infield

Landscaping and treatment of infield area created by new 
Abbey Ave. Ramp. DBT shall construct landscaped 
embankment at top of infield, triangular mound at gore, and 
embankment ridge between ramp and Abbey South Parking 
per AE‐02.

Yes No 25 Tree plantings AE‐02

22 West bank vegetation

Perform landscaping of West slope (between Abbey Avenue 
and the Cuyahoga River) using two wildflower blends and 
constructing a gravel access drive with stabilizing material as 
shown in AE‐02.

No No N/A AE‐02

23 Stormwater BMPs
Stormwater detention required for portion of west bank.  
ODOT BMP requirements in place for entire project limits.

No No N/A AE‐02

24 Abbey Avenue Improvements

Stone "treelawn", 15 tree plantings, Crosswalk brick paving 
(appx. 80' wide), Medina Block from salvage with rail, bollards, 
decorative piers, and other features as shown on AE‐02.

Yes No Stone "treelawn", Crosswalk brick paving, Medina Block with 
rail, bollards, decorative piers, bike racks, and trash 
receptacles; 15 tree plantings and stone tree lawns at Abbey 
Avenue/West 14th Street intersection.

AE‐02

25 Stone salvage / storage

West bank old Central Viaduct abutments shall be dismantled 
and stockpiled.  Old Central Viaduct stone piers shall be 
dismantled  and stockpiled on site and within the public right‐
of‐way, at a location acceptable to the Department.

Yes No Dismantling and stockpiling of Central Viaduct Stone, including 
Central Viaduct Stone Piers

AE‐02

26 Vegetative screening
Vegetative screening shall be designed and installed where 
project area borders residential properties.

No No N/A AE‐02

27

Retaining wall at toe of I‐90WB 
slope, south of Fairfield Ave 
(approx. STA 118+00 to 
119+50)

Retaining wall shall be constructed to fit the proposed I‐90 
footprint within the proposed Right‐of‐Way.

No Yes N/A Project Scope 
Section 14.5

28
Architectural Lighting of 
Viaduct Bridge

Architectural lighting of the main spans and Tremont and 
Downtown Abutment Walls

Yes No Architectural Lighting, including all incidental items Project Scope 
Section 16.3.4.4

29
Cuyahoga Community College 
Parking

DBT shall design and construct a parking facility per the 
requirements of Section 12 ‐ Roadway in the location of Tri‐C 
as shown in AE‐05 including paving, plantings, and concrete 
treatments.

No Yes N/A AE‐05 and Project 
Scope Section 

12.2.4

30
East Ninth Street / Ontario 
Street Multi‐use Path

Design and construct a 10' wide multi‐use path along the 
north/west side of proposed East Ninth Street between Canal 
Road and Ontario Street and along the west side of Ontario 
Street between proposed East Ninth Street and the Ontario 
Street on‐ramp, as shown on LD‐01.

Yes No All paving, signage, and other items incidental to construction 
of multi‐use path.

LD‐01

Notes:  
1)   Aesthetic and Enhancement Features which receive a "yes" response contain elements the DBT shall include under  ENHANCEMENT WORK lump sum.
2)   All costs for features which receive a "yes" response shall be separately itemized as "STATE FUNDS" in the cost‐loaded schedule.  All costs shall be part of the DESIGN‐BUILD lump sum. 
3)   The DBT shall include these elements in the lump sum price for ENHANCEMENT WORK in accordance with the contract.  Any other element necessary to construct the AE Feature 

shall be included in the DESIGN‐BUILD lump sum.
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