

# Ohio Department of Transportation

Central Office • 1980 West Broad Street • Columbus, OH 43223  
Ted Strickland, Governor • Jolene M. Molitoris, Director

7/30/2010

Project 103000      **RFP Addendum No. 10**  
PID No. 85531  
CUY – I-90 – 14.90

Notice to all Bidders and Suppliers to please be advised of the attached Proposal Addendum.

The corrected quantity pages required for handwritten bid submission have been attached to the end of this addendum.

For internet access to information referenced in this addendum, please see the ODOT web site at -> <ftp://ftp.dot.state.oh.us/pub/Contracts/CUY90RFP/ADDENDUM010/>

Respectfully,



Jolene M. Molitoris, Director  
Ohio Department of Transportation

TP: jwt

# Ohio Department of Transportation

Central Office • 1980 West Broad Street • Columbus, OH 43223  
Ted Strickland, Governor • Jolene M. Molitoris, Director

Proposal Addendum  
for  
CUY-90-14.90; PID 85531  
Project 103000  
RFP Addendum No. 10

## **Please be advised of the following:**

This addendum consists of new and revised documents as listed in Appendix DI-01.

For purposes of coordinating contract documents, the revised documents in this addendum supersede Request for Proposal (RFP) documents and any previous addenda.

Within all project addenda and the RFP, the order of precedence outlined in C&MS 105.04, as modified by the Proposal's, "New Note – Revisions to the 2010 C&MS for Value Based Design Build Projects", applies.

## **Summary of Contract Documents Revised Since Addendum #9, dated 7/27/2010**

### **Project Scope (Documents include "clean" copy of Scope along with a version with Microsoft "Track Changes" shown)**

Section 1.17 Governing Regulations  
Updated scope requirements

### **Project Proposal (Documents include "clean" copy of the Proposal along with a version with Microsoft "Track Changes" shown)**

PN 013 - MODIFIED - DISADVANTAGED BUSINESS ENTERPRISE (DBE) REQUIREMENTS  
Revised note

### **Selection Criteria (Documents include "clean" copy of the Selection Criteria along with a version with Microsoft "Track Changes" shown)**

No changes in this addendum.

### **Appendices**

DI-01 - Document Inventory - Updated based on updated documents

RW-01 Right of Way Acquisition Schedule – Updated appendix

# Ohio Department of Transportation

Central Office • 1980 West Broad Street • Columbus, OH 43223  
Ted Strickland, Governor • Jolene M. Molitoris, Director

UT-03 NEORS Walworth Run Relocation - Updated appendix for latest information on NEORS  
Walworth Run project