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WORK ZONE MARKING SIGN TABLE

"NO EDGE LINES" 

18

22

FUNDING

57

FUNDING

WORK ZONE CENTER LINE, CLASS II, 642 PAINT

WORK ZONE CENTER LINE, CLASS III, 642 PAINT

17

"DO NOT PASS" 

"PASS WITH CARE"

ITEM 614 - WORK ZONE PAVEMENT MARKINGS, CLASS II, 642 PAINT

ITEM 614 - WORK ZONE PAVEMENT MARKINGS, CLASS III, 642 PAINT

ITEM 614 - WORK ZONE MARKING SIGNS 

TOTAL

SUBTOTAL

SUMMARY:

THE FOLLOWING ESTIMATED QUANTITIES HAVE BEEN CARRIED TO THE GENERAL 

EXISTING MARKINGS HAVE BEEN COVERED OR DAMAGED, AS PER CMS 614.11.

CLASS III, 642 PAINT PRIOR TO OPENING THE LANE TO TRAFFIC, OR WHEN THE 

THE CONTRACTOR SHALL INSTALL ITEM 614 - WORK ZONE CENTER LINE, CLASS II OR 

EACH57 ITEM 614 - WORK ZONE MARKING SIGN - 

REQUIREMENTS ABOVE AND ITEM 614 OF THE SPECIFICATIONS.

FOR USE AS DIRECTED BY THE ENGINEER FOR WORK ZONE MARKING SIGNS PER THE 

THE FOLLOWING ESTIMATED QUANTITY HAS BEEN CARRIED TO THE GENERAL SUMMARY 

REMOVAL OF EXISTING PAVEMENT MARKINGS.

PLACED AS PER OMUTCD SECTIONS 2B.28 AND 2B.29 PRIOR TO THE COVERING, OR 

THE AFOREMENTIONED PAVEMENT MARKINGS.  THE APPROPRIATE SIGNAGE SHALL BE 

MARKING SIGN TABLE" WHICH SHALL BE ERECTED BY THE CONTRACTOR IN LIEU OF 

(R4-1) AND "PASS WITH CARE" (R4-2) SIGNS HAVE BEEN PROVIDED IN THE "WORK ZONE 

MARKINGS ARE USED, AN ESTIMATED CONTINGENCY QUANTITY FOR "DO NOT PASS" 

CLASS III, DUE TO CONDITIONS BEYOND HIS CONTROL, OR WHEN CLASS II PAVEMENT 

IN THE EVENT THE CONTRACTOR CANNOT INSTALL THE WORK ZONE CENTER LINE, 

CMS 614.04.

ANY SECTION OF ROADWAY LACKING CMS STANDARD EDGE LINE MARKINGS, AS PER 

THE CONTRACTOR SHALL ERECT "NO EDGE LINES" (W8-H12a) SIGNS IN ADVANCE OF 

ITEM 614 - MAINTAINING TRAFFIC

ITEM 646 - EPOXY PAVEMENT MARKINGS

PROFILE AND ALIGNMENT

ON THE TYPICAL SECTIONS.

EXISTING PAVEMENT.  PLACE THE PROPOSED MICROSURFACING OVERLAY AS SHOWN 

PLACE THE PROPOSED PAVEMENT TO FOLLOW THE PROFILE AND ALIGNMENT OF THE 

EXTRA FOR WIDENING (PAVEMENT AREA)

AVERAGE PAVEMENT WIDTH INDICATED IN THE PLANS.

EITHER ON CURVES, OR ON PREVIOUS MAINTENANCE ACTIVITIES BEYOND THE 

USED, AS DIRECTED BY THE ENGINEER, TO COVER AREAS THAT HAVE BEEN WIDENED 

AN ADDITIONAL QUANTITY HAS BEEN ADDED TO THE PAVEMENT DATA SHEETS TO BE 

UTILITIES        

UTILITIES THAT EXIST UNDER OR ADJACENT TO THE WORK AREA.

WORK REQUIRED BY THIS PROJECT WILL NOT AFFECT ANY KNOWN UNDERGROUND 

THERE ARE NO UNDERGROUND UTILITIES SHOWN ON THIS PLAN. THE NATURE OF THE 

(PART 1) ITEM 614 - 12.34 MILE

12.34 MILE(PART 1) ITEM 614 -

57

(01/STR/PV)

A MINIMUM OF ONE LANE OF TRAFFIC SHALL BE MAINTAINED AT ALL TIMES PER ITEM 

614 AND AS PER SCD MT-97.12. THE LENGTH OF RESTRICTED TRAFFIC LANES SHALL BE 

KEPT TO A MINIMUM CONSISTENT WITH THE CMS REQUIREMENTS FOR THE PROTECTION 

OF WORK ITEMS, WHICH NECESSITATE THE RESTRICTION. THE LIMITS AND DURATION 

OF LANE CLOSURES SHALL BE SUBJECT TO THE APPROVAL OF THE ENGINEER.

THE RESURFACING WILL PROCEED CONTINUOUSLY A MINIMUM OF FIVE (5) DAYS PER 

WEEK, WEATHER PERMITTING, EXCEPT FOR THE HOLIDAYS AND EVENTS LISTED BELOW. 

LENGTH AND DURATION OF LANE CLOSURES AND RESTRICTIONS SHALL BE AT THE 

APPROVAL OF THE ENGINEER.  IT IS THE INTENT TO MINIMIZE THE IMPACT TO THE 

TRAVELING PUBLIC.  LANE CLOSURES OR RESTRICTIONS OVER SEGMENTS OF THE 

PROJECT IN WHICH NO WORK IS ANTICIPATED WITHIN A REASONABLE TIME FRAME, AS 

DETERMINED BY THE ENGINEER, SHALL NOT BE PERMITTED.  THE LEVEL OF 

UTILIZATION OF MAINTENANCE OF TRAFFIC DEVICES SHALL BE COMMENSURATE WITH 

THE WORK IN PROGRESS.

WHEN RAISED PAVEMENT MARKERS ARE TO BE INSTALLED, THE REQUIRED LANE 

CLOSURE SHALL REMAIN IN EFFECT UNTIL THE EPOXY IS DRY AND ALL FOREIGN 

MATTER OR DEBRIS CREATED BY THE INSTALLATION OF THE RPM CASTING IS 

REMOVED FROM THE ROADWAY.

 

ALL WORK AND TRAFFIC CONTROL DEVICES SHALL BE IN ACCORDANCE WITH CMS 614 

AND OTHER APPLICABLE PORTIONS OF THE SPECIFICATIONS, AS WELL AS THE OHIO 

MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES.  PAYMENT FOR ALL LABOR, 

EQUIPMENT AND MATERIALS SHALL BE INCLUDED IN THE LUMP SUM CONTRACT PRICE 

FOR ITEM 614, MAINTAINING TRAFFIC, UNLESS SEPARATELY ITEMIZED IN THE PLAN.

USE THE FOLLOWING TABLE AS REFERRED TO IN THE PROPOSAL:

DESCRIPTION OF CRITICAL WORK
TO COMPLETE

CALENDAR DAYS

WINDOW CONTRACT TABLE

ALL WORK ON S.R. 43 45

THURSDAY (THANKSGIVING ONLY)

SUNDAY

MONDAY

TUESDAY

WEDNESDAY

FRIDAY

THURSDAY

SATURDAY

12:00N FRIDAY THROUGH 6:00 AM MONDAY

12:00N FRIDAY THROUGH 6:00 AM TUESDAY

12:00N MONDAY THROUGH 6:00 AM WEDNESDAY

12:00N TUESDAY THROUGH 6:00 AM THURSDAY

12:00N WEDNESDAY THROUGH 6:00 AM FRIDAY

12:00N THURSDAY THROUGH 6:00 AM MONDAY

12:00N FRIDAY THROUGH 6:00 AM MONDAY

DAY OF THE WEEK

MINUTE THE ABOVE DESCRIBED LANE CLOSURE RESTRICTIONS ARE VIOLATED. 

CONTRACTOR SHALL BE ASSESSED A DISINCENTIVE IN THE AMOUNT OF $50 FOR EACH 

SHOULD THE CONTRACTOR FAIL TO MEET ANY OF THESE REQUIREMENTS, THE 

TIME ALL LANES MUST BE OPEN TO TRAFFIC

6:00 AM WEDNESDAY THROUGH 6:00 AM MONDAY

BE USED TO DETERMINE THIS PERIOD:

THE WEEK ON WHICH THE HOLIDAY OR EVENT FALLS. THE FOLLOWING SCHEDULE SHALL 

THE PERIOD OF TIME THAT THE LANES ARE TO BE OPEN DEPENDS ON THE DAY OF 

     MEMORIAL DAY, FOURTH OF JULY, LABOR DAY

TRAFFIC DURING THE FOLLOWING DESIGNATED HOLIDAYS OR EVENTS:

NO WORK SHALL BE PERFORMED AND ALL EXISTING LANES SHALL BE OPEN TO 

CMS 641.06. 

PROJECT LIMITS WITH NEW PAVEMENT MARKINGS AT THE SAME LOCATIONS AS PER 

THE CONTRACTOR SHALL REPLACE THE EXISTING PAVEMENT MARKINGS WITHIN THE 

ETC.)

MICROSURFACING WILL NOT COVER THE CASTINGS (MONUMENT BOXES, MANHOLES, 

THE CONTRACTOR IS RESPONSIBLE FOR COVERING ANY CASTINGS SO THE 

ACCORDANCE WITH 621.08.

REMOVE ALL EXISTING RAISED PAVEMENT MARKERS AND FILL SUBSEQUENT HOLES IN 

CMS 641.10. 

REMOVE EXISTING PAVEMENT MARKINGS USING AN ABRASION METHOD CONFORMING TO 

FOR THIS ITEM OF WORK.

BY THE OFFICE OF MATERIALS MANAGEMENT (OMM) IN ANY JOB MIX FORMULA (JMF) 

NOT USE COARSE AGGREGATE FROM A SOURCE DESIGNATED "SR" OR "SRH" AS DEFINED 

THE CONTRACTOR SHALL FOLLOW THE SPECIFICATIONS OF CMS 703.05, EXCEPT DO 

MOUNT MACHINES ARE NOT PERMITTED.

AGGREGATE IN THIS ITEM.  USE A CONTINUOUS FRONT FEED MACHINE ONLY.  TRUCK 

AGGREGATE FROM APPROVED SOURCES (SEE PARAGRAPH BELOW) FOR USE AS 

LBS OF DRY AGGREGATE WEIGHT PER SQUARE YARD. SUPPLY 100% LIMESTONE 

ALL REQUIREMENTS OF ITEM 421 APPLY.  THIS ITEM SHALL SHALL CONSIST OF 24 

ITEM 421 - MICROSURFACING, SURFACE COURSE, AS PER PLAN

, GREAT TRAILS FESTIVAL, 

CARROLL COUNTY FAIR
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ASSISTANCE DURING CONSTRUCTION OPERATIONS

ITEM 614 - LAW ENFORCEMENT OFFICER (WITH PATROL CAR) FOR 

(01/STR/PV)

20 HOURS 

COOPERATION BETWEEN CONTRACTORS

NOTIFICATION OF TRAFFIC RESTRICTIONS 

ITEM DURATION OF CLOSURE

>= 2 WEEKS

> 12 HOURS & < 2 WEEKS

< 12 HOURS

>= 2 WEEKS

< 2 WEEKS

21 CALENDAR DAYS PRIOR TO CLOSURE 

14 CALENDAR DAYS PRIOR TO CLOSURE

4 BUSINESS DAYS PRIOR TO CLOSURE

14 CALENDAR DAYS PRIOR TO CLOSURE

5 BUSINESS DAYS PRIOR TO CLOSURE

N/A

CLOSURES

RAMP & ROAD 

RESTRICTIONS

LANE CLOSURES & 

CHANGES

TRAFFIC PATTERN 

CONSTRUCTION & 

START OF 

IMPLEMENTATION

14 CALENDAR DAYS PRIOR TO 

NOTIFICATION TIME TABLE

NOTICE DUE TO PERMITS & PIO

NOTIFICATION TIME TABLE.

RESTRICTIONS SHALL ALSO BE REPORTED TO THE PROJECT ENGINEER USING THE 

ANY UNFORESEEN CONDITIONS NOT SPECIFIED IN THE PLANS REQUIRING TRAFFIC 

PROJECT ENGINEER.

DETOUR ROUTES, IF APPLICABLE, AND ANY OTHER INFORMATION REQUESTED BY THE 

CLOSED, MINIMUM VERTICAL CLEARANCE, MINIMUM WIDTH OF DRIVABLE PAVEMENT, 

DURATION OF RESTRICTION, NUMBER OF LANES MAINTAINED, NUMBER OF LANES 

LOCATION, TYPE OF WORK, ROAD STATUS, DATE AND TIME OF RESTRICTION, 

ACTIVITIES THAT IMPACT OR INTERFERE WITH TRAFFIC AND SHALL LIST THE SPECIFIC 

INFORMATION SHOULD INCLUDE, BUT IS NOT LIMITED TO, ALL CONSTRUCTION 

SIGNS OR MESSAGE BOARDS.

BY THE PROJECT ENGINEER PRIOR TO THE PHYSICAL SETUP OF ANY APPLICABLE 

). THIS NOTIFICATION SHALL BE RECEIVED DISTRICT PUBLIC INFORMATION OFFICE (PIO

(HAULING.PERMITS@DOT.OHIO.GOV) AND THE SPECIAL HAULING PERMITS SECTION THE 

TO MEET THE REQUIRED TIME FRAMES SET FORTH IN THE TABLE BELOW TO INFORM 

NOTIFICATION IS SUBMITTED IN A TIMELY MANNER TO ALLOW THE PROJECT ENGINEER 

MAINTENANCE OF TRAFFIC CHANGES. THE CONTRACTOR SHALL ENSURE THE WRITTEN 

PROJECT ENGINEER IN WRITING OF ALL TRAFFIC RESTRICTIONS AND UPCOMING 

THROUGHOUT THE DURATION OF THE PROJECT, THE CONTRACTOR SHALL NOTIFY THE 

BE RESOLVED BY THE ENGINEER.

CONTRACTORS INVOLVING WORK SCHEDULES, WORK AREAS OR COOPERATION WILL 

SCHEDULE, SUBJECT TO THE APPROVAL OF THE ENGINEER. ANY CONFLICTS BETWEEN 

ACCORDANCE WITH SEC. 105.08 AND ARRANGE A MUTUALLY ACCEPTABLE WORK 

THE CONTRACTOR SHALL COOPERATE WITH THE OTHER CONTRACTORS IN 

CONTRACT UPON THE CAR-43/212-17.30/5.80 PROJECT.

NOTIFY THE ENGINEER AND THE OTHER CONTRACTORS OF THE EFFECTS OF THIS 

BEING CONSTRUCTED. UPON AWARD OF THIS CONTRACT, THE CONTRACTOR SHALLL 

103878 MAY BE UNDER CONSTRUCTION DURING THE SAME PERIOD THIS PROJECT IS 

THE CONTRACTOR IS HEREBY ADVISED THAT PROJECT CAR-43/212-17.30/5.80, PID 

ASSISTANCE.

UNIT PRICE FOR ITEM 614, LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR 

CONTRACTOR TO OBTAIN THE SERVICES OF AN LEO ARE INCLUDED WITH THE BID 

ANY ADDITIONAL COSTS (ADMINISTRATIVE OR OTHERWISE) INCURRED BY THE 

ENFORCEMENT AGENCY INVOLVED.

THE HOURS PAID SHALL INCLUDE ANY MINIMUM SHOW-UP TIME REQUIRED BY THE LAW 

ITEM 614, LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSISTANCE -

ESTIMATED QUANTITIES HAVE BEEN CARRIED TO THE GENERAL SUMMARY.

ENFORCEMENT OFFICER (WITH PATROL CAR) FOR ASSISTANCE.  THE FOLLOWING 

SHALL BE PAID FOR ON A UNIT PRICE (HOURLY) BASIS UNDER ITEM 614, LAW 

LEOS (WITH PATROL CAR) REQUIRED BY THE TRAFFIC MAINTENANCE TASKS ABOVE 

OF HIS/HER SHIFT.

COMMUNICATION DEVICE WHICH SHALL BE RETURNED TO THE CONTRACTOR AT THE END 

ENGINEER.  THE CONTRACTOR SHALL PROVIDE THE LEO WITH A TWO-WAY 

IT BE NECESSARY TO LEAVE THE PROJECT SITE, THE LEO SHALL NOTIFY THE 

OFF) OR BE PLACED AT A LOCATION TO DETER MOTORISTS FROM SPEEDING.  SHOULD 

LEO MAY BE ASKED TO PATROL THROUGH THE WORK ZONE (WITH FLASHING LIGHTS 

DUTIES DESCRIBED ABOVE AND STILL HAS TIME REMAINING ON HIS/HER SHIFT, THE 

CONTRACTOR AT THE END OF HIS/HER SHIFT.  ONCE THE LEO HAS COMPLETED THE 

THE ENTIRE DURATION OF HIS/HER SHIFT.  THE LEO SHALL REPORT TO THE 

DURING HIS/HER SHIFT.  THE LEO IS EXPECTED TO STAY AT THE PROJECT SITE FOR 

SHIFT, IN ORDER TO RECEIVE INSTRUCTIONS REGARDING SPECIFIC WORK ASSIGNMENTS 

THE LEO SHALL REPORT IN TO THE CONTRACTOR PRIOR TO THE START OF THE 

THE TWO PARTIES.

DUTIES AND PLACEMENT, AND WILL RESOLVE ANY ISSUES THAT MAY ARISE BETWEEN 

DUTIES OF THE LEOS.  THE ENGINEER SHALL HAVE FINAL CONTROL OVER THE LEOS' 

AGENCIES AND COMMUNICATING THE INTENTIONS OF THE PLANS WITH RESPECT TO 

RESPONSIBLE FOR SECURING THE SERVICES OF THE LEOS WITH THE APPROPRIATE 

THE LEOS WORK AT THE DIRECTION OF THE CONTRACTOR.  THE CONTRACTOR IS 

APPROPRIATE.

ACTIONS ARE CONSIDERED TO BE RECKLESS, THEN PURSUIT OF THE MOTORIST IS 

MOTORISTS FOR ROUTINE TRAFFIC VIOLATIONS.  HOWEVER, IF A MOTORIST'S 

LEOS SHOULD NOT FORGO THEIR TRAFFIC CONTROL RESPONSIBILITIES TO APPREHEND 

   

INTERSECTIONS IN WORK ZONES.

ROAD CLOSURE AND TO MANUALLY CONTROL TRAFFIC MOVEMENTS THROUGH 

IN GENERAL, LEOS SHOULD BE POSITIONED AT THE POINT OF LANE RESTRICTION OR 

FIRST AND LAST DAY OF MAJOR CHANGES IN TRAFFIC CONTROL SETUP).  

ARRANGEMENTS ARE INITIATED FOR LONG-TERM LANE CLOSURES/SHIFTS (FOR THE 

SUBSTANTIAL SHIFTS OF A CLOSURE POINT OR WHEN NEW LANE CLOSURE 

FOR LANE CLOSURES:  DURING INITIAL SET-UP PERIODS, TEAR DOWN PERIODS, 

SHOULD BE PROVIDED FOR THE FOLLOWING TRAFFIC CONTROL TASKS:

LIGHTS AND COMPLETE MARKINGS OF THE APPROPRIATE LAW ENFORCEMENT AGENCY) 

WITH AN OFFICIAL PATROL CAR (CAR WITH TOP-MOUNTED EMERGENCY FLASHING 

IN ADDITION TO THE REQUIREMENT OF CMS 614 AND THE OMUTCD, A UNIFORMED LEO 

WHEN SPECIFIED BY THE ENGINEER.

LIGHT).

CONTRARY TO THE SIGNAL DISPLAY (E.G., DIRECTING MOTORISTS THROUGH A RED 

WHEN TRAFFIC NEEDS TO BE DIRECTED THROUGH AN ENERGIZED TRAFFIC SIGNAL 

SHALL BE PROVIDED FOR THE FOLLOWING TRAFFIC CONTROL TASKS:

LIGHTS AND COMPLETE MARKINGS OF THE APPROPRIATE LAW ENFORCEMENT AGENCY) 

WITH AN OFFICIAL PATROL CAR (CAR WITH TOP-MOUNTED EMERGENCY FLASHING 

IN ADDITION TO THE REQUIREMENTS OF CMS 614 AND THE OMUTCD, A UNIFORMED LEO 

BE USED WHERE THE OMUTCD INTENDS THAT FLAGGERS BE USED.

SPECIFIED BELOW WILL NOT BE PERMITTED AT PROJECT COST.  LEOS SHOULD NOT 

USE OF LAW ENFORCEMENT OFFICERS (LEOS) BY CONTRACTORS OTHER THAN THE USES 
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SHEET NUM. PART.

ITEM

ITEM GRAND

UNIT DESCRIPTION
NO.

SHEET

SEE

2 3 5 6 7 01/STR/PV EXT TOTAL

EROSION CONTROL

1,000 832 30000 1,000 EACH EROSION CONTROL

PAVEMENT

90,473 17,951 108,424 421 10011 108,424 SY MICROSURFACING, SURFACE COURSE, AS PER PLAN 2

TRAFFIC CONTROL

815 815 621 00100 815 EACH RPM

815 815 621 54000 815 EACH RAISED PAVEMENT MARKER REMOVED

12.34 12.34 646 10010 12.34 MILE EDGE LINE, 6"

6.17 6.17 646 10200 6.17 MILE CENTER LINE

18.51 18.51 646 50300 18.51 MILE REMOVAL OF PAVEMENT MARKING

MAINTENANCE OF TRAFFIC

20 20 614 11110 20 HOUR LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSISTANCE

57 57 614 12460 57 EACH WORK ZONE MARKING SIGN

12.34 12.34 614 21500 12.34 MILE WORK ZONE CENTER LINE, CLASS II, 642 PAINT

12.34 12.34 614 21550 12.34 MILE WORK ZONE CENTER LINE, CLASS III, 642 PAINT

INCIDENTALS

LS LS 614 11000 LS MAINTAINING TRAFFIC

LS 624 10000 LS MOBILIZATION
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BRIDGE TREATMENT

133.0'

83.0'

13.0'
110.0'

60.0'

* OMIT

12.0'
106.0'

156.0'

* OMIT

SLM FOR S.R. 43

PART 1 (01/STR/PV)

EXISTING PAVEMENT

ITEM 421 - MICROSURFACING SURFACE COURSETYPICAL 1

PAVEMENT DATA - S.R. 43

P
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MILEAGE)

(STRAIGHT LINE

LOG POINT

LOG POINT TO

MILE
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TYPE

PAVEMENT

EXISTING

AREA

PAVEMENT

PROPOSED PAVEMENT TREATMENT

421

FUNDING

A
S
 
P
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R
 
P
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R
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G
,

FROM TO FT. FT. SQ. YD. SQ. YD.

1 CAR S.R. 43 16.15 22.32 6.12 266 32,312 24 1 ASPHALT 86,165 86,165

BR. NO. CAR-43-2035 (110.00)

BR. NO. CAR-43-2149 (156.00)

EXTRA FOR WIDENING 5% 4,308 4,308

SUB-TOTALS: PART 1 90,473

TOTALS (CARRIED TO GENERAL SUMMARY) 90,473 01/STR/PV

SHOULDER WIDTH OF PAVEMENT SHOULDER 

BR.NO. CAR-43-2149 - *OMIT STOP AT APPROACH SLABS (SFN: 1000934)

BR.NO. CAR-43-2102 - PROVIDE PROPOSED TREATMENT (SFN: 1000845)

BR.NO. CAR-43-2035 - *OMIT, STOP AT APPROACH SLABS (SFN: 1000810)

BR.NO. CAR-43-1897 - PROVIDE PROPOSED TREATMENT (SFN: 1000780) 

  

BR.NO. CAR-43-1741 - PROVIDE PROPOSED TREATMENT (SFN: 1000764)  
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SHOULDER

PAVED

MATCH EXIST.

ABOVE

SEE TABLE

(A)

PAVEMENT

EXISTING 

PAVED SHOULDER DETAIL

TYPICAL 1
 SHOULDER

EXISTING PAVED 

EX. GROUND

EDGE LINE

MICROSURFACING SURFACE COURSE

SHOULDER QUANTITIES

P
A

R
T

C
O

U
N

T
Y

R
O

U
T

E

MILEAGE)

(STRAIGHT LINE

LOG POINT

LOG POINT TO

MILE

B
R
I
D

G
E

S

D
E

D
U

C
T
I
O

N
S
 

F
O

R

(
W

I
T

H
 

D
E

D
U

C
T
I
O

N
S
)

F
E

E
T

T
Y

P
I
C

A
L

WIDTH (FEET)

PROPOSED

S
H

O
U

L
D

E
R
 

A
R

E
A

421

FUNDING

A
S
 
P

E
R
 
P

L
A

N

S
U

R
F

A
C

E
 
C

O
U

R
S

E
,

M
I
C

R
O

S
U

R
F

A
C
I
N

G
,

LEFT RIGHT

FROM TO FT. LT.RT. A B A B SQ. YD. SQ. YD.

1 CAR S.R. 43 16.15 22.32 6.12 266.00 32,312 1
2.5 2.5 17,951 17,951

0.0 0.0

BR. NO. CAR-43-2035 (110.00)

BR. NO. CAR-43-2149 (156.00)

SUB-TOTALS: PART 1 17,951 01/STR/PV

TOTALS (CARRIED TO GENERAL SUMMARY)
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1 CAR S.R. 43 16.15 22.32 40 815 815 12.34 6.17 18.51

SUB-TOTALS PART 1 815 815 12.34 6.17 18.51 01/STR/PV

TOTALS (CARRIED TO GENERAL SUMMARY)   815 815 12.34 6.17 18.51
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