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UTILITIES

LISTED BELOW ARE ALL UTILITIES LOCATED WITHIN THE PROXIMITY
OF THE PROJECT CONSTRUCTION LIMITS TOGETHER WITH THEIR
RESPECTIVE OWNERS/CONTACTS:

COLUMBIA GAS

ALISON GARBASH

(937) 521-9062
AGARBASH@NISOURCE.COM

OHIO EDISON

MICHAEL JANSON

(330) 830-7092
JANSONM@FIRSTENERGYCORP.COM

CITY OF SPRINGFIELD

TRAVIS PARSONS

(937) 525-5800
TPARSONS@SPRINGFIELDOHIO.GOV

SPRINT/T-MOBILE

STEVEN T. HUGHES

OFFICE: (513) 459-5796

MOBILE: (814) 553-2300
STEVEN.HUGHES1@T-MOBILE.COM

EXISTING PLANS

EXISTING PLANS ENTITLED CLA-72-0863 MAY BE INSPECTED AT THE
ODOT DISTRICT 7 OFFICE IN SIDNEY, OHIO

WORK LIMITS

THE WORK LIMITS SHOWN ON THESE PLANS ARE FOR PHYSICAL
CONSTRUCTION ONLY. PROVIDE THE INSTALLATION AND OPERATION
OF ALL WORK ZONE TRAFFIC CONTROL AND WORK ZONE TRAFFIC
CONTROL DEVICES REQUIRED BY THESE PLANS WHETHER INSIDE OR
OUTSIDE THESE WORK LIMITS.

PROTECTION OF RIGHT-OF-WAY LANDSCAPING

PRIOR TO BEGINNING WORK, THE CONTRACTOR, THE PROJECT
ENGINEER, AND A REPRESENTATIVE OF THE MAINTAINING
AGENCY WILL REVIEW AND RECORD ALL LANDSCAPING ITEMS
WITHIN THE RIGHT-OF-WAY (BOTH WITHIN AND OUTSIDE THE
CONSTRUCTION LIMITS). ARECORD OF THIS REVIEW WILL BE
KEPT IN THE PROJECT ENGINEER'S FILES. PRIOR TO FINAL
ACCEPTANCE, A FINAL REVIEW OF LANDSCAPING ITEMS WILL
BE MADE.

CONSTRICT ALL ACTIVITIES, EQUIPMENT STORAGE, AND
STAGING TO WITHIN THE CONSTRUCTION LIMITS. UNLESS
OTHERWISE IDENTIFIED IN THE PLANS OR PROPOSAL, THE
CONSTRUCTION LIMITS ARE IDENTIFIED ON P.14 AND P.15

SUBMIT AWRITTEN REQUEST TO THE PROJECT ENGINEER TO USE
ANY AREA OUTSIDE THESE LIMITS. THE DOCUMENT SUBMITTED
MUST CLEARLY IDENTIFY THE AREA AND EXPLAIN THE PROPOSED
USE AND RESTORATION OF THE AREA. USE OF THESE AREAS FOR
DISPOSAL OF WASTE MATERIAL AND CONSTRUCTION DEBRIS,
EXCAVATION OF BORROW MATERIAL AND PLACEMENT OF PORTABLE
PLANTS IS PROHIBITED. THE REQUEST MUST BE APPROVED, IN
WRITING, BEFORE THE CONTRACTOR HAS PERMISSION TO USE THE
AREA.

ANY ITEMS DAMAGED BEYOND THE CONSTRUCTION LIMITS, AS
DEFINED ABOVE, WILL BE REPLACED IN KIND OR AS APPROVED
BY THE PROJECT ENGINEER.

COOPERATION WITH RAILROAD

THE CONTRACTOR SHALL COORDINATE ALL WORK ON OR
ADJACENT TO THE RAILROADS WITHIN THE PROJECT LIMITS,
STRUCTURE CLA-72-0863. THE CONTRACTOR SHALL CONTACT
NORFOLK SOUTHERN, AT LEAST 30 DAYS IN ADVANCE, IN ORDER
TO COORDINATE THE NECESSARY WORK. UNDER NO
CIRCUMSTANCES SHALL THERE BE ANY WORK WITHIN

THE RAILROAD RIGHT OF WAY WITHOUT THE PROPER
AUTHORIZATION AND/OR FLAG PROTECTION FROM THE RAILROAD.

ALL UTILITY INSTALLATIONS OR RELOCATIONS THAT ARE
REQUIRED IN CONJUNCTION WITH THIS PROJECT CAN BE
INSTALLED OR RELOCATED AS PART OF THE PROJECT PROVIDED
THE CONSTRUCTION IS PERFORMED BY THE PROJECT
CONTRACTOR OR PROJECT CONTRACTOR'S SUB-CONTRACTOR.
HOWEVER, THE UTILITY MUST SUBMIT AN APPLICATION FOR-THE
INSTALLATION-OR RELOCATION TO NS PIPE AND WIRE FOR
APPROPRIATE HANDLING FOR LICENSE AGREEMENT AND
APPLICABLE FEES. FOR UTILITY APPLICATIONS GO TO:
HTTP.//WWW.NSCORP.COM/CONTENT/NSCORP/EN/REAL-
ESTATE/NORFOLK-SOUTHERN-SERVICES/WIRE-PIPELINE-FIBER-
OPTIC-PROJECTS.HTML. NOTE: LICENSE AGREEMENT MUST BE
EXECUTED PRIOR TO UTILITY BEING INSTALLED OR RELOCATED.

PROTECTION OF BIKE TRAFFIC ON WASHINGTON STREET:

WASHINGTON STREET IS A DESIGNATED BIKE ROUTE. THE
CONTRACTOR SHALL MAINTAIN ACCESS FOR CYCLISTS ON
WASHINGTON STREET THROUGHOUT CONSTRUCTION.

YMCA PLAYGROUND

THE YMCA PLAYGROUND LOCATED UNDER THE BRIDGE IS NOT
TO BE USED FOR STORAGE OF VEHICLES AND CONSTRUCTION
EQUIPMENT. THE PLAYGROUND OR SPACE ABOVE IS NOT
ACCESSIBLE TO CONSTRUCTION PERSONNEL OR EQUIPMENT
BETWEEN THE DATES 5/20/22 AND 8/31/22 AT THE TIMES OF
9:00 AM TO 4:00 PM (KID SUMMER CAMP). THE YMCA CONTACTS
FOR THE DURATION OF THE PROJECT IS LISTED BELOW:

FACILITIES DIRECTOR
BRETT HALSEY

(937) 323-3781 EXT 105
bhalsey@springfield-ymca.org

EXECUTIVE DIRECTOR
PAUL WEBER

(937) 323-3781 EXT 110
pweber@springfield-ymca.org

THE CONTRACTOR AND CONSTRUCTION PERSONNEL SHOULD
CONTACT IN ADVANCE TO SET DATES AND TIMES FOR
SUBSTRUCTURE WORK NEAR AND AROUND THE YMCA PLAYGROUND.

CLARK STATE PARKING LOT

THE CLARK STATE PARKING LOT LOCATED UNDER THE BRIDGE IS
ABLE TO BE USED FOR STORAGE OF VEHICLES AND CONSTRUCTION
EQUIPMENT. THE CLARK STATE CONTACT FOR THE DURATION OF THE
PROJECT IS LISTED BELOW:

GROUNDS AND FLEET DIRECTOR
AMANDA HONEYCUTT

(937) 328-3872
honeycutta@clarkstate.edu

DESIGN SPECIFICATIONS

THIS STRUCTURE CONFORMS TO THE 9TH EDITION OF THE "LRFD
BRIDGE DESIGN SPECIFICATIONS" ADOPTED BY THE AMERICAN
ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION OFFICIALS,
2020 AND THE ODOT BRIDGE DESIGN MANUAL, 2020.

EXISTING STRUCTURE VERIFICATION

DETAILS AND DIMENSIONS SHOWN IN THESE PLANS PERTAINING TO
THE EXISTING STRUCTURE HAVE BEEN OBTAINED FROM THE PLANS
OF THE EXISTING STRUCTURE AND FROM FIELD OBSERVATION AND
MEASUREMENTS. CONSEQUENTLY,THEY ARE INDICATIVE OF THE
STRUCTURE AND PROPOSED WORK, BUT THEY SHALL BE
CONSIDERED TENTATIVE AND APPROXIMATE. THE CONTRACTOR IS
REFERRED TO THE CMS SECTIONS 102.05 AND 105.02.

CONTRACT BID PRICES SHALL BE BASED UPON A RECOGNITION OF
THE UNCERTAINTIES DESCRIBED ABOVE AND UPON A PREBID
EXAMINATION OF THE EXISTING STRUCTURES BY THE CONTRACTOR.
HOWEVER, ALL PROJECT WORK SHALL BE BASED UPON ACTUAL
DETAILS AND DIMENSIONS, WHICH HAVE BEEN VERIFIED BY THE
CONTRACTOR IN THE FIELD. PLANS OF THE EXISTING STRUCTURES
MAY BE EXAMINED AT THE DISTRICT SEVEN OFFICE IN SIDNEY, OHIO
OR THE OFFICE OF STRUCTURAL ENGINEERING IN COLUMBUS, OHIO.

ITEM 202, PORTIONS OF STRUCTURE REMOVED, AS PER
PLAN

THIS ITEM SHALL INCLUDE THE ELEMENTS INDICATED IN

THE PLANS AND GENERAL NOTES AND THAT ARE NOT
SEPARATELY LISTED FOR PAYMENT, EXCEPT FOR WEARING
COURSE REMOVAL. ITEMS TO BE REMOVED INCLUDE ALL
EXISTING MATERIALS BEING REPLACED BY NEW
CONSTRUCTION AND MISCELLANEQUS ITEMS THAT ARE NOT
SHOWN TO BE INCORPORATED INTO THE FINAL
CONSTRUCTION AND ARE DIRECTED TO BE REMOVED BY THE
ENGINEER. THE USE OF EXPLOSIVES, HEADACHE BALLS
AND/OR HOE-RAMS WILL NOT BE PERMITTED. THE METHOD
OF REMOVAL AND THE WEIGHT OF HAMMER SHALL BE
APPROVED BY THE ENGINEER. PERFORM ALL WORK IN A
MANNER THAT WILL NOT CUT, ELONGATE OR DAMAGE THE
EXISTING REINFORCING STEEL TO BE PRESERVED.

CHIPPING HAMMERS SHALL NOT BE HEAVIER THAN THE
NOMINAL 90-POUND CLASS. PNEUMATIC HAMMERS SHALL
NOT BE PLACED IN DIRECT CONTACT WITH REINFORCING
STEEL THAT IS TO BE RETAINED IN THE REBUILT
STRUCTURE. SUBMIT CONSTRUCTION PLANS ACCORDING TO
C&MS 501.05.

CUT LINE CONSTRUCTION JOINT PREPARATION

SAW CUT BOUNDARIES OF PROPOSED CONCRETE REMOVALS
1 INCH DEEP. REMOVE CONCRETE TO A ROUGH SURFACE.
LEAVE THE EXISTING REINFORCING STEEL, IF REQUIRED

IN THE PLANS, IN PLACE. INSTALL DOWEL BARS IF

SPECIFIED. PRIOR TO CONCRETE PLACEMENT ABRASIVELY
CLEAN JOINT SURFACES AND EXISTING EXPOSED
REINFORCEMENT TO REMOVE LOOSE AND DISINTEGRATED
CONCRETE AND LOOSE RUST. THOROUGHLY CLEAN THE
JOINT SURFACE AND EXPOSED REINFORCEMENT OF ALL

DIRT, DUST, RUST OR OTHER FOREIGN MATERIAL BY THE

USE OF WATER, AIR UNDER PRESSURE, OR OTHER METHODS
THAT PRODUCE SATISFACTORY RESULTS. EXISTING
REINFORCING STEEL DOES NOT HAVE TO HAVE A BRIGHT
STEEL FINISH BUT REMOVE ALL PACK AND LOOSE RUST.
THOROUGHLY DRENCH EXISTING CONCRETE SURFACES WITH
CLEAN WATER AND ALLOW TO DRY TO A DAMP CONDITION
BEFORE PLACING CONCRETE.

ITEM 509 - REINFORCING STEEL, REPLACEMENT OF
EXISTING REINFORCING STEEL, AS PER PLAN

REPLACE ALL EXISTING REINFORCING BARS DEEMED BY THE ENGINEER
TO BE UNUSABLE BECAUSE OF CORROSION. THE DEPARTMENT WILL
MEASURE THE REPLACEMENT REINFORCING STEEL BY THE NUMBER

OF POUNDS ACCEPTED IN PLACE. REPLACE ALL EXISTING REIN-
FORCING STEEL BARS WHICH ARE TO BE INCORPORATED INTO THE

NEW WORK AND ARE DEEMED BY THE ENGINEER TO BE MADE UNUSABLE
BY CONCRETE REMOVAL OPERATIONS WITH NEW REINFORCING STEEL
OF THE SAME SIZE AND COATING AT NO COST TO THE DEPARTMENT.

ITEM 516 - 2" DEEP JOINT SEALER, AS PER PLAN

A 2"DEEP X %" WIDE STRIP SHALL BE SAWCUT OUT OF THE
ASPHALT OR OVERLAY ABUTTING CONCRETE AS DETAILED IN THE
PLANS. IN LIEU OF SAWCUTTING AFTER CONSTRUCTION, THIS
JOINT MAY BE FORMED DURING CONSTRUCTION. JOINT SEALER
AS PER 705.04 SHALL BE USED TO SEAL THE JOINT CREATED.

ITEM 519 - PATCHING CONCRETE STRUCTURES, AS PER
PLAN

PRIOR TO THE SURFACE CLEANING SPECIFIED IN 519.04

AND WITHIN 24 HOURS OF PLACING PATCHING MATERIAL,
BLAST CLEAN ALL SURFACES TO BE PATCHED INCLUDING
THE EXPOSED REINFORCING STEEL. ACCEPTABLE METHODS
INCLUDE HIGH-PRESSURE WATER BLASTING WITH OR
WITHOUT ABRASIVES IN THE WATER, ABRASIVE BLASTING
WITH CONTAINMENT, OR VACUUM ABRASIVE BLASTING.

ITEM 848-SURFACE PREPARATION USING HYDRODEMOLITION, AS PER
PLAN

PREPARE CONCRETE SURFACE USING HYRDRODEMOLITION
ACCORDING TO SUPPLEMENTAL SPECIFICATION 848 EXCEPT THAT
DEPTH OF HYDRODEMOLITION, "D" SHALL BE 3/4" CLOSE PARKING
SPACES BELOW THE BRIDGE DECK PRIOR TO AND DURING
HYDRODEMOLITION OPERATION.

ITEM 848-SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING
HYDRODEMOLITION 2%" THICK

AS PER SS848.26, ALL JOINTS IN THE OVERLAY SHALL BE FORMED
FULL DEPTH SUCH THAT THE MATERIAL IS PLACED AGAINST A
VERTICAL EDGE, INCLUDING THE MORTAR LINE AFTER
HYDRODEMOLITION AND ANY VARIABLE DEPTH AREAS.

ITEM 848-REMOVAL OF DEBONDED OR DETERIORATED EXISTING
VARIABLE THICKNESS CONCRETE OVERLAY

AS PER SS848.19, NO HYDRODEMOLITION IS TO BE PERFORMED
UNTIL THE UNBONDED VARIABLE THICKNESS EXISTING CONCRETE
OVERLAY HAS BEEN REMOVED TO THE ENGINEER'S APPROVAL.

SUBSTRUCTURE ACCESS

REAR ABUTMENT: ACCESS FROM MONROE STREET

PIER 1-3: INSTALL TEMPORARY GATE IN FENCE FROM MONROE
STREET UNDER BRIDGE

PIER 4-6: YMCA PARKING LOT, SOUTH LIMESTONE ENTRANCE
PIER 7-8: CLARK STATE COMMUNITY COLLEGE PARKING LOT,
WASHINGTON STREET ENTRANCE

FORWARD ABUTMENT: WASHINGTON STREET

ITEM 607 - GATE, TYPE CL, AS PER PLAN

THE FENCE ACCESS FOR PIER 1-3 SHALL BE BY INSTALLATION OF A
TEMPORARY, LOCKABLE GATE. THE GATE IS TO BE LOCKED WHENEVER
WORKERS ARE NOT PRESENT. WHEN NO LONGER NEEDED, THE
TEMPORARY GATE SHALL BE REMOVED AND THE FENCE RESTORED TO
THE EXISTING CONDITION. PAYMENT FOR THE ABOVE LISTED WORK
SHALL BE UNDER ITEM 607, GATE, TYPE CL, AS PER PLAN.
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SHEET NUM. PART. ITEM GRAND SEE
ITEM UNIT DESCRIPTION SHEET NO.
3 4 18 CALC 01/S>2/BR EXT TOTAL
ROADWAY
834 834 202 /ICB00Y Y 854 XX Y X WEARINGCCONRSEREMOVED X X X X X X X X X X X X X X X X X X X X X
1 607 /| 50901 1 EACH | GATE, TYPE CL, AS PER PLAN 2 )
NP P TS e ywvw,
EROSION CONTROL
1,000 1,000 832 30000 1,000 EACH | EROSION CONTROL
PAVEMENT
67 67 407 10000 67 GAL | TACK COAT
35 35 441 50000 35 CY | ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG64-22
TRAFFIC CONTROL
0.28 0.28 644 00200 0.28 MILE | LANE LINE, 4"
0.23 023 644 00300 0.23 MILE  |CENTER LINE
225 225 644 00700 225 FT TRANSVERSE/DIAGONAL LINE
0.55 0.55 644 30030 0.55 MILE | REMOVAL OF PAVEMENT MARKING
03 03 646 10100 03 MILE | LANE LINE, 4"
0.14 0.14 646 10200 0.14 MILE  |CENTER LINE
>
STRUCTURE REPAIR (CLA-72-0863) o
LS LS 202 11203 Ls PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN 2 <
50 50 509 20001 50 LB REINFORCING STEEL, REPLACEMENT OF EXISTING REINFORCING STEEL, AS PER PLAN 2 =
1639 1639 509 25000 1,639 LB UNCOATED REINFORCING STEEL =
74 74 510 10000 74 EACH | DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT (:,3
15 15 511 34410 15 cY CLASS QC2 CONCRETE, SUPERSTRUCTURE o
340 340 512 10100 340 sy SEALING OF CONCRETE SURFACES (EPOXY-URETHANE) &E
332 332 512 74000 332 sY REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACES T
12 12 516 11210 12 FT STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC STRIP SEAL pd
200 200 516 31011 200 FT 2" DEEP JOINT SEALER, AS PER PLAN 2 L
36 3 518 12800 36 EACH | SCUPPER, MODIFICATION )
474 474 518 43300 474 FT 6" PIPE DOWNSPOUT, INCLUDING SPECIALS
143 143 519 1101 143 SF PATCHING CONCRETE STRUCTURE, AS PER PLAN 2
3,976 3,976 848 10200 3,976 sY SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDRODEMOLITION, 2 %"
3,053 3,953 848 20001 3,953 sy SURFACE PREPARATION USING HYDRODEMOLITION, AS PER PLAN 2
208 208 848 30200 298 I SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE THICKNESS), MATERIAL ONLY
476 476 848 50000 476 sY HAND CHIPPING
LS LS 848 50100 LS TEST SLAB
1 1 848 50200 1 I FULL-DEPTH REPAIR
3,953 3,953 848 50320 3,953 % EXISTING CONCRETE OVERLAY REMOVED, 1%
238 238 848 50340 238 sY REMOVAL OF DEBONDED OR DETERIORATED EXISTING VARIABLE THICKNESS CONCRETE OVERLAY
MAINTENANCE OF TRAFFIC
75 75 614 1110 75 HOUR | LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSISTANCE
4 4 614 12380 4 EACH | WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UNIDIRECTIONAL)
45 45 614 13310 45 EACH | BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL
45 45 614 13360 45 EACH | OBJECT MARKER, TWO WAY
0.58 0.58 614 21100 0.58 MILE | WORK ZONE CENTER LINE, CLASS I, 642 PAINT
0.53 0.53 614 22100 0.53 MILE | WORK ZONE EDGE LINE, CLASS |, 4", 642 PAINT
2,200 2,200 622 41100 2,200 FT PORTABLE BARRIER, UNANCHORED
INCIDENTALS
s LS 614 11000 LS MAINTAINING TRAFFIC DESIGNAGENCY
6 6 619 16010 6 MNTH | FIELD OFFICE, TYPE B
LS 623 10000 LS CONSTRUCTION LAYOUT STAKES AND SURVEYING
LS 624 10000 LS MOBILIZATION
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