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EXISTING STRUCTURE VERIFICATION

Details and dimensions on these plans pertaining to the existing structure have
been obtained from plans of the existing Structure and/or from field observations
and measurements. Consequently, they are indicative of the existing structure

and the proposed work but they shall be considered ftentalive and approximate.
The Contractor is referred to CMS sections 102.05, 105.02 and 513.02. Contract
bid prices shall be based upon a prebid examination of the existing sfructure

by the Contractor. However, all project work shall be based upon actual details
and dimensions which have been verified by the Contractor in the field.

CONTINGENCY QUANTITIES

Specific locations and usage of the estimated quantities set up on this plan to
be used “As directed by the Engineer” shall be made a matter of record by
incorporation into the final change order governing completion of this project.
Estimated quantities of materials shall not be ordered for delivery to the
project unless authorized by the Engineer.

MAINTAINING TRAFFIC

The Contractor shall maintain traffic at all times in accordance with the re—
quirements of Item 6/4. One way traffic as required by the work shall be held fo
‘g minimum and shall only occur during working hours. During non—working hours
both lanes of S.R. 14 shall be open to traffic. All signs, drums, barricades and
flaggers shall be utilized in conformance with the “Ohio Manual of Uniform Traf-
fic Control Devices for Streets and Highways” current addition, latest revision.
payment for all of the above shall be included in the unit price bid for [tem
614, Maintaining traffic.

 RIGHT-0F-WAY

All work shall be performed within the existing Right—of-Way and existing channel
easements as indicated on the plans. The Coniractor is referred to all parts of CMS
section 107.

ITEM SPECIAL — SURFACE PREPARATION
Surface preparation shall be prepared in a manner as follows:

All areas of the culvert, designated by the Engineer to be painted, shall be

_hand cleaned, removing heavy scale and loose debris to a grade SA | according to

ASTM D2200-67 or SSPC-SPI0. This cleaning shall be completed and then approved by
the Engineer prior to the start of any paint application.

ITEM SPECIAL — hi’UST TRANSFORMER, PRIMER AND TOP COAT

All areas of the culvert, designated by the Engineer to be painted, shall first be
sprayed or brushed with Chesterton Rust Transformer. Second, a coat of Chesterton
Lead Free Prime Coaf, with a minimum dry film thickness of 3 mils, shall be applied
by brush. And third, a coat of Chesterfon Urethane Enamel Top coaf, with a minimum
dry film thickness of 2 mils, shall be applied by brush. Top coat shall be light

grey in color. The above applications shall be in accordance with the manufacturer’s

 recommendations and specifications. The above materials are manufactured by Sealing

Technology Company, 2065 Midway Drive, P.0. Box 383, Twinburg, Ohio 44087.

COL-14-5.71

BRIDGE SUMUMARY

ITEM EXT.

ITEM TOTAL UNIT DESCRIPTION

20! 11000 Lump Lump Clearing and grubbing

519 11100 /10 Sq.F1. Pafching concrete structures
Special 1750 Sq.Ft1. Surface preparation
Special 1750 Sq.f1. Rust transformer, Primer and Top Coat
Special 158 Lin.F1. Culvert invert restoration

659 14000 1000 5q.Yd. Repair seeding and mulching

623 10000 Lump Lump Construction layout stakes

624 10000 Lump Lump Mobilization

614 11000 Lump Lump Maintaining troffic

ITEM SPECIAL — CULVERT INVERT RESTQRATION

GENERAL !
The infent of this item is to restore the invert of COL-14-0571, o 15 diameter
sectional corregated steel culvert, with a reinforced concrete invert.

PROCEDURE
l. The Contractor shall dewater the culvert.

2. The existing bituminous paved invert shall be removed along with all loose scale,
rust and debris.

3. Two rows of stud anchors shall be welded to the existing corrugated metal
pipe, as per the plans, and the wire mat reinforcement tied to the studs.

4. The concrete shall be poured and formed being careful to consolidate the
concrete around the mat and corregations, and into any holes penetrating thru
the pipe.

MATERIALS

The reinforcing steel mat shall be W3 gage with 3”x3” openings.

Stud Anchors shall be %h"x2"%" with or without heads and conform to Ifem
513 except that no bend tests need fo be performed.

Concrete for the invert shall be as per Item 511 Class C.

PAYMENT :
Payment for Ifem Special — Culvert Invert Restoration, shall be for each lineal
foot of accepted and approved reinforced concrete invert installed. Included in
the unit price bid for this item is the concrete, reinforcing steel mat, stud
~anchors, dewatering, form work, debris removal, clean—up and any other incidental
material, labor or equipment necessary to complete the culvert invert restoration.

ITEM 20/ = CLEARING AND GRUBBING

Clearing and grubbing as per 201.03 shall be performed as directed by the Engineer
at the inlet and outlet of the culvert.
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Areas to be cleaned and painted shail be ‘Q\

determined by the Engineer. See General \
Notes for cleaning and painting specifications. \

COL—-14—(5.71)

<Exjsﬁng concrefe headwall
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Following are owners known fo be within the area of fhe project:

o Qhio Edison Company N
¥ 76 S. Main St xc;‘;'b
Akron, Ohia 44308 ,@‘0 A

Phone (216) 384-5100 %93

Ohio Bell Telephone

P.0. Box 1587
Youngstown, Ohio 4450/
Phone (216) 7446053

Existing

cui—of f wall

——Existing Channel Easement
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