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OXFORD TOWNSHIP, COSHOCTON COUNTY

PROJECT DESCRIPTION

ASPARLT CONCRETE RESURFACING AND RELATED WORK
OF 4.269 MILES ON COUNTY ROAD 9 LOCATED INSIDE
OXFORD TOWNSHIP IN COSHOCTON COUNTY,

PROJECT EARTH DISTURBED AREA:
NZA (MAINTENANCE PROJECT)

ESTIMATED CONTRACTOR EARTH DISTURBED AREA:
N/A TMAINTENANCE PROJECT)

NOTICE OF INTENT EARTH DiSTURBED AREA:
N/A (MAINTENANCE PROJECT)

2018 SPECTFICATIONS

THE STANDARD SPECIFICATIONS OF THE STATE OF
ORIC, DEFARTMENT OF TRANSPORTATION, INCLUDING
SUPPLEMENTAL SPECIFICATIONS LISTED IN THE PLANS
AND CHANGES LISTED IN THE PROFPOSAL SHALL GOVERN
THIS IMPROVEMENT.

1 HEREBY APPROVE THESE PLANS AND DECLARE THAT
THE MAKING OF THIS TMPROVEMENT WILL NOT REQUIRE
THE CLOSING TO TRAFFIC OF THE HIGHWAY AND THAT
PROVISIONS FOR THE MAINTENANCE AND SAFETY OF
TRAFFIC WILL BF AS S5ET FORTH ON THE PLANS AND
ESTIMATES.

iPPROVED BT
DATE & STRICPAORPUTY DIRECTOR

APPROVED

24 /M///%

DATE DIRECTOR, DEPARTMENT OF

TRANSPORTATION

(2
P S S

FEQERAL PROJECT NO.
E161309

PID NO.
99491

N/A

CONSTRUCTION PROJECT NO.

NONE

RAILROAD INVOLVEMENT
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GENERAL SUMMARY

REF SHEET NUMBER PARTICIPATION
ITEM ITEM EXT. |GRAND TOTAL UNIT DESCRIPTION Sggmiiggf
9 5 4 15 16 20 Ol/STR/PV/CCEO
ROADWAY
156 156 202 23500 156 Sy WEARING COURSE REMOVED
769 769 202 38000 769 £T CUARDRAIL REMOVED
5 5 202 42000 5 EACH ANCHOR ASSEMBLY REMOVED, TYPE A
! / 202 42040 ! EACH ANCHOR ASSEMBLY REMOVED, TYPE T
4 q 202 47000 9 EACH BRIDGE TERMINAL ASSEMBLY REMOVED
6.4 6.4 209 72050 6.4 MILE PREPARING SUBGRADE FOR SHOULDER PAVING
100 100 606 13000 100 £T GURADRAIL, TYPE 5
325 325 606 15050 325 FT GUARDRAIL, TYPE MGS
212.5 212.5 606 15100 212.5 FT GUARDRAIL, TYPE MGS WITH LONG FPOST
5 5 606 26150 5 EACH ANCHOR ASSEMBLY, MGS TYPE E
! / 606 26550 ! EACH ANCHOR ASSEMBLY, MGS TYPE T
4 4 606 35140 9 EACH BRIDGE TERMINAL ASSEMBLY, TYPE 4
20 20 690 50100 20 EACH SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE 5
14 14 630 50200 14 EACH SPECIAL - MAILBOX SUPPORT SYSTEM, DOUBLE 5
PAVEMENT
175 175 253 02000 175 cr PAVEMENT REPAIR
289 595 8246 264 9394 407 10000 9394 GAL NON-TRACKING TACK COAT
3028 3028 408 10001 3028 GAL PRIME COAT, AS PER PLAN y
130 130 411 10000 130 cy STABILIZED CRUSHED AGGREGATE
48 2116 65 2329 441 50100 2329 cy ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG70-22M
140 207 2858 9z 3297 441 50300 3297 cr ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448)
189 189 441 50401 189 cy ASPHALT CONCRETE SURFACE COURSE, TYPE I, (448), (DRIVEWAYS), AS PER PLAN 4
631 631 6lr 10101 631 cy COMPACTED AGGREGATE, AS PER PLAN y
4.27 4.27 618 43000 4.27 MILE CENTER LINE, RUMBLE STRIPE (ASPHALT CONCRETE)
22540 22540 874 20000 22540 £T LONGITUDINAL JOINT PREPARATION

COS-CR9-0.00
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TRAFFIC CONTROL SUB-SUMMARY
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MILE FT MILE EACH EACH MILE MILE FT FT
17, 18, 19 CR9 0 4.269 8.54 - 4.27 330 330 8.54 4.27 - 22540
17 CR 5 RT 0.89 0.89 STOP LINE FOR STOP SIGN - 32.00 - - - - - 6
18 CR 254 LT 1.66 1.66 STOP LINE FOR STOP SIGN - 64.00 - - - - - 32
NOTE:
THE WORKING ZONE MARKING QUANTITIES SHOWN INCLUDE THE FOLLOWING:
ONE APPLICATION FOLLOWING PLANING OPERATIONS.
ONE APPLICATION FOLLOWING PLACEMENT OF THE INTERMEDIATE COURSE THROUGHOUT THE
WHOLE PROJECT.
ONE APPLICATION FOLLOWING PLACEMENT OF THE SURFACE COURSE THROUGHOUT THE WHOLE
PROJECT.
WORK ZONE PAVEMENT MARKINGS SHALL BE IN PLACE AT THE END OF EACH DAY.
RPU SPACING TO MATCH EXISTING.
TOTALS CARRIED TO GENERAL SUMMARY 8.54 96 9.27 330 330 8.54 4.27 48 22540
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