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UTILITIES

LISTED BELOW ARE ALL UTILITIES LOCATED WITHIN THE PROJECT

6800 BRECKSVILLE ROAD     

INDEPENDENCE, OHIO 44131     

PHONE: (216) 524-1374          

CITY OF CLEVELAND DIVISION OF WATERWATER:

1201 LAKESIDE AVENUE     

CLEVELAND, OHIO 44114     

PHONE: (216) 664-2444 x75590          

13630 LORAIN AVENUE - 2ND FLOOR          

CLEVELAND, OHIO 44111          

PHONE: (216) 476-6142               

FAX: (216) 476-6013               

pj8191@att.com

DOMINION ENERGY OHIOGAS:

320 SPRINGSIDE DRIVE, SUITE 320     

AKRON, OHIO 44333     

PHONE: (330) 664-2451          

THE LOCATION OF THE UNDERGROUND UTILITIES SHOWN ON THE

PLANS ARE AS OBTAINED FROM THE OWNERS AS REQUIRED BY

SECTION 153.64 O.R.C.

ZAYO FIBER SOLUTIONS

PHONE: (419) 631-1303               

FRED ROBERTSATTN.:     

CITY OF INDEPENDENCESEWERS:

ATTN.:     AARON CONANT     

k.aaron.conant@dominionenergy.com

SURVEYING PARAMETERS

PROJECT CONTROL

VERTICAL POSITIONING

HORIZONTAL POSITIONING

UNITS ARE IN U.S. SURVEY FEET.

WORK LIMITS

ELLIPSOID: GRS80

AT&T LOCALTELEPHONE:

md4145@att.com

AT&T TRANSMISSION/LONG LINES

755 EAST PLEASANT VALLEY ROAD, SUITE 140

INDEPENDENCE, OHIO 44131          

ATTN.:     MIKE DIEDERICH          

PHONE: (216) 750-0135               

PHONE: (614) 379-6419               

AT&T LNS/METRO

DOMINION EAST OHIO GAS FACILITIES

COORDINATION WITH OTHER CONTRACTORS

"BRECKSVILLE ROAD IMPROVEMENTS" PROJECT FOR THE

CITY OF INDEPENDENCE.

ODOT PROJECT CUY-21-8.22 (PID 89257), RESURFACING OF

BRECKSVILLE ROAD FROM ROCKSIDE ROAD TO GRANGER ROAD.

PRIMARY PROJECT CONTROL INFORMATION

GREATER CLEVELAND REGIONAL TRANSIT AUTHORITY (GCRTA)

LOCATED AT THE SOUTHWEST BRIDGE CORNER, CONTACT:

FOR COORDINATION REGARDING THE TORNADO WARNING SIREN 

CITY OF INDEPENDENCE

6800 BRECKSVILLE ROAD

INDEPENDENCE, OHIO 44131

DONALD RAMMATTN.:

DONALD RAMMATTN.:     

ELECTRIC: CEI FIRST ENERGY

BRECKSVILLE, OHIO 44141          

PHONE: (440) 546-8706               

JOHN ZASSICKATTN.:          

jmzassick@firstenergycorp.com

6896 MILLER ROAD, SUITE 101          

400 CHESTER AVENUE

ATTN.:     DOUG HOLLOWAY          

PHONE: (440) 906-6284               

CENTURYLINK

CLEVELAND, OHIO 44103          

doug.holloway@centurylink.com

PHONE: (585) 445-5813               

CROWN CASTLE

15565 NEO PKWY

GARFIELD HEIGHTS, OHIO 44128          

CNPT-IPINS 715.90 2204454.412 635632.070 202 

CMONS 726.822204572.204 635144.314 2 

FEATUREELEV.EASTINGNORTHINGPOINT

GENERAL

ROADWAY

PROJECT PARTICIPATION SPLITS

ITEM 202 - PAVEMENT REMOVED, AS PER PLAN

OTHER REQUIREMENTS OF C&MS 202 SHALL STILL APPLY.

BASE, WEARING COURSE AND INTEGRAL CONCRETE CURB. ALL

PAVEMENT REMOVAL SHALL INCLUDE THE REMOVAL OF CONCRETE

ITEM 606 - ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016)

CLEARING AND GRUBBING

rammdo@independenceohio.org               

fred_roberts@clevelandwater.com          

PHONE: (216) 524-1374    

rammdo@independenceohio.org               X=0, Y=0ORIGIN OF COORDINATE SYSTEM:

0.99923526889COMBINED SCALE FACTOR:

LAMBERT CONFORMAL CONICMAP PROJECTION:

NAD83(2011)REFERENCE FRAME:

GEOID 12AGEOID:

NAVD88ORTHOMETRIC HEIGHT DATUM:

BMONUMENT TYPE:

RTK GPSPOSITIONING METHOD:

OHIO STATE PLANECOORDINATE SYSTEM:

NORTH ZONE (3401)

PATASKALA, OHIO 43062

12345 WORTHINGTON ROAD NW

THAYER POWER AND COMMUNICATION, LLC

ATTN.:     CHRIS MCCLOSKEY          

ChrisMcCloskey@thayerpc.com

IN ADDITION TO THE REQUIREMENTS OF C&MS 105.08, THE

FOLLOWING PROJECTS ARE KNOWN TO BE WORKING CONCURRENTLY:

THE ODOT PROJECT CUY-480-18.42 (PID 90591), I.R. 480

BRIDGE OVER THE CUYAHOGA RIVER VALLEY, INCLUDING

APPROACH ROADWAY WORK ON THE MAINLINE AND I.R. 77

INTERCHANGE RAMPS.

PHONE: (216) 584-2296          

ODOT DISTRICT 12ODOT LIGHTING:

Pat.Santoiemmo@charter.com

FAX: (216) 581-3262

PHONE: (216) 575-8016 EXT. 12165554202

ATTN.:    PAT SANTOIEMMO

CLEVELAND HEIGHTS, OHIO 44118

7 SEVERENCE CIRCLE

CHARTER COMMUNICATIONS        

joseph.ault@wowinc.com

PHONE: (216) 904-6476

ATTN.:    JOSEPH AULT

BEREA, OHIO 44017

105 BLAZE INDUSTRIAL PARKWAY

WOW! CABLE        

4199 KINROSS LAKES PARKWAY

RICHFIELD, OHIO 44286          

ATTN.:     COLTON WOODRUFF          

colton.woodruff@zayo.com          

CONSTRUCTION LIMITS TOGETHER WITH THEIR RESPECTIVE OWNERS:

ATTN.:     JAMES JANIS          

CHARTER COMMUNICATIONS06/NFP/BR

WINDSTREAM05/NFP/BR

CENTURYLINK04/NFP/BR

CROWN CASTLE03/NFP/BR

CITY OF INDEPENDENCE02/NFP/BR

PROJECT01/BRO/BR

THIS PROJECT:

THE FOLLOWING PARTICIPATION SPLITS ARE PRESENT WITHIN

25609 EMERY ROAD     

WARRENSVILLE HEIGHTS, OHIO 44128     

ATTN.:     DAVID NIMRICHTER SR.     

david.nimrichter@dot.ohio.gov

CONSTRUCTION INTERIM COMPLETION DATE:

ATTN.:     JON TARNOWSKI          

Jon.Tarnowski@crowncastle.com

Mark.Mills@windstream.com

PHONE: (217) 460-0002

FORSYTH, ILLINOIS 62535

102 EAST SHAFER STREET

MARK MILLS

Leon.Taylor@windstream.com

PHONE: (330) 650-7663

HUDSON, OHIO 44236

50 EXECUTIVE PKWY

ATTN.:    LEON TAYLOR

WINDSTREAM        

(330-266-2122), OR AL HUMRICHOUSER (330-478-3757).

DEPARTMENT: DAVE CUTLIP (330-266-2121), RICK MCDONALD 

FACILITY. PLEASE CONTACT DOMINION EAST OHIO'S CORROSION 

ISSUE FOR THE PROPOSED FACILITY AND THE EXISTING DEO 

ANOTHER STEEL FACILITY MAY CREATE A POTENTIAL CORROSION 

AND IN WORKING ORDER. THE CROSSING OF DEO'S PIPELINE WITH 

ABOVE AND BELOW GROUND, REMAIN UNDAMAGED, ACCESSIBLE, 

LIABLE FOR ENSURING THAT ALL DEO EXISTING FACILITIES, 

CONSTRUCTION. THE CONTRACTOR WILL BE RESPONSIBLE AND 

MUST BE PROTECTED WITH A TARP DURING BRIDGE 

STATION WIRES & DEVICES, VALVE BOXES, ETC.). DEO FACILITIES 

(PIPE COATING, TRACER WIRE, CATHODIC PROTECTION TEST 

HARM ANY DEO FACILITY (PIPELINES, ETC.) OR APPURTENANCE 

OTHER IMPROVEMENTS. EXTREME CARE SHOULD BE TAKEN NOT TO 

DOMINION ENERGY OHIO'S (DEO) EXISTING PIPELINE(S) AND ALL 

AND HORIZONTAL CLEARANCE MUST BE MAINTAINED BETWEEN 

(SAFE EXCAVATION & SHORING). ONE-FOOT MINIMUM VERTICAL 

PIPELINE(S), IN COMPLIANCE TO 29 CFR, PART 1926, SUBPART P, 

LATERAL AND SUBJACENT SUPPORT OF DOMINION ENERGY'S 

IT IS THE CONTRACTOR'S RESPONSIBILITY TO MAINTAIN THE 

CONSTRUCTION NOISE

TO MINIMIZE THE NOISE AND COMPLY WITH SPECIFICATION 107.   

DECK POURING ACTIVITIES ONLY. CONDUCT ALL OPERATIONS 

GRANTED BY THE CITY OF INDEPENDENCE  FOR DEMOLITION AND 

AFFECTED BY CONSTRUCTION NOISE. A NOISE WAIVER HAS BEEN 

ACTIVITIES AND LAND USE ADJACENT TO THIS PROJECT MAY BE 

THE IMPLEMENTATION OF MAINTENANCE OF TRAFFIC OPERATIONS.

THE CONTRACTOR SHALL NOTIFY GCRTA FIVE (5) DAYS PRIOR TO 

AND HORIZONTAL POSITIONING PARAMETERS FOR ALL SURVEYING:

USE THE FOLLOWING PROJECT CONTROL, VERTICAL POSITIONING, 

CONTAINING PROJECT CONTROL INFORMATION.

POSITIONING ON ODOT PROJECTS. SEE THIS SHEET FOR A TABLE 

PRIMARY PROJECT CONTROL MONUMENTS GOVERN ALL 

DESTROYED MONUMENTS IN ACCORDANCE WITH CMS 623.

BY CONSTRUCTION ACTIVITIES. RESTORE THE DAMAGED OR 

PRIMARY PROJECT CONTROL THAT ARE DAMAGED OR DESTROYED 

THE ORIGINAL SURVEY TO RESTORE ALL MONUMENTS RELATED TO 

USE THE POSITIONING METHODS AND MONUMENT TYPE USED IN 

WHETHER INSIDE OR OUTSIDE THESE WORK LIMITS.

ZONE TRAFFIC CONTROL DEVICES REQUIRED BY THESE PLANS 

OPERATION OF ALL WORK ZONE TRAFFIC CONTROL AND WORK 

CONSTRUCTION ONLY.  PROVIDE THE INSTALLATION AND 

THE WORK LIMITS SHOWN ON THESE PLANS ARE FOR PHYSICAL 

PRICE BID FOR ITEM 201, CLEARING AND GRUBBING.

SPECIFICATIONS UNDER THIS ITEM ARE INCLUDED IN THE LUMP SUM 

CLEARING AND GRUBBING. ALL PROVISIONS AS SET FORTH IN THE 

QUANTITY IS INCLUDED IN THE GENERAL SUMMARY FOR ITEM 201, 

FOR REMOVAL WITHIN THE LIMITS OF THE PROJECT, A LUMP SUM 

ALTHOUGH THERE ARE NO TREES OR STUMPS SPECIFICALLY MARKED 

REQUIRED BY THE MANUFACTURER.

EMBANKMENT AND EXCAVATION NOT SEPARATELY SPECIFIED, AS 

TRANSITIONS, REFLECTIVE SHEETING, HARDWARE, GRADING, 

FUNCTIONAL ANCHOR ASSEMBLY SYSTEM, INCLUDING ALL RELATED 

AND MATERIALS NECESSARY TO CONSTRUCT A COMPLETE AND 

2016), EACH, AND SHALL INCLUDE ALL LABOR, TOOLS, EQUIPMENT 

PRICE BID FOR ITEM 606, ANCHOR ASSEMBLY, MGS TYPE E (MASH 

PAYMENT FOR THE ABOVE WORK SHALL BE MADE AT THE UNIT 

4 INCHES ABOVE THE GROUND LINE. 

TUBES OR TOP OF THE GROUND STRUT DOES PROJECT MORE THAN 

ON-SITE GRADING IS REQUIRED IF THE TOP OF THE FOUNDATION 

THE EDGE OF THE SHOULDER. 

MAINTAIN THE FINISHED GUARDRAIL HEIGHT OF 31 INCHES FROM 

APPROPRIATE DEPTH BELOW THE LEVEL LINE IN ORDER TO 

PLACEMENT OF THE FOUNDATION TUBES SHOULD BE AN 

SHOULD BE LESS THAN 4 INCHES ABOVE THE GROUND. THE 

TUBES AND GROUND STRUT. THE TOP OF ANY FOUNDATION TUBE 

INSTALLATION OF, AND THE GRADING AROUND THE FOUNDATION 

REFER TO THE MANUFACTURER'S INSTRUCTIONS REGARDING THE 

SHEET OF TYPE G REFLECTIVE SHEETING, PER CMS 730.19.

THE FACE OF THE TYPE E IMPACT HEAD SHALL BE COVERED WITH A 

SPECIFICATIONS.

PLANS, IN ACCORDANCE WITH THE MANUFACTURER'S 

INSTALLATION SHALL BE AT THE LOCATIONS SPECIFIED IN THE 

SAFETY DEVICES FOR APPROVED GUARDRAIL END TREATMENTS. 

LISTED ON ROADWAY ENGINEERING'S WEB PAGE UNDER ROADSIDE 

OF THE GUARDRAIL END TERMINALS FOR TYPE MGS GUARDRAIL AS 

THIS ITEM SHALL CONSIST OF FURNISHING AND INSTALLING ANY 

PAINTING OF STRUCTURAL STEEL SHALL BE COMPLETED BY 6/30/2023.

FULLY OPEN TO TRAFFIC BY 10/31/2022. CONSTRUCTION OF ITEM 514 

STRUCTURAL STEEL) SHALL BE COMPLETED AND THE BRIDGE SHALL BE 

CONSTRUCTION OF THIS PROJECT (EXCEPT ITEM 514 PAINTING OF 


