

# 2LMN

Calculated:	BIM/JAH	Date: 3/21/2023	Stage Review Submission:	STAGE 3
Checked:	RTF/JAH	Date: 3/21/2023	PID/Job No.:	76779
Concurred:	BIM	Date: 3/24/2023	Bridge No.:	CUY-00090-08.920
Back Checked:	RTF/JAH	Date: 4/6/2023	SFN:	1808117
Released:	RTF/JAH	Date: 8/5/2023		
Project: CUY-90-6.83 - Part 1				
Subject: BRIDGE REPAIR ESTIMATED QUANTITIES				

## BEAM TRIMMING

513	5	Number of Beams per substructure unit
	1	Number of substructure units
	5	NUMBER OF BEAMS NEEDING TRIMMED