


DESIGN SPECIFICATIONS:

EXISTING STRUCTURE VERIFICATION:

THE FIELD.

BASED UPON ACTUAL DETAILS AND DIMENSIONS THAT HAVE BEEN VERIFIED IN 

STRUCTURES.  HOWEVER, THE DEPARTMENT WILL PAY FOR ALL PROJECT WORK 

DESCRIBED ABOVE AND UPON A PRE BID EXAMINATION OF THE EXISTING 

BASE CONTRACT BID PRICES UPON A RECOGNITION OF THE UNCERTAINTIES 

 

105.02 AND 513.04.

APPROXIMATE.  THE CONTRACTOR IS REFERRED TO CMS SECTIONS 102.05, 

PROPOSED WORK BUT THEY SHALL BE CONSIDERED TENTATIVE AND 

CONSEQUENTLY, THEY ARE INDICATIVE OF THE EXISTING STRUCTURES AND THE 

STRUCTURES AND FROM FIELD OBSERVATIONS AND MEASUREMENTS.  

EXISTING STRUCTURES HAVE BEEN OBTAINED FROM PLANS OF THE EXISTING 

DETAILS AND DIMENSIONS SHOWN ON THESE PLANS PERTAINING TO THE 

DECK PROTECTION METHOD

REMOVED, AS PER PLAN.

PRICE BID PER CUBIC YARD OF ITEM 202 - PORTIONS OF STRUCTURE 

NECESSARY TO COMPLETE THE ABOVE WORK SHALL BE INCLUDED IN THE UNIT 

PAYMENT FOR ALL LABOR, EQUIPMENT, MATERIALS AND INCIDENTALS 

CONCRETE.

WITH CLEAN WATER AND ALLOW TO DRY TO A DAMP CONDITION BEFORE PLACING 

PACK AND LOOSE RUST. THOROUGHLY DRENCH EXISTING CONCRETE SURFACES 

STEEL DOES NOT HAVE TO HAVE A BRIGHT STEEL FINISH, BUT REMOVE ALL 

METHODS THAT PRODUCE SATISFACTORY RESULTS.  EXISTING REINFORCING 

FOREIGN MATERIAL BY THE USE OF WATER, AIR UNDER PRESSURE, OR OTHER 

SURFACE AND EXPOSED REINFORCEMENT OF ALL DIRT, DUST, RUST OR OTHER 

DISINTEGRATED CONCRETE AND LOOSE RUST.  THOROUGHLY CLEAN THE JOINT 

SURFACES AND EXISTING EXPOSED REINFORCEMENT TO REMOVE LOOSE AND 

PLANS, IN PLACE. PRIOR TO CONCRETE PLACEMENT. ABRASIVELY CLEAN JOINT 

SURFACE.  LEAVE THE EXISTING REINFORCING STEEL, IF REQUIRED IN THE 

PROPOSED CONCRETE REMOVALS 1 INCH DEEP. REMOVE CONCRETE TO A ROUGH 

CUT LINE CONSTRUCTION JOINT PREPARATION:  SAW CUT BOUNDARIES OF 

ACCORDING TO CMS 501.05.

RETAINED IN THE REBUILT STRUCTURE. SUBMIT CONSTRUCTION PLANS 

NOT BE PLACED IN DIRECT CONTACT WITH REINFORCING STEEL THAT IS TO BE 

HEAVIER THAN THE NOMINAL 90-POUND CLASS.  PNEUMATIC HAMMERS SHALL 

REINFORCING STEEL TO BE PRESERVED. CHIPPING HAMMERS SHALL NOT BE 

MANNER THAT WILL NOT CUT, ELONGATE OR DAMAGE THE EXISTING 

REMOVAL SHALL BE APPROVED BY THE ENGINEER. PERFORM ALL WORK IN A 

HEADACHE BALLS AND/OR HOE-RAMS WILL NOT BE PERMITTED. THE METHOD OF 

DIRECTED TO BE REMOVED BY THE ENGINEER. THE USE OF EXPLOSIVES, 

NOT SHOWN TO BE INCORPORATED INTO THE FINAL CONSTRUCTION AND ARE 

BEING REPLACED BY NEW CONSTRUCTION AND MISCELLANEOUS ITEMS THAT ARE 

GENERAL NOTES. ITEMS TO BE REMOVED INCLUDE ALL EXISTING MATERIALS 

THIS ITEM SHALL INCLUDE THE ELEMENTS INDICATED IN THE PLANS AND 

ITEM 202 - REMOVAL MISC.: JOINT SEAL

MATERIALS AND INCIDENTALS NECESSARY TO COMPLETE THE ABOVE WORK.

FOR THE ABOVE ITEM, WHICH WILL INCLUDE ALL LABOR, EQUIPMENT, 

PAYMENT FOR ALL OF THE ABOVE SHALL BE AT THE UNIT PRICE BID PER FOOT 

AND THE DECK OR BACKWALL.

ELASTOMERIC COMPRESSION SEAL GLAND LOCATED BETWEEN THE APPROACH SLAB 

THIS ITEM SHALL BE USED TO REMOVE ANY JOINT SEAL AND THE EXISTING 

REFERENCES SHALL BE MADE TO STANDARD BRIDGE DRAWINGS:

WORK LIMITS

EXISTING PLANS

BIDS WERE TAKEN.

CONSIDERED AS DIFFERING MATERIALLY FROM THOSE EXISTING AT THE TIME 

PROVIDED FOR IN THE PLAN AND THE RESULTING CONDITIONS SHALL NOT BE 

MAINTENANCE SHALL BE CONSIDERED AS INHERENT IN WORK OF THE CHARACTER 

SHOULDER REPAIR.  THE EFFECTS, IF ANY, OF THE PERFORMANCE OF ROUTINE 

ROUTINE MAINTENANCE SUCH AS CRACK SEALING, PATCHING, AND BERM AND 

THE MAINTAINING AGENCY MAY ENTER UPON THE PROJECT AND PERFORM 

BETWEEN THE TIME THAT BIDS ARE TAKEN AND THE START OF CONSTRUCTION, 

THESE PLANS WHETHER INSIDE OR OUTSIDE THESE WORK LIMITS.

TRAFFIC CONTROL AND WORK ZONE TRAFFIC CONTROL DEVICES REQUIRED BY 

ONLY. PROVIDE THE INSTALLATION AND OPERATION OF ALL WORK ZONE 

THE WORK LIMITS SHOWN ON THESE PLANS ARE FOR PHYSICAL CONSTRUCTION 

SOURCES.

LOCAL PUBLIC AGENCY OF ANY OF THE ABOVE MENTIONED ITEMS, VIA MEDIA 

SERVICES, AFFECTED SCHOOLS AND BUSINESSES, AND ANY OTHER IMPACTED 

THE PIO WILL, IN TURN, NOTIFY THE PUBLIC, THE LOCAL EMERGENCY 

OR EMAIL AT HAULING.PERMITS@DOT.OHIO.GOV  

CENTRAL OFFICE SPECIAL HAUL PERMITS SECTION BY FAX AT (614) 728-4099 

LOUIS.TUMBLIN@DOT.OHIO.GOV

DISTRICT PERMIT SECTION BY FAX AT (614) 887-4318 OR EMAIL AT 

D03.PIO@DOT.OHIO.GOV

DISTRICT PUBLIC INFORMATION OFFICE (PIO) BY EMAIL AT 

TO THE FOLLOWING:

ROAD CLOSURES.  THE PROJECT ENGINEER WILL FORWARD THIS INFORMATION 

CONSTRUCTION ACTIVITIES, LANE RESTRICTIONS, LANE CLOSURES, AND OR 

FOURTEEN (14) DAYS PRIOR TO THE FOLLOWING:  THE START OF 

THE CONTRACTOR SHALL ADVISE THE PROJECT ENGINEER A MINIMUM OF 

AND HELIPORTS

AIRWAY/HIGHWAY CLEARANCE FOR AIRPORTS 

FORT WORTH, TX 76137-0520

614.793.50462601 MEACHAN BLVD.

COLUMBUS, OH 43235OBSTRUCTION EVALUATION SERVICE, AJR-32

2829 W DUBLIN-GRANVILLE RD.SOUTHWEST REGIONAL OFFICE

OFFICE OF AVIATIONTHE FEDERAL AVIATION ADMINISTRATION

ODOTEXPRESS PROCESSING CENTER

OFFICES:

MINIMUM OF 45 DAYS.  ALL SUBMISSIONS SHALL BE DIRECTED TO THESE 

THE CONTRACTOR IS FURTHER ADVISED THAT THE FAA APPROVAL WILL TAKE A 

PERMIT HAS BEEN FURNISHED TO THE PROJECT ENGINEER.

HEIGHT UNTIL A COPY OF THE FAA APPROVAL AND ODOT OFFICE OF AVIATION 

STRUCTURES OR CONSTRUCTION EQUIPMENT SHALL EXCEED THE PERMISSIBLE 

OFFICE OF AVIATION.  THE CONTRACTOR IS ADVISED THAT NO TEMPORARY 

OF THE ALTERATION AND FORM 7460-1 SHALL BE FORWARDED TO THE ODOT 

THAT AN ALTERATION TO THE ORIGINAL SUBMISSION IS REQUESTED.  COPIES 

AERONAUTICAL STUDY NO. (SEE BELOW LIST) IS BEING RESUBMITTED AND 

REQUIRED TO FILE A NEW FAA FORM 7460-1, ADVISING THE FAA THAT 

OPERATING SUCH EQUIPMENT ON THE PROJECT. THE CONTRACTOR WILL BE 

WILL BE NECESSARY PRIOR TO ERECTING SUCH TEMPORARY STRUCTURES OR 

FURTHER COORDINATION WITH THE FEDERAL AVIATION ADMINISTRATION (FAA) 

EQUIPMENT WILL EXCEED THIS HEIGHT, THE CONTRACTOR IS ADVISED THAT 

OF THE PROJECT.  IF ANY TEMPORARY STRUCTURES OR CONSTRUCTION 

OPERATING HEIGHT SHALL EXCEED A HEIGHT OF 25 FEET WITHIN THE LIMITS 

NO TEMPORARY STRUCTURES OR CONSTRUCTION EQUIPMENT AT MAXIMUM 

OF A PUBLIC USE AIRPORT OR HELIPORT.  THE CONTRACTOR IS ADVISED THAT 

THIS PROJECT HAS BEEN IDENTIFIED AS BEING WITHIN THE INFLUENCE AREA 

NUMBER

AERONAUTICAL STUDY
COUNTY ROUTE

LINE MILE

STRAIGHT LAT-LONG

LATITUDE LONGITUDE

2016-AGL-2462-OE HUR 18 15.23 41° 14' 19.25" N 82° 34' 23.36" W

2016-AGL-2463-OE HUR 250 4.92 41° 13' 21.94" N 82° 35' 56.67" W

UTILITIES

WORK.

PROTECTION SERVICE A MINIMUM OF TWO WORKING DAYS PRIOR TO BEGINNING 

UTILITIES PROTECTION SERVICE AND THE OIL & GAS PRODUCERS UNDERGROUND 

VERIFY NO UNDERGROUND UTILITIES ARE PRESENT.  CONTACT THE OHIO 

PROJECT.  HOWEVER, IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO 

NO UNDERGROUND UTILITIES WILL BE AFFECTED DUE TO THE NATURE OF THIS 

THERE ARE NO UTILITIES SHOWN ON THIS PLAN.  IT IS ANTICIPATED THAT 

CONSTRUCTION NOTIFICATION

1965HUR-20-10.51HUR-250-0492

1968HUR-18-15.01HUR-18-1523

DATEEXISTING PLAN NAMESTRUCTURE

DISTRICT THREE OFFICE IN ASHLAND, OHIO.

EXISTING PLANS FOR EACH STRUCTURE MAY BE INSPECTED IN THE ODOT 

ROUTINE MAINTENANCE

ITEM 511 - CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET)

ITEM 511 - CLASS QC1 CONCRETE, MISC.: RAISED MEDIAN

ITEM 511 - CLASS QC1 CONCRETE, MISC.: BACKWALL

ITEM 511 - CLASS QC2 CONCRETE, MISC.: APPROACH SLAB

EQUIPMENT, MATERIALS, AND INCIDENTALS NEEDED TO COMPLETE THE WORK.

EACH OF THE ABOVE ITEMS PER CUBIC YARD AND IS TO INCLUDE ALL LABOR, 

PAYMENT FOR ALL OF THE ABOVE WILL BE MADE AT THE UNIT BID PRICE FOR 

ADEQUATE BOND.

LAITANCE, AND OTHER CONTAMINANTS DETRIMENTAL TO ACHIEVING AN 

USING ABRASIVE BLASTING.  ENSURE THESE SURFACES ARE FREE OF SPALLS, 

CLEAN ALL EXISTING SURFACES TO WHICH THE CONCRETE IS TO BOND TO 

USE LIMESTONE AS THE COURSE AGGREGATE.

USE EACH ITEM AT THE LOCATIONS INDICATED IN THE PLANS.

REFERENCES SHALL BE MADE TO SUPPLEMENTAL SPECIFICATIONS:

ITEM 202 - REMOVAL MISC.: TYPE E EXTRUSION

2006 SPECIFICATIONS AND THE ODOT BRIDGE DESIGN MANUAL.

TRANSPORTATION OFFICIALS, 2002, INCLUDING THE 2003, 2004, 2005 AND 

BRIDGES" ADOPTED BY THE AMERICAN ASSOCIATION OF STATE HIGHWAY AND 

THESE STRUCTURES CONFORMS TO "STANDARD SPECIFICATIONS FOR HIGHWAY 

DESIGN DATA

PLACEMENT OF ADJACENT CONCRETE POURS

CONCRETE ITEM AND WILL BE PAID FOR UNDER THAT CONTRACT BID PRICE.

THE DESCRIBED WORK IS TO BE CONSIDERED INCIDENTAL TO THE RESPECTIVE 

ALL LABOR, MATERIAL, EQUIPMENT, AND INCIDENTALS NEEDED TO PERFORM 

DEPARTMENT.

PLACED CONCRETE AND REPLACE IT AS DESCRIBED ABOVE AT NO COST TO THE 

ENGINEER WILL DIRECT THE CONTRACTOR TO REMOVED THE INADEQUATELY 

CONTRACTOR FAIL TO PERFORM THE CONSTRUCTION JOINT AS DESCRIBED, THE 

AS OPTIONAL ARE TO BE PERFORMED AS DETAILED ABOVE.  SHOULD THE 

POUR.  ALL CONSTRUCTION JOINTS NOT SPECIFICALLY LABEL IN THE PLANS 

STRIPPED WITHOUT DETRIMENT TO THE POUR BEFORE PLACING THE SECOND 

SUFFICIENT TIME FOR THE FIRST POUR TO CURE TO THE POINT FORMS CAN BE 

DO NOT PLACE ADJACENT CONCRETE POURS SIMULTANEOUSLY.  ALLOW 

-STRUCTURAL STEEL - ASTM A709 GRADE 36 - YIELD STRENGTH 36,000 PSI

  STRENGTH 60,000 PSI

-REINFORCING STEEL - ASTM A615 OR A998, GRADE 60, MINIMUM YIELD

-CONCRETE CLASS QC2 - COMPRESSIVE STRENGTH  4,500 PSI

-CONCRETE CLASS QC1 - COMPRESSIVE STRENGTH  4,000 PSI

CLEARANCE FOR AIRPORTS AND HELIPORTS

FURTHER SPECIAL INSTRUCTIONS FOR AIRWAY/HIGHWAY

DATED  1/17/14BR-1-13DATED  1/16/15AS-1-15

DATED  7/19/02GSD-1-96DATED  7/19/02EXJ-9-87

DATED  7/17/15848
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TRAFFIC.

UNDER THE LUMP SUM CONTRACT BID PRICE FOR ITEM 614 MAINTENENCE OF 

FAA'S REQUESTS, REQUIREMENTS, AND REGULATIONS SHALL BE PAID FOR 

ALL EXTRA WORK, MATERIAL, AND EQUIPMENT NEEDED TO COMPLY WITH THE 

COORDINATOR AT THE ABOVE EMAIL OR BY PHONE AT 419.207.7175.

BY THOSE DOCUMENTS MAY BE DIRECTED TO THE DISTRICT THREE FAA 

DOCUMENTS AS PART OF THE PLAN PACKAGE.  ANY QUESTIONS NOT ANSWERED 

FOR ANY INFORMATION NOT GIVEN HERE, REFERENCE THE FAA DETERMINATION 

POSITION (i.e. DUMP TRUCK WITH BED LOWERED) WHEN NOT IN USE.

ALL CONSTRUCTION EQUIPMENT SHALL BE LOWERED TO ITS LOWEST VERTICAL 

FAA, OR THE IMPACTED AIRPORT.

IMMEDIATELY IMPLEMENT ANY ADDITIONAL MEASURES REQUESTED BY ODOT, THE 

REGULATIONS AS SET FORTH IN THIS PLAN AND PLAN PACKAGE AND SHALL 

SHALL ENSURE THAT THE CONTRACTOR COMPLIES WITH ALL FAA AND ODOT 

ABLE TO BE CONTACTED BY PHONE AT ALL TIMES.  THIS RESPONSIBLE PERSON 

ON-SITE FOR THE DURATION OF THE WORK ON THIS STRUCTURE AND SHALL BE 

ON THE SITE TO THE DISTRICT FAA COORDINATOR.  THIS PERSON SHALL BE 

PERSON RESPONSIBLE FOR ENSURING COMPLIANCE WITH THE FAA GUIDELINES 

CONTRACTOR SHALL PROVIDE THE NAME AND A CONTACT PHONE NUMBER FOR THE 

ALONG WITH THE DATES OF CONSTRUCTION FOR THIS SECTION, THE 

CONSTRUCTION ACTIVITIES AT THE HUR-18-1523 STRUCTURE (SFN 3900274).

BEFORE BEGINNING AND SEVEN (7) BUSINESS DAYS BEFORE ENDING OF ALL 

kenneth.knapp@dot.state.oh.us A MINIMUM OF SEVEN (7) BUSINESS DAYS 

THREE FAA COORDINATOR (KENNY KNAPP) VIA EMAIL AT 

THIS REQUEST, THE CONTRACTOR IS INSTRUCTED TO CONTACT THE DISTRICT 

CONSTRUCTION WITHIN THE AREA OF INFLUENCE OF THE AIRPORT.  DUE TO 

AIRPORT (5A1) BE ADVISED OF THE ACTUAL BEGINNING AND ENDING OF 

GROUP HAS DETERMINED THAT THE MANAGER OF THE NORWALK-HURON COUNTY 

THE FEDERAL AVIATION ADMINISTRATION (FAA) OBSTRUCTION EVALUATION 

MATERIALS, AND INCIDENTALS NEEDED TO COMPLETE THE ABOVE WORK.

PER FOOT FOR THE ABOVE ITEM, WHICH INCLUDES ALL LABOR, EQUIPMENT, 

PAYMENT FOR ALL OF THE ABOVE WORK WILL BE MADE AT THE UNIT BID PRICE 

PROVIDE A CLEAN AND SMOOTH SURFACE TO WELD THE PROPOSED BAR TO.

USE THIS ITEM TO REMOVED THE EXISTING STEEL TYPE E EXTRUSION AND TO 

ITEM 202 - PORTIONS OF STRUCTURE REMOVED, AS PER PLAN

LEADING TO EACH SCUPPER TO ENHANCE DRAINAGE.

TIMES.  PLACE THE NEW CONCRETE OVERLAY WITH A 12" TAPERED AREA 

AREA OF THE EXISTING SCUPPERS.  MAINTAIN POSITIVE DRAINAGE AT ALL 

TAKE CARE WHEN REMOVING AND REPLACING THE CONCRETE OVERLAY IN THE 

SCUPPER DRAINING

SUPERPLASTICIZED DENSE CONCRETE OVERLAY



ITEM 513 - STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN

BUTT JOINTS

ITEM 614 - MAINTAINING TRAFFIC:  GENERAL

ITEM 614 - MAINTAINING TRAFFIC

MAINTENANCE OF TRAFFIC SCHEME

UNLESS SEPARATELY ITEMIZED. 

THE PLANS SHALL BE INCLUDED IN ITEM 614 LUMP SUM MAINTAINING TRAFFIC 

THE ROADWAY AS PER THE CONSTRUCTION AND MATERIALS SPECIFICATIONS AND 

TRAVELING PUBLIC SHALL BE ABLE TO DRAIN FREELY. ALL COSTS TO MAINTAIN 

THE INTENT OF THE PLANS. THE PAVEMENT SURFACES TO BE USED BY THE 

THE CONTRACTOR SHALL SCHEDULE THEIR WORK AND METHODS IN ORDER TO MEET 

DEVICES SHALL BE COMMENSURATE WITH THE WORK IN PROGRESS.

PERMITTED. THE LEVEL OF UTILIZATION OF MAINTENANCE OF TRAFFIC 

REASONABLE TIME FRAME, AS DETERMINED BY THE ENGINEER, SHALL NOT BE 

SEGMENTS OF THE PROJECT IN WHICH NO WORK IS ANTICIPATED WITHIN A 

IMPACT TO THE TRAVELING PUBLIC. LANE CLOSURES OR RESTRICTIONS OVER 

THE APPROVAL OF THE ENGINEER.  IT IS THE INTENT TO MINIMIZE  THE 

LENGTH AND DURATION OF LANE CLOSURES AND RESTRICTIONS SHALL BE AT 

FOR ITEM 614 MAINTAINING TRAFFIC.

LEFT OPEN.  THESE SIGNS SHALL BE PAID FOR UNDER THE LUMP SUM ITEM 

SHALL BE ERECTED AND MAINTAINED DURING THE PERIOD THE BUTT JOINT IS 

CONSTRUCTION "BUMP" (W8-1-36) AND "ADVISORY SPEED" (W13-1-24) SIGNS 

ASPHALT CONCRETE FOR MAINTAINING TRAFFIC.

BE FILLED IN WITH A TEMPORARY ASPHALT CONCRETE WEDGE USING ITEM 614 

BUTT JOINTS SHALL NOT BE CUT AND LEFT OPEN TO TRAFFIC.  THEY SHALL 

ITEM 614 - ASPHALT CONCRETE FOR MAINTAINING TRAFFIC

REQUIRED

ITEM 614 - MAINTAINING TRAFFIC LANE CLOSURE/REDUCTION 

(LANES OPEN DURING HOLIDAYS OR SPECIAL EVENTS)

ITEM 614 - MAINTAINING TRAFFIC 

ASSISTANCE

ITEM 614 - LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR

WORK.

DURING THE PERIOD FROM THE START OF WORK TO THE COMPLETION OF ALL 

PROJECT UNDER ITEM 614 ASPHALT CONCRETE FOR MAINTAINING TRAFFIC 

THE CONTRACTOR IS REQUIRED TO MAINTAIN ALL PAVEMENT THROUGHOUT THE 

 

NIGHT WORK IS PERMITTED.

 

MAINTENANCE OF TRAFFIC OPERATIONS WITH THE LOCAL STATE HIGHWAY PATROL.

PROJECT. PRIOR TO BEGINNING WORK, THE CONTRACTOR SHALL COORDINATE THE 

THE ENGINEER AND RECEIVE APPROVAL BEFORE WORK IS STARTED ON THE 

THE CONTRACTOR SHALL SUBMIT, IN WRITING, A SCHEDULE OF OPERATIONS TO 

THE FOLLOWING REQUIREMENTS SHALL ALSO APPLY:

 

TRAFFIC UNLESS SEPARATELY ITEMIZED ON THIS PLAN.

INCLUDED IN THE LUMP SUM CONTRACT PRICE FOR ITEM 614 - MAINTAINING 

REVISIONS.  PAYMENT FOR ALL LABOR, EQUIPMENT AND MATERIALS SHALL BE 

UNIFORM TRAFFIC CONTROL DEVICES CURRENT EDITION WITH THE LATEST 

THE CONSTRUCTION AND MAINTENANCE SECTION OF THE OHIO MANUAL OF 

SPECIFICATIONS, PLAN DETAILS, STANDARD DRAWINGS, AND AS OUTLINED IN 

BE IN ACCORDANCE WITH ITEM 614 AND OTHER APPLICABLE PORTIONS OF THE 

MAINTAINED AT ALL TIMES.  ALL WORK AND TRAFFIC CONTROL DEVICES SHALL 

A MINIMUM OF ONE 11' LANE OF TRAFFIC IN EACH DIRECTION SHALL BE 

TRAFFIC UNLESS SPECIFICALLY ITEMIZED IN THIS PLAN.

ALL MAINTENANCE OF TRAFFIC SIGNS ARE PAID UNDER ITEM 614 - MAINTAINING

 

COMPLIES WITH THE NECESSARY REQUIREMENTS.

FOR TRAFFIC, THE ENGINEER SHALL SUSPEND WORK UNTIL THE CONTRACTOR

AND SUCH FAILURE RESULTS IN A CONDITION AT THE WORK SITE WHICH IS UNSAFE

CONTROL AS SET FORTH IN THESE PLANS OR WITH PROVISIONS OF THE OMUTCD,

IF THE CONTRACTOR FAILS TO COMPLY WITH THE PROVISIONS FOR TRAFFIC

 

THEY ARE NOT APPLICABLE, WITH THE APPROVAL OF THE ENGINEER.

SUCH SIGNS SHALL BE COVERED OR REMOVED FROM THE VIEW OF TRAFFIC WHEN

SHALL BE ERECTED BEFORE ANY SUCH RESTRICTION IS PUT INTO EFFECT.  ALL

ALL ADVANCE WARNING SIGNS FOR ANY CONDITION WHICH RESTRICTS TRAFFIC

MAINTAINING TRAFFIC, UNLESS SPECIFICALLY ITEMIZED IN THIS PLAN.

INCLUDED IN THE LUMP SUM CONTRACT BID PRICE FOR ITEM 614, 

PAYMENT FOR ALL LABOR, EQUIPMENT, AND MATERIALS NEEDED WILL BE 

WELL AS THE OHIO MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES.  

CMS 614 AND OTHER APPLICABLE PORTIONS OF THE SPECIFICATIONS, AS 

ALL WORK AND TRAFFIC CONTROL DEVICES SHALL BE IN ACCORDANCE WITH 

DETAIL SHEETS PROVIDED IN THESE PLANS.

MAINTAIN ALL LANES EXCEPT AS SHOWN ON THE MAINTENANCE OF TRAFFIC 

(VARIABLE THICKNESS), MATERIAL ONLY, AS PER PLAN

ITEM 848 - SUPERPLASTICIZED DENSE CONCRETE OVERLAY

HYDRO DEMOLITION, AS PER PLAN

ITEM 848 - SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING

MATERIALS, AND INCIDENTALS NEEDED TO COMPLETE THE WORK.

EACH OF THE ABOVE ITEMS AND IS TO INCLUDE ALL LABOR, EQUIPMENT, 

PAYMENT FOR ALL OF THE ABOVE WILL BE MADE AT THE UNIT BID PRICE FOR 

USE LIMESTONE AS THE COARSE AGGREGATE.

USE EACH ITEM AT THE LOCATIONS INDICATED IN THE PLANS.

5 CYITEM 614 - ASPHALT CONCRETE FOR MAINTAINING TRAFFIC

INCIDENTAL TO ITEM 614 - ASPHALT CONCRETE FOR MAINTAINING TRAFFIC.

WEDGE SHALL BE REMOVED AND THE COST SHALL BE CONSIDERED 

CASTINGS.  BEFORE RESURFACING OF THE PAVEMENT, THE TEMPORARY 

PLANED SURFACES WHERE A TEMPORARY ASPHALT WEDGE IS NEEDED AROUND 

THAT RESULT IN A DROP-OFF.  THIS QUANTITY SHALL ALSO BE USED AT 

PAVEMENT TO THE PLANED SURFACE AT BUTT JOINTS AND OTHER LOCATIONS 

SUMMARY TO CONSTRUCT A TEMPORARY ASPHALT WEDGE FROM THE EXISTING 

THE FOLLOWING ESTIMATED QUANTITY HAS BEEN CARRIED TO THE GENERAL 

THE FOLLOWING MEMBERS ARE INCLUDED IN THIS ITEM: 2" X 1‚" BAR

GRINDING SHALL BE INCLUDED IN THIS ITEM.

COST TO REMOVE EXISTING CROSS FRAME MEMBERS AND ALL NECESSARY 

OFFICE OF MATERIAL MANAGEMENT FOR RECORD PURPOSES.

MICROFILM, TO THE STRUCTURAL, WELDING AND METALS SECTION OF THE 

SUPPLY A COPY OF THE DRAWINGS, STAMPED AND DATED, ALONG WITH 

SATISFIED WITH THE "AS-BUILT" DRAWINGS AND THE DELIVERED MATERIALS, 

STRUCTURAL ENGINEERING FOR TECHNICAL ASSISTANCE.  IF THE ENGINEER IS 

CONDITION.  IF NECESSARY, THE ENGINEER MAY CONTACT THE OFFICE OF 

SUBMITTED DRAWINGS FOR CONCURRENCE WITH THE FINAL AS-BUILT 

COMPLETION OF FIELD FABRICATION.  THE ENGINEER WILL REVIEW THE 

OR SUPPLY THE ENGINEER WITH "AS-BUILT" DRAWINGS MEETING 513.06 AFTER 

501.06, TO THE ENGINEER.  PROVIDE SHOP DRAWINGS ACCORDING TO 513.06 

SUPPLEMENT 1078.  SUBMIT A WRITTEN LETTER OF MATERIAL ACCEPTANCE, 

PERFORMING FIELD FABRICATION TO BE PRE-QUALIFIED AS SPECIFIED IN 

MODIFIED HEREIN.  THE DEPARTMENT WILL NOT REQUIRE THE CONTRACTOR 

WORK FOR FIELD FABRICATED MEMBERS ACCORDING TO ITEM 513, EXCEPT AS 

ALL REQUIREMENTS OF 513 APPLY TO SHOP FABRICATED MEMBERS.  PERFORM 

32

D
A

T
E

S
T

R
U

C
T

U
R

E
 
F
I
L

E
 

N
U

M
B

E
R

R
E

V
I
E

W
E

D

R
E

V
I
S

E
D

D
R

A
W

N

C
H

E
C

K
E

D

D
E
S
I
G

N
E

D

H
U

R
-
2

5
0
-
4
.9

2
H

U
R
-
1
8
-
1
5
.2

3

P
I
D
 

N
o
.

9
6

2
7
3

I:
\

p
r
o
j
e
c
t
s
\

9
6
2

7
3
\
s
t
r
u
c
t
u
r
e
s
\

S
T

R
U

C
T

U
R

E
_

N
O

T
E

S
.d

g
n

12

3

G
E

N
E

R
A

L
 

N
O

T
E
S

K
C

K

C
A

D

C
A

D

-
-
-

D
J

V
4
/
2
0
16

V
A

R
I
O

U
S

A
S

H
L

A
N

D
,
 

O
H
I
O

A
N

D
 
E

N
G
I
N

E
E

R
I
N

G

O
F
F
I
C

E
 

O
F
 
P

L
A

N
N
I
N

G

O
D

O
T
 

D
I
S

T
R
I
C

T
 
T

H
R

E
E

AND HUR-250-0492

MAINTAINING TRAFFIC FOR STRUCTURES HUR-18-1523(L)

AT THEIR OWN EXPENSE.

CONTROL OTHER THAN FOR THAT REQUIRED IN THESE PLANS, THEY MAY DO SO

IF THE CONTRACTOR WISHES TO UTILIZE LEO'S FOR FLAGGING AND TRAFFIC

LAW ENFORCEMENT AGENCY INVOLVED.

THE HOURS PAID SHALL INCLUDE MINIMUM SHOW-UP TIME REQUIRED BY THE 

80 HOURS

ITEM 614 - LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSISTANCE: 

THE GENERAL SUMMARY:

ASSISTANCE.  THE FOLLOWING ESTIMATED QUANTITY HAS BEEN CARRIED TO 

BASIS UNDER ITEM 614 - LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR 

MAINTENANCE TASKS ABOVE SHALL BE PAID FOR ON A UNIT PRICE (HOURLY) 

LAW ENFORCEMENT OFFICERS WITH PATROL CAR REQUIRED BY THE TRAFFIC 

419.668.4087

NORWALK, OH 44857

300 SOUTH NORWALK ROAD

STATE HIGHWAY PATROL

LISTED BELOW:

PROVIDE 72 HOURS ADVANCE NOTICE AS REQUIRED BY THE HIGHWAY PATROL 

THE CONTRACTOR SHALL MAKE ARRANGEMENTS FOR THESE SERVICES AND 

THE MOTORIST IS APPROPRIATE.

MOTORIST'S ACTIONS ARE CONSIDERED TO BE RECKLESS, THEN PURSUIT OF 

APPREHEND MOTORISTS FOR ROUTINE TRAFFIC VIOLATIONS. HOWEVER, IF A 

LEOs SHOULD NOT FORGO THEIR TRAFFIC CONTROL RESPONSIBILITIES TO 

CONTRACTOR AT THE END OF HIS/HER SHIFT.

TWO WAY COMMUNICATION DEVICE WHICH SHALL BE RETURNED TO THE 

THE OHIO REVISED CODE. THE CONTRACTOR SHALL PROVIDE THE LEO WITH A 

OFFICIAL PATROL CAR SHALL BE A PUBLIC SAFETY VEHICLE AS REQUIRED BY 

THE PROJECT ENGINEER SHALL HAVE CONTROL OVER THEIR PLACEMENT.  THE 

FOR THEIR ACTIONS.  ALTHOUGH THEY ARE EMPLOYED BY THE CONTRACTOR, 

EMPLOYED BY THE CONTRACTOR AND THE CONTRACTOR SHALL BE RESPONSIBLE 

INTENDS THAT FLAGGERS BE USED.  THE LEOs ARE CONSIDERED TO BE 

LAW ENFORCEMENT OFFICERS (LEOs) SHOULD NOT BE USED WHERE THE OMUTCD

COMPLETE BLOCKAGE OF TRAFFIC IS REQUIRED.

DURING THE ENTIRE ADVANCE PREPARATION AND CLOSURE SEQUENCE WHERE 

ARRANGEMENTS ARE INITIATED.

SUBSTANTIAL SHIFTS OF A CLOSURE POINT OR WHEN NEW LANE CLOSURE 

FOR LANE CLOSURES: DURING INITIAL SET-UP PERIODS, TEAR DOWN PERIODS, 

TRAFFIC FOR THE FOLLOWING TASKS AS DIRECTED BY THE ENGINEER:

MOUNTED EMERGENCY FLASHING LIGHTS) SHALL BE PROVIDED FOR CONTROLLING 

UNIFORMED LAW ENFORCEMENT OFFICER (AND OFFICIAL PATROL CAR WITH 

THE OHIO MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES (OMUTCD), A 

IN ADDITION TO THE REQUIREMENTS OF CMS 614 AND THE LATEST EDITION OF 

CONTRACTOR SHALL BE ASSESSED A DISINCENTIVE FEE OF $50 PER MINUTE.

SHOULD THE CONTRACTOR FAIL TO MEET ANY OF THESE REQUIREMENTS, THE 

12:00N FRIDAY THROUGH 6:00 AM MONDAYSATURDAY

12:00N THURSDAY THROUGH 6:00 AM MONDAYFRIDAY

12:00N WEDNESDAY THROUGH 6:00 AM MONDAYTHURSDAY

12:00N TUESDAY THROUGH 6:00 AM THURSDAYWEDNESDAY

12:00N MONDAY THROUGH 6:00 AM WEDNESDAYTUESDAY

12:00N FRIDAY THROUGH 6:00 AM TUESDAYMONDAY

12:00N FRIDAY THROUGH 6:00 AM MONDAYSUNDAY

BE OPEN TO TRAFFIC   WEEK

TIME ALL LANES MUSTDAY OF THE

SCHEDULE SHALL BE USED TO DETERMINE THIS PERIOD:

OF THE WEEK ON WHICH THE HOLIDAY OR EVENT FALLS. THE FOLLOWING 

THE PERIOD OF TIME THAT THE LANES ARE TO BE OPEN DEPENDS ON THE DAY 

QUICK FUEL TECHNOLOGY HOLLOWEEN CLASSIC XLIII - OCTOBER 16-23

SUMMIT RACING EQUIPMENT SHAKEDOWN AT THE SUMMIT 14 - SEPTEMBER 16-18

ANNUAL TEN GRAND NATIONALS - SEPTEMBER 2-4

SUMMIT RACING EQUIPMENT MOTORSPORTS PARK EVENTS:

HURON COUNTY FAIR - AUGUST 15-20

THANKSGIVINGMEMORIAL DAY

LABOR DAYNEW YEARS

FOURTH OF JULYCHRISTMAS

TRAFFIC DURING THE FOLLOWING DESIGNATED HOLIDAYS OR EVENTS:

NO WORK SHALL BE PERFORMED AND ALL EXISTING LANES SHALL BE OPEN TO 

ITEM 614 - WORKSITE TRAFFIC SUPERVISOR

OR WITHIN 36 HOURS.

3. BE AVAILABLE FOR MEETINGS OR DISCUSSIONS WITH THE ENGINEER UPON REQUEST

CONTROL MANAGEMENT IS DISCUSSED.

2. ATTEND PRECONSTRUCTION MEETING AND ALL PROJECT MEETINGS WHERE TRAFFIC

IMMEDIATELY ON EXISTING WORK ZONE TRAFFIC CONTROL DEVICES.

POLICE OR PROJECT STAFF AND BE PREPARED TO EFFECT CORRECTIVE MEASURES

ALL EMERGENCY TRAFFIC CONTROL NEEDS WITHIN ONE HOUR OF NOTIFICATION BY

1. BE AVAILABLE ON A 24-HOUR PER DAY BASIS, AND BE ABLE TO BE ON SITE FOR

DEFICIENCIES FOR THE ENTIRE WORK ZONE. THE DUTIES OF THE WTS ARE AS FOLLOWS:

THE WTS POSITION HAS THE RESPONSIBILITY OF MONITORING TRAFFIC CONTROL

ORGANIZATIONS.

MORE THAN 5 YEARS FROM THE DATE OF ISSUE) FROM ANY OF THE APPROVED

EACH WTS SHALL HAVE A CURRENT WTS CERTIFICATION (WITH AN EXPIRATION DATE NO

DESIGNATE AN ALTERNATE WTS TO BE AVAILABLE WHEN THE PRIMARY IS OFF DUTY.

DESIGNATED WTS WILL NOT BE AVAILABLE FULL TIME (24/7) THE CONTRACTOR MAY

PROVIDED TO THE ENGINEER AT THE PRECONSTRUCTION CONFERENCE. IF THE

A COPY OF EACH WTS'S CERTIFICATION AND 24-HOUR CONTACT INFORMATION SHALL BE

1-740-599-7915.

4. OHIO LABORERS TRAINING, TRAFFIC CONTROL SUPERVISORS CLASS, PHONE NUMBER

7915.

WORK ZONE CLASS, ONLY IF TAKEN AFTER MAY 5, 2004, PHONE NUMBER 1-614-599-

3. THE OHIO CONTRACTORS ASSOCIATION, TRAFFIC CONTROL SUPERVISOR (OCA/TCS)

CONTROL, PHONE NUMBER 1-703- 235-0528.

2. NATIONAL HIGHWAY INSTITUTE, DESIGN AND OPERATION OF WORK ZONE TRAFFIC

272-8772, CERTIFIED TRAFFIC CONTROL SUPERVISOR (TCS).

1. AMERICAN TRAFFIC SAFETY SERVICE ASSOCIATION (ATSSA), PHONE NUMBER 1-800-

CERTIFIED FROM ONE OF THE FOLLOWING ORGANIZATIONS:

TRAFFIC SUPERVISOR (WTS) BEFORE STARTING WORK IN THE FIELD. THE WTS MAY BE

IDENTIFY (SOMEONE OTHER THAN THE SUPERINTENDENT) A CERTIFIED WORKSITE

SUBJECT TO APPROVAL OF THE ENGINEER, THE CONTRACTOR SHALL EMPLOY AND



ITEM 614 - PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN
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ITEM 614 - WORKSITE TRAFFIC SUPERVISOR     2 MONTHS

TRAFFIC SUPERVISOR:

THE FOLLOWING ESTIMATED QUANTITY HAS BEEN INCLUDED FOR THE WORKSITE

108.05.

WTS SHALL BE IMMEDIATELY REMOVED FROM THE WORK IN ACCORDANCE WITH C&MS

IF THREE OR MORE FAILURES TO PERFORM THE DUTIES SET FORTH ABOVE OCCUR, THE

CONTRACTOR'S NEXT SCHEDULED ESTIMATE.

THE PRORATED DAILY AMOUNT FOR ITEM 614 MAINTENANCE OF TRAFFIC FROM THE

RESULT IN A MAINTENANCE OF TRAFFIC SAFETY ISSUE, THE DEPARTMENT WILL DEDUCT

THE CONTRACTOR'S FAILURE TO PERFORM ANY OF THE DUTIES DESCRIBED ABOVE

WHICH THE CONTRACTOR FAILS TO PERFORM THE DUTIES SET FORTH ABOVE. SHOULD

THE DEPARTMENT WILL NOT PAY THE UNIT PRICE BID FOR THE WTS FOR ANY DAY ON

AVAILABLE AT ALL TIMES ON THE PROJECT.

APPLICABLE STANDARDS AND SPECIFICATIONS INCLUDED IN THE CONTRACT DOCUMENTS

12. HAVE COPIES OF THE ODOT TEMPORARY TRAFFIC CONTROL MANUAL AND

MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES.

11. VERIFY THAT ALL FLAGGING OPERATIONS ARE BEING CONDUCTED PER THE OHIO

FORMS MANUAL DATED 10/15/06 OR CURRENT REVISION.

BE FOUND IN THE DEPARTMENT OF TRANSPORTATION CONSTRUCTION INSPECTION

SUCH CORRECTIONS WERE, OR WILL BE, COMPLETED. A COPY OF THIS DOCUMENT CAN

BE NOTED, ALONG WITH RECOMMENDED CORRECTIVE ACTIONS AND THE DATES BY WHICH

PROVIDED AT THE PRE-CONSTRUCTION MEETING. ANY DEFICIENCIES OBSERVED SHALL

CONTROL MAINTENANCE ITEMS TO BE REVIEWED. A COPY OF THE FORM WILL BE

FOLLOWING WORK DAY. THESE REPORTS SHALL INCLUDE A CHECKLIST OF ALL TRAFFIC

AFTER EACH INSPECTION AS REQUIRED IN # 9 AND SUBMIT IT TO THE ENGINEER THE

10. COMPLETE THE DEPARTMENT APPROVED LONG TERM INSPECTION FORM (CA-D-8)

F. ALL OTHER EMERGENCY TRAFFIC CONTROL NEEDS.

E. REMOVAL OF TRAFFIC CONTROL DEVICES AT THE END OF A PHASE OR PROJECT.

D. CRASH OCCURRENCES WITHIN THE CONSTRUCTION AREA.

C. WHEN CONSTRUCTION STAGING CAUSES A CHANGE IN THE TRAFFIC CONTROL SETUP.

B. DAILY TRAFFIC CONTROL SETUP AND REMOVAL.

A. INITIAL TRAFFIC CONTROL SETUP (DAY AND NIGHT REVIEW).

DOCUMENTATION ON THE FOLLOWING PROJECT EVENTS:

PER WEEK FOR NIGHTTIME PROJECTS. THIS SHALL INCLUDE (BUT NOT BE LIMITED TO)

WORK ZONE SETUP FOR DAYTIME WORK OPERATIONS; AND ONE DAYTIME INSPECTION

A DAILY BASIS (7 DAYS A WEEK). IN ADDITION, A WEEKLY NIGHT INSPECTION OF THE

EFFECTIVENESS OF, THE TRAFFIC CONTROL DEVICES AND/OR TRAFFIC OPERATIONS ON

9. INSPECT, EVALUATE, PROPOSE NECESSARY MODIFICATIONS TO, AND DOCUMENT THE

INAPPLICABLE SIGNS.

TRAFFIC CONTROL DEVICES, INCLUDING THE COVERING AND REMOVAL OF

8. NOTIFY THE CONTRACTOR OF THE NEED FOR CLEANING AND MAINTENANCE OF ALL

CORRECTIVE ACTION NECESSARY.

AND OTHER TRAFFIC CONTROL DEVICES ON A DAILY BASIS; AND FACILITATE ANY

TEMPORARY CONCRETE BARRIER, PAVEMENT MARKINGS, PORTABLE MESSAGE SIGNS,

7. ENSURE COMPLIANCE WITH THE CONTRACT DOCUMENTS FOR SIGNS, BARRICADES,

CONTROL.

ENTITIES BEFORE EACH PLAN PHASE SWITCH TO DISCUSS WORK ZONE TRAFFIC

6. COORDINATE MEETINGS WITH ODOT PERSONNEL, LEO'S AND OTHER APPLICABLE

ON THE PROJECT.

A WTS SHALL ALSO BE THE MAIN CONTACT PERSON WITH THE LEO'S WHILE THEY ARE

5. COORDINATE PROJECT ACTIVITIES WITH ALL LAW ENFORCEMENT OFFICERS (LEOS).

OPERATIONS, INCLUDING THOSE OF SUBCONTRACTORS AND SUPPLIERS.

4. BE AWARE OF, AND COORDINATE IF NECESSARY, ALL TRAFFIC CONTROL

ITEM 614 - WORKSITE TRAFFIC SUPERVISOR (CONT)

AS PER PLAN (CONT)

ITEM 614 - PORTABLE CHANGEABLE MESSAGE SIGN,

TRAILER AS SEEN BY ONCOMING ROAD USERS.

CONFORMING TO CMS 614.03 IN A CONTINUOUS LINE ON THE FACE OF THE 

DELINEATED ON A PERMANENT BASIS BY AFFIXING CONSPICUITY TAPE 

DROP FROM A LOCAL UTILITY COMPANY.  PCMS TRAILERS SHALL BE 

SHALL ALSO BE CAPABLE OF BEING POWERED BY AN ELECTRICAL SERVICE 

PERSONNEL TO OPERATE AND TROUBLESHOOT THE UNIT.  THE SIGN(S) 

APPROPRIATE TRAINING AND OPERATION INSTRUCTIONS TO ENABLE ON SITE 

AND VANDAL PROOF ENCLOSURE.  EACH SIGN SHALL BE PROVIDED WITH 

DIMMING MECHANISM TO DIM THE SIGN DURING DARKNESS AND A TAMPER 

EACH SIGN SHALL BE TRAILER-MOUNTED AND EQUIPPED WITH A FUNCTIONAL 

LEGIBILITY DISTANCES OF 650 FT AND 475 FT RESPECTIVELY.

MANAGEMENT.  THE LIST CONTAINS CLASS A AND B UNITS WITH MINIMUM 

CLICKING ON THE SERVICES MENU, THEN CLICKING ON MATERIALS 

CHANGEABLE MESSAGE SIGNS CAN BE FOUND ON THE ODOT WEB SITE BY 

OF MATERIALS MANAGEMENT).  THE APPROVED LIST OF PORTABLE 

A LIST OF APPROVED PCMS UNITS MAINTAINED BY THE DIRECTOR (OFFICE 

DURATION OF THE PROJECT.  THE SIGN(S) SHALL BE OF A TYPE SHOWN ON 

NO LONGER NEEDED, A CHANGEABLE MESSAGE SIGN(S) ON SITE FOR THE 

THE CONTRACTOR SHALL FURNISH, INSTALL, MAINTAIN, AND REMOVE WHEN 

ITEM 614 - PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN 4 SIGN-MONTH

THE PROJECT AS SPECIFIED IN THE PLANS OR BY THE ENGINEER.

SHALL ONLY BE PAID FOR PCMS UNITS WHEN THEY ARE IN OPERATION ON 

INCIDENTALS TO PERFORM THE ABOVE DESCRIBED WORK.  THE CONTRACTOR 

EQUIPMENT, FUELS, LUBRICATING OILS, SOFTWARE, HARDWARE, AND 

UNIT PRICE.  PAYMENT SHALL INCLUDE ALL LABOR, MATERIALS, 

PAYMENT FOR THE ABOVE DESCRIBED ITEM SHALL BE AT THE CONTRACT 

THE PHASES WHEN THE PLAN REQUIRES THEIR USE.

AND MAINTENANCE OF THESE SIGNS ON THE PROJECT FOR THE DURATION OF 

THE CONTRACTOR SHALL BE RESPONSIBLE FOR 24 HOUR PER DAY OPERATION 

THE CONTRACTOR ON HIS CONTRACT.

NONCOMPLIANCE WILL BE DEDUCTED FROM MONEYS DUE OR TO BECOME DUE 

CONTROL TRAFFIC ACCRUED BY THE DEPARTMENT DUE TO THE CONTRACTOR'S 

APPROPRIATE ACTION TO SAFELY CONTROL TRAFFIC.  THE ENTIRE COST TO 

AND OPEN ALL TRAFFIC LANES AND/OR IN THE DEPARTMENT TAKING 

WEEKENDS.  FAILURE TO COMPLY MAY RESULT IN AN ORDER TO STOP WORK 

THE SIGN BEING OUT OF SERVICE FOR MORE THAN 12 HOURS INCLUDING 

SERVICE IN THE EVENT OF FAILURE.  ANY FAILURE SHALL NOT RESULT IN 

WITH AN AUTHORIZED SERVICE AGENT FOR THE PCMS TO ASSURE PROMPT 

CONTRACTOR SHALL, PRIOR TO ACTIVATING THE UNIT, MAKE ARRANGEMENTS 

CONTRACTOR IN ACCORDANCE WITH THE PROVISIONS OF CMS 614.07.  THE 

THE PCMS UNIT SHALL BE MAINTAINED IN GOOD WORKING ORDER BY THE 

INSURED AGAINST THEFT.

USE BY THE DISTRICT TRAFFIC ENGINEER OR EQUIVALENT, AND SHALL BE 

(LAPTOP COMPUTER PLUS MODEM OR EQUIVALENT) SHALL BE FURNISHED FOR 

AND PROGRAMMED MESSAGES.  ONE REMOTE DATA LINK INPUT DEVICE 

PROGRAMS.  THE SYSTEM SHALL ALSO PERMIT VERIFICATION OF CURRENT 

MESSAGE CHANGES, MESSAGE ADDITIONS, AND REVISION TO TIME OF DAY 

IN ACTIVE CELLULAR PHONE AREAS, ALLOW REMOTE SIGN ACTIVATION, 

THE PCMS SHALL CONTAIN A CELLULAR TELEPHONE DATA LINK WHICH WILL, 

DIFFERENT DAYS OF THE WEEK.

MESSAGES CHANGED AUTOMATICALLY AT DIFFERENT TIMES OF THE DAY FOR 

WHICH WILL ALLOW THE SIGN TO BE ACTIVATED, DEACTIVATED, OR 

THE PCMS SHALL CONTAIN AN ACCURATE CLOCK AND PROGRAMMING LOGIC 

MESSAGE FOR EACH PHASE TO BE READ AT LEAST TWICE.

SHALL BE SUPPORTED.  PCMS FORMAT SHALL PERMIT THE COMPLETE 

THREE LINE PRESENTATION FORMATS WITH UP TO SIX MESSAGE PHASES 

SIGN LEGEND SHALL BE CAPABLE OF BEING CHANGED IN THE FIELD.  

LOST AS A RESULT OF POWER FAILURES TO THE ON BOARD COMPUTER.  THE 

MESSAGES.  MESSAGE MEMORY OR PREPROGRAMMED DISPLAYS SHALL NOT BE 

CONFERENCE.  THE SIGN SHALL HAVE THE CAPABILITY TO STORE UP TO 99 

GIVEN TO THE CONTRACTOR AT THE PROJECT PRECONSTRUCTION 

ENGINEER.  A LIST OF ALL REQUIRED PREPROGRAMMED MESSAGES WILL BE 

ALL MESSAGES TO BE DISPLAYED ON THE SIGN WILL BE PROVIDED BY THE 

NOTIFICATION FROM THE PROJECT ENGINEER TO A DESIGNATED PHONE.

MESSAGES WILL BE IMPLEMENTED WITHIN 4 HOURS FOLLOWING TELEPHONE 

THE CONTRACTOR SHALL IMPLEMENT A SYSTEM WHEREBY CHANGEABLE 

TO REVISE SIGN MESSAGES IF NECESSARY.

TO ENABLE ODOT PERSONNEL TO OPERATE AND TROUBLESHOOT THE UNIT AND 

BE PROVIDED WITH APPROPRIATE TRAINING AND OPERATION INSTRUCTIONS 

THE ENGINEER SHALL BE PROVIDED ACCESS TO EACH SIGN UNIT AND SHALL 

INCHES BY 15 INCHES IN SIZE, FACING TRAFFIC.

ONE YELLOW RETROREFLECTIVE SHEETING SURFACE, A MINIMUM OF 9 

TURNED TO FACE AWAY FROM TRAFFIC AND SHALL DISPLAY A MINIMUM OF 

WHEN NOT IN USE FOR EXTENDED PERIODS OF TIME, THE PCMS SHALL BE 

WHEN NOT IN USE, THE PCMS SHALL BE TURNED OFF.  ADDITIONALLY, 

PCMS TO IMPROVE VISIBILITY OR ACCOMMODATE CHANGED CONDITIONS.  

CONTRACTOR SHALL, AT THE DIRECTION OF THE ENGINEER, RELOCATE THE 

IN A HIGHLY VISIBLE POSITION, YET PROTECTED FROM TRAFFIC.  THE 

SHALL BE AD DIRECTED BY THE ENGINEER.  THE PCMS SHALL BE LOCATED 

MAINTENANCE, AND ALL ACTIVATION OF THE SIGNS BY THE CONTRACTOR 

PRIOR TO BEGINNING WORK ON THIS PROJECT.  PLACEMENT, OPERATIONS, 

THE PROBABLE PCMS LOCATIONS WILL BE DETERMINED BY THE ENGINEER 

INTERIM COMPLETION DATE

FINAL PAVEMENT MARKINGS

LISTED IN THE GENERAL SUMMARY.

EPOXY MARKINGS.  AN EXISTING QUANTITY FOR EACH TYPE OF MARKING IS 

TO BE USED TO REPLACE THE EXISTING MARKINGS WITH THE NEW FINAL 

MARKING TYPES AND LOCATIONS TO THE ENGINEER.  THESE DETAILS ARE 

MAKRINGS, SUBMIT IN WRITING A DETAILED LIST OF EXISTING PAVEMENT 

EPOXY FINAL PAVEMENT MARKING.  PRIOR TO DESTROYING THE EXISTING 

REPLACE ALL EXISTING PAVEMENT MARKINGS WITH THE CORRESPONDING 

WITH WEATHER REQUIREMENTS.

THE PROJECT MAY BE SUSPENDED UNTIL SPRING 2017 FOR COMPLIANCE 

STRUCTURE HUR-250-0492.  UPON COMPLETING STRUCTURE HUR-250-0492 

AN INTERIM COMPLETION DATE OF OCTOBER 31, 2016 APPLIES TO 
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SHEET NUM. PART.

ITEM

ITEM GRAND

UNIT DESCRIPTION
NO.

SHEET

SEE

3 4 7 9 10 12 01/NHS/BR EXT TOTAL

STRUCTURE REPAIR (HUR-18-1523 SFN 3900274)

19 19 202 11301 19 CY PORTIONS OF STRUCTURE REMOVED, AS PER PLAN 2

147 147 202 98200 147 FT REMOVAL MISC.: STRIP SEAL 2

147 147 202 98200 147 FT REMOVAL MISC.: TYPE E EXTRUSION 2

7 7 511 53010 7 CY CLASS QC1 CONCRETE, MISC.: BACKWALL 2

2 2 511 53010 2 CY CLASS QC1 CONCRETE, MISC.: RAISED MEDIAN 2

11 11 511 53012 11 CY CLASS QC2 CONCRETE, MISC.: APPROACH SLAB 2

11 11 512 33300 11 SY TYPE A WATERPROOFING 

2,506 2,506 513 10201 2,506 LB STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN 3

147 147 516 31000 147 FT JOINT SEALER 

1,812 1,812 848 10201 1,812 SY SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDRODEMOLITION, AS PER PLAN (3.00") 3

1,812 1,812 848 20000 1,812 SY SURFACE PREPARATION USING HYDRODEMOLITION (0.50")

26 26 848 30201 26 CY SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE THICKNESS), MATERIAL ONLY, AS PER PLAN 3

185 185 848 50000 185 SY HAND CHIPPING 

LUMP LUMP 848 50100 LS TEST SLAB 

4 4 848 50200 4 CY FULL-DEPTH REPAIR 

1,812 1,812 848 50320 1,812 SY EXISTING CONCRETE OVERLAY REMOVED (2.50" NOMINAL THICKNESS)

921 921 848 50340 921 SY REMOVAL OF DEBONDED OR DETERIORATED EXISTING VARIABLE THICKNESS CONCRETE OVERLAY 

STRUCTURE REPAIR (HUR-250-0492 SFN 3901149)

19 19 202 11301 19 CY PORTIONS OF STRUCTURE REMOVED, AS PER PLAN 2

131 131 202 98200 131 FT REMOVAL MISC.: STRIP SEAL 2

20 20 202 98200 20 FT REMOVAL MISC.: TYPE E EXTRUSION 2

1 1 511 34448 1 CY CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET) 2

6 6 511 53010 6 CY CLASS QC1 CONCRETE, MISC.: BACKWALL 2

13 13 511 53012 13 CY CLASS QC2 CONCRETE, MISC.: APPROACH SLAB 2

10 10 512 33300 10 SY TYPE A WATERPROOFING 

341 341 513 10201 341 LB STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN 3

131 131 516 31000 131 FT JOINT SEALER 

1,384 1,384 848 10201 1,384 SY SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDRODEMOLITION, AS PER PLAN (2.75") 3

1,384 1,384 848 20000 1,384 SY SURFACE PREPARATION USING HYDRODEMOLITION (0.50")

34 34 848 30201 34 CY SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE THICKNESS), MATERIAL ONLY, AS PER PLAN 3

198 198 848 50000 198 SY HAND CHIPPING 

LUMP LUMP 848 50100 LS TEST SLAB 

4 4 848 50200 4 CY FULL-DEPTH REPAIR 

1,384 1,384 848 50320 1,384 SY EXISTING CONCRETE OVERLAY REMOVED (2.25" NOMINAL THICKNESS)

987 987 848 50340 987 SY REMOVAL OF DEBONDED OR DETERIORATED EXISTING VARIABLE THICKNESS CONCRETE OVERLAY 

TRAFFIC CONTROL

0.19 646 10000 0.19 MILE EDGE LINE, 4", (WHITE)

0.1 646 10000 0.1 MILE EDGE LINE, 4", (YELLOW)

0.1 646 10100 0.1 MILE LANE LINE, 4" 

0.05 646 10200 0.05 MILE CENTER LINE 

232 646 10300 232 FT CHANNELIZING LINE, 8" 

199 646 10600 199 FT TRANSVERSE/DIAGONAL LINE 

1 646 20300 1 EACH LANE ARROW, (LEFT)

MAINTENANCE OF TRAFFIC

80 80 614 11110 80 HOUR LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSISTANCE 

2 2 614 11500 2 MNTH WORKSITE TRAFFIC SUPERVISOR 

10 10 20 614 12460 20 EACH WORK ZONE MARKING SIGN 

5 5 614 13000 5 CY ASPHALT CONCRETE FOR MAINTAINING TRAFFIC 

4 4 614 18600 4 SNMT PORTABLE CHANGEABLE MESSAGE SIGN 

1.14 0.76 1.9 614 21200 1.9 MILE WORK ZONE CENTER LINE, CLASS I, 740.06, TYPE I 

1.9 1.07 2.97 614 22200 2.97 MILE WORK ZONE EDGE LINE, CLASS I, 740.06, TYPE I 

660 263 923 614 24400 923 FT WORK ZONE DOTTED LINE, CLASS I, 740.06, TYPE I 

INCIDENTALS

LUMP LUMP 614 11000 LS MAINTAINING TRAFFIC 

2 619 16010 2 MNTH FIELD OFFICE, TYPE B 

LUMP 624 10000 LS MOBILIZATION 
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CONCRETE REPAIRS AS SHOWN ON THE STRUCTURE DETAIL SHEETS.

BRIDGE DECK USING HYDRO-DEMOLITION.  PERFORM VARIOUS STRUCTURE

REMOVE AND REPLACE THE EXISTING OVERLAY, PLUS • INCH OF THE EXISTING* -

H
U

R
-
2

5
0
-
4
.9

2
H

U
R
-
1
8
-
1
5
.2

3

FT FT SY FT FT FT

ROADWAY DATABRIDGE DECK DATA

NOTE

SEE

AND SFN

BRIDGE NUMBER,

COUNTY, ROUTE,

LOCATION STRUCTURE TYPE
(BRIDGE DECK)

LENGTH
WIDTH

AREA

DECK

BRIDGE

SKEW

SURFACE

WEARING

EXISTING

WIDTH

PAVEMENT

EXISTING

SLAB WIDTH

APPROACH

EXISTING

SLAB LENGTH

APPROACH

EXISTING

* 236.25 1969

* 65.33 1619 62.33

ROUTE 20 BYPASS

OVER US 

STEEL BEAM

CONTINUOUS

FOUR SPAN

75.00

OVERLAY

CONCRETE

LATEX MOD

`72 2553
SFN 3900274

HUR-18-1523 L

SFN 3901149

HUR-250-0492

ROUTE 20 BYPASS

OVER US

STEEL BEAM

CONTINUOUS

FOUR SPAN

223.08

OVERLAY

CONCRETE

LATEX MOD

`62 25
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APPROACH

25'-0"

APPROACH

25'-0"

BRIDGE LIMITS

236'-3"

PLAN VIEW

A

A

B

B

C
C

3
4
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6
"

3
4
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6
"

RAISED MEDIAN

3'-0"

TYPICAL DECK END TREATMENT

NOTES

POINT

LONGEST

10'-0" @

JOINT ONLY.

NECESSARY.  PERFORM ALL STEEL WORK ON THE APPROACH SLAB SIDE OF THE 

VERIFY THESE DIMENSIONS IN THE FIELD AND ADJUST ACCORDINGLY IF 

SQUARE DIMENSIONS.  APPROXIMATE DIMENSIONS ARE SHOWN ON THIS PLAN.  

REPLACE THE REMOVED TYPE E EXTRUSION WITH A SOLID STEEL BAR OF THE SAME 

REINFORCING STEEL IS FOUR INCHES BELOW THE CURRENT SURFACE.

ACCORDING TO CURRENT CORING DATA, THE TOP MAT OF THE EXISTING 

ANY ENCAPSULATING MATERIAL.

NEW REINFORCING STEEL WITH AN APPROVED EPOXY MATERIAL PRIOR TO PLACING 

OR REPLACE THE DAMAGED AREA AS DIRECTED.  COAT ALL EXISTING EXPOSED AND 

REINFORCING STEEL BE DAMAGED AS A RESULT OF ANY WORK PERFORMED, REPAIR 

APPLICABLE AND DEEMED NECESSARY BY THE ENGINEER.  SHOULD ANY 

REMOVAL PROCESS.  CLEAN EXPOSED REINFORCING STEEL AS PER ITEM 848 WHERE 

THE REINFORCING STEEL IS TO REMAIN IN PLACE AND NOT BE REMOVED IN THE 

THE EXISTING STRUCTURE AS TO NOT DAMAGE ANY EXISTING REINFORCING STEEL; 

USE EXTREME CARE WHEN PERFORMING ALL ITEMS THAT REQUIRE ANY REMOVAL OF 

PERFORM ALL JOINT SEALING AFTER ALL REPAIR WORK HAS BEEN COMPLETED.

NOT SHOWN ON THIS SHEET.

SEE SUPPLEMENTAL SPECIFICATION 848 FOR DETAILS ON THE OVERLAY PROCESS 

ITEM 848 - SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDRO-DEMOLITION (3.00")

ITEM 848 - REMOVAL OF EXISTING CONCRETE OVERLAY (2•")

ITEM 848 - SURFACE PREPARATION USING HYDRO-DEMOLITION (•")

ITEM 511 - CLASS QC1 CONCRETE, MISC.: BACKWALL

ITEM 511 - CLASS QC2 CONCRETE, MISC.: APPROACH SLAB

ITEM 512 - TYPE A WATERPROOFING

ITEM 516 - JOINT SEAL

ITEM 513 - STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN

ITEM 202 - REMOVAL MISC.: STRIP SEAL

ITEM 202 - REMOVAL MISC.: TYPE E EXTRUSION

ITEM 202 - PORTIONS OF STRUCTURE REMOVED, AS PER PLAN

ITEM 511 - CLASS QC1 CONCRETE, MISC.: RAISED MEDIAN

H
U

R
-
2

5
0
-
4
.9

2
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U

R
-
1
8
-
1
5
.2

3

ESTIMATED QUANTITIES

ITEM QUANTITY UNIT DESCRIPTION

202 19 CY PORTIONS OF STRUCTURE REMOVED, AS PER PLAN

202 147 FT REMOVAL MISC.: STRIP SEAL

202 147 FT REMOVAL MISC.: TYPE E EXTRUSION

511 11 CY CLASS QC2 CONCRETE, MISC.: APPROACH SLAB

511 7 CY CLASS QC1 CONCRETE, MISC.: BACKWALL

511 2 CY CLASS QC1 CONCRETE, MISC.: RAISED MEDIAN

512 11 SY TYPE A WATERPROOFING

513 2506 LBS STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN

516 147 FT JOINT SEALER

848 1812 SY SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDRO-DEMOLITION, AS PER PLAN (3.00")

848 1812 SY SURFACE PREPARATION USING HYDRO-DEMOLITION (1/2")

848 26 CY SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE THICKNESS), MATERIAL ONLY, AS PER PLAN

848 185 SY HAND CHIPPING

848 LUMP LUMP TEST SLAB

848 4 CY FULL DEPTH REPAIR

848 1812 SY EXISTING CONCRETE OVERLAY REMOVED (2 1/2" NOMINAL THICKNESS)

848 921 SY REMOVAL OF DEBONDED OR DETERIORATED EXISTING VARIABLE THICKNESS CONCRETE OVERLAY

ALL QUANTITIES CARRIED TO GENERAL SUMMARY



A

B C

ITEM 202 - REMOVAL MISC.: STRIP SEAL

ITEM 202 - REMOVAL MISC.: TYPE E EXTRUSION

‚" 

LEVEL UF, AS PER PLAN

ITEM 513 - STRUCTURAL STEEL MEMBERS,

ITEM 516 - JOINT SEALER

EXISTING BRIDGE DECK

EXISTING BEAM

ABUTMENT

EXISTING

APPROACH SLAB

EXISTING 

8"
3"-0" 1'-3"

REAR SHOWN, FORWARD SIMILAR

JOINT DETAIL
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ITEM 202 - REMOVAL MISC.: STRIP SEAL

ITEM 202 - REMOVAL MISC.: TYPE E EXTRUSION

‚" 

LEVEL UF, AS PER PLAN

ITEM 513 - STRUCTURAL STEEL MEMBERS,

ITEM 516 - JOINT SEALER

EXISTING BRIDGE DECK

EXISTING BEAM

ABUTMENT

EXISTING

APPROACH SLAB

EXISTING 

8"
3'-0" 1'-3"

ITEM 202 - REMOVAL MISC.: STRIP SEAL

ITEM 202 - REMOVAL MISC.: TYPE E EXTRUSION

‚" 

LEVEL UF, AS PER PLAN

ITEM 513 - STRUCTURAL STEEL MEMBERS,

ITEM 516 - JOINT SEALER

EXISTING BRIDGE DECK

EXISTING BEAM

ABUTMENT

EXISTING

1'-9"

REAR SHOWN, FORWARD SIMILAR

JOINT DETAIL

APPROACH PAVEMENT

EXISTING 

EXISTING BRIDGE MEDIAN

8'-9" 1'-3"

SECTION A-A

A

B C

SECTION B-B

SECTION C-C

SECTION D-D

3'-0"

7"

MISC.: RAISED MEDIAN

ITEM 511 - CLASS QC1 CONCRETE, 

D

D

10
.
5
"

FORWARD SHOWN, REAR SIMILAR

JOINT DETAIL

1‚"

2"

ITEM 512 - TYPE A WATERPROOFING

CONSTRUCTION JOINT ITEM 512 - TYPE A WATERPROOFING

CONS. JOINT

ITEM 512 - TYPE A WATERPROOFING

CONSTRUCTION JOINT

LEGEND

10•"

10•"

ITEM 511 - CLASS QC2 CONCRETE, MISC.: APPROACH SLAB

EXISTING APPROACH SLAB

ITEM 511 - CLASS QC1 CONCRETE, MISC.: BACKWALL

ITEM 511 - CLASS QC2 CONCRETE, MISC.: APPROACH SLAB

REMOVED, AS PER PLAN

ITEM 202 - PORTIONS OF STRUCTURE

ITEM 202 - PORTIONS OF STRUCTURE REMOVED, AS PER PLAN

ITEM 511 - CLASS QC2 CONCRETE, MISC.: BACKWALL

ITEM 511 - CLASS QC1 CONCRETE, MISC.: APPROACH SLAB

REMOVED, AS PER PLAN

ITEM 202 - PORTIONS OF STRUCTURE

ITEM 511 - CLASS QC1 CONCRETE, MISC.: BACKWALL

ITEM 202 - PORTIONS OF STRUCTURE REMOVED, AS PER PLAN
C - ITEM 848 - SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDRO-DEMOLITION (3.00")

B - ITEM 848 - REMOVAL OF EXISTING CONCRETE OVERLAY (2•")

A - ITEM 848 - SURFACE PREPARATION USING HYDRO-DEMOLITION (•")

SEE SCD RM-3.1 FOR DETAILS NOT SHOWN
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EX. ASPHALT

EX. ASPHALT
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WZ CENTERLINE

500'

514'

148'

146'

385'

148'

177'

371'

WZ CENTERLINE

500'

72'
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REMOVE EX. CENTERLINE

WORK ZONE EDGE LINE

WORK ZONE CENTERLINE

DRUM (TYP)

WORK ZONE EDGE LINE

WORK ZONE EDGE LINE

WORK ZONE DOTTED LINE

MARKINGS

REMOVE EXISTING

12' (TYP)
12' (TYP)

12' (TYP)
12' (TYP)
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WORK ZONE EDGE LINE

MARKINGS

REMOVE EXISTING

WORK ZONE DOTTED LINE

REMOVE EX. CENTERLINE

DRUM (TYP)

WORK ZONE EDGE LINE

WORK ZONE CENTERLINE

REMOVE EX. MARKING
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G20-2-36

W20-1-36

S
T
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Y

IN

L
A

N
E

R4-9-24

W
O

R
K

R
O

A
D

A
H
E

A
D

W1-4L-36

W6-3-36

100'

200'
200'

OF PROJECT)

OPPOSITE END

(W1-4R-36 ON

WORK ZONE DOTTED LINE

TRAVEL (TYP)

DIRECTION OF

PLAN VIEW
PHASE 1 SHOWN, PHASE 2 SIMILAR

A

A

SECTION A-A
TYPICAL SECTION ON BRIDGE DECK

WORK ZONE EDGE LINE

WORK ZONE CENTER LINE

9'-6" 12'-0" 12'-0" 2'

WORK ZONE

36'-0"

DRUM

ITEM QUANTITY UNIT DESCRIPTION

614 1.90 MILE WORK ZONE EDGE LINE, CLASS I, 740.06, TYPE I

614 1.14 MILE WORK ZONE CENTER LINE, CLASS I, 740.06, TYPE I

614 660 FEET WORK ZONE DOTTED LINE, CLASS I, 740.06, TYPE I

614 10 EACH WORK ZONE MARKING SIGN

ALL QUANTITIES CARRIED TO GENERAL SUMMARY

ON TITLE SHEET.

DRIVES AND RAMPS AT ALL TIMES.  FOR DETAILS NOT SHOWN, SEE SCDs LISTED 

COVER ALL CONFLICTING MARKINGS WITH BLACKOUT TAPE.  MAINTAIN ACCESS TO 

THE PROJECT.

SIGNAGE ON THE WEST END OF THE PROJECT IS SIMILAR TO THE EAST END OF 

SHEET.

FOR ITEM 614 MAINTAINING TRAFFIC, UNLESS SEPARATELY ITEMIZED ON THIS 

ON THIS SHEET IS TO BE PAID FOR USING THE LUMP SUM CONTRACT BID PRICE 

ALL MATERIAL, EQUIPMENT, AND LABOR NEEDED TO MAINTAIN TRAFFIC AS SHOWN 

FOR MARKINGS ON THE STRUCTURE.

AND 644 FOR AUXILIARY MARKINGS ON ASPHALT AND THE APPROPRIATE 646 ITEM 

REMOVED MARKINGS WITH THE APPROPRIATE 642 ITEM FOR LONG LINE MARKINGS 

MARKING CONDITION AFTER COMPLETING ALL WORK.  REPLACE THE EXISTING 

TRAFFIC.  REPLACE ALL MARKINGS AND RETURN THE ROADWAY TO ITS EXISTING 

REMOVE ALL TEMPORARY MARKINGS WHEN NO LONGER NEEDED FOR MAINTENANCE OF 

REMOVE MARKINGS AS SHOWN ON THIS SHEET AS PER ITEM 614.

DAMAGED OR WORN WORK ZONE MARKINGS TO THE SATISFACTION OF THE ENGINEER.

SURVEY THE AREA AT THE BEGINNING AND END OF EACH SHIFT.  REPAIR ANY 

BE ITEM 614 - WORK ZONE [MARKING TYPE], CLASS I, 740.06, TYPE I.

YELLOW INSIDE EDGE LINE MUST BE COVERED.  ALL TEMPORARY MARKINGS ARE TO 

AND IS CLEARLY VISIBLE OVER THE ENTIRE LENGTH OF NEED.  THE EXISTING 

OF TRAFFIC PURPOSES, PROVIDED THE EXISTING LINE IS IN GOOD CONDITION 

ENGINEER, THE EXISTING OUTSIDE EDGE LINES MAY BE USED FOR MAINTENANCE 

ITEM 614.  AT THE CONTRACTOR'S OPTION AND WITH THE APPROVAL OF THE 

EDGE LINE, CLASS I, 642 PAINT AS SPECIFIED ON THIS SHEET ACCORDING TO 

COVER EXISTING INSIDE AND OUTSIDE EDGE LINES WITH ITEM 614 - WORK ZONE 

NOTES:

AND STAGING AREA

400' WORK ZONE

| AKRON ROAD
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APPROACH SLAB

25'-0"

APPROACH SLAB

25'-0"

BRIDGE LIMITS

223'-1‰"
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SEE DETAIL A

SECTION A-A
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B B

(TYP)

10'-0"

DO NOT PERFORM 848 ITEMS IN THIS AREA (EXISTING CLOSURE POUR)

SEE DETAIL A (TYP)

BACKWALL REPAIR

APPROACH SLAB AND

PLAN VIEW

2
7
'-

11
"

2
7
'-

11
"

NOTES

ESTIMATED QUANTITIES

ITEM 512 - TYPE A WATERPROOFING (TYP) (DECK WIDTH)

ITEM 516 - JOINT SEALER (TYP) (DECK WIDTH)

ITEM 202 - REMOVAL MISC.: STRIP SEAL (TYP) (DECK WIDTH)

ITEM 513 - STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN (TYP) (10'-0")

ITEM 202 - REMOVAL MISC.: TYPE E EXTRUSION (TYP) (10'-0")
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ITEM 848 - SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDRO-DEMOLITION (2ƒ")

ITEM 848 - SURFACE PREPARATION USING HYDRO-DEMOLITION (1/2")

ITEM 848 - REMOVAL OF EXISTING CONCRETE OVERLAY (2‚")

27'-0"**

APPROVED BY THE ENGINEER PRIOR TO BEGINNING WORK

** - DIMENSION TO BE FIELD VERIFIED AND

JOINT ONLY.

NECESSARY.  PERFORM ALL STEEL WORK ON THE APPROACH SLAB SIDE OF THE 

VERIFY THESE DIMENSIONS IN THE FIELD AND ADJUST ACCORDINGLY IF 

SQUARE DIMENSIONS.  APPROXIMATE DIMENSIONS ARE SHOWN ON THIS PLAN.  

REPLACE THE REMOVED TYPE E EXTRUSION WITH A SOLID STEEL BAR OF THE SAME 

REINFORCING STEEL IS FOUR INCHES BELOW THE CURRENT SURFACE.

ACCORDING TO CURRENT CORING DATA, THE TOP MAT OF THE EXISTING 

ANY ENCAPSULATING MATERIAL.

NEW REINFORCING STEEL WITH AN APPROVED EPOXY MATERIAL PRIOR TO PLACING 

OR REPLACE THE DAMAGED AREA AS DIRECTED.  COAT ALL EXISTING EXPOSED AND 

REINFORCING STEEL BE DAMAGED AS A RESULT OF ANY WORK PERFORMED, REPAIR 

APPLICABLE AND DEEMED NECESSARY BY THE ENGINEER.  SHOULD ANY 

REMOVAL PROCESS.  CLEAN EXPOSED REINFORCING STEEL AS PER ITEM 848 WHERE 

THE REINFORCING STEEL IS TO REMAIN IN PLACE AND NOT BE REMOVED IN THE 

THE EXISTING STRUCTURE AS TO NOT DAMAGE ANY EXISTING REINFORCING STEEL; 

USE EXTREME CARE WHEN PERFORMING ALL ITEMS THAT REQUIRE ANY REMOVAL OF 

PERFORM ALL JOINT SEALING AFTER ALL REPAIR WORK HAS BEEN COMPLETED.

NOT SHOWN ON THIS SHEET.

SEE SUPPLEMENTAL SPECIFICATION 848 FOR DETAILS ON THE OVERLAY PROCESS 

ITEM QUANTITY UNIT DESCRIPTION

202 19 CY PORTIONS OF STRUCTURE REMOVED, AS PER PLAN

202 131 FT REMOVAL MISC.: STRIP SEAL

202 20 FT REMOVAL MISC.: TYPE E EXTRUSION

511 13 CY CLASS QC2 CONCRETE, MISC.: APPROACH SLAB

511 6 CY CLASS QC1 CONCRETE, MISC.: BACKWALL

511 1 CY CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET)

512 10 SY TYPE A WATERPROOFING

513 341 LBS STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN

516 131 FT JOINT SEALER

848 1384 SY SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDRO-DEMOLITION, AS PER PLAN (2.75")

848 1384 SY SURFACE PREPARATION USING HYDRO-DEMOLITION (1/2")

848 34 CY SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE THICKNESS), MATERIAL ONLY, AS PER PLAN

848 198 SY HAND CHIPPING

848 LUMP LUMP TEST SLAB

848 4 CY FULL DEPTH REPAIR

848 1384 SY EXISTING CONCRETE OVERLAY REMOVED (2 1/4" NOMINAL THICKNESS)

848 987 SY REMOVAL OF DEBONDED OR DETERIORATED EXISTING VARIABLE THICKNESS CONCRETE OVERLAY

ALL QUANTITIES CARRIED TO GENERAL SUMMARY



DETAIL A

DECK NOT SHOWN

EXISTING PARAPET
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VIEW B-B
PARAPET ELEVATION

C

C

VIEW C-C
PARAPET SECTION

THE ENGINEER.

DIRECTED IN C&MS 202 AND BY

REPLACE EXISTING PARAPET AS

PURPOSES ONLY.  REMOVE AND

* - DEPTH IS FOR ESTIMATING

A

B C

ITEM 202 - REMOVAL MISC.: STRIP SEAL

ITEM 202 - REMOVAL MISC.: TYPE E EXTRUSION

‚" 

LEVEL UF, AS PER PLAN

ITEM 513 - STRUCTURAL STEEL MEMBERS,

ITEM 516 - JOINT SEALER

EXISTING BRIDGE DECK

EXISTING BEAM

ABUTMENT

EXISTING

APPROACH SLAB

EXISTING 

8"
3"-0" 1'-3"

REAR SHOWN, FORWARD SIMILAR

JOINT DETAIL
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ITEM 512 - TYPE A WATERPROOFING

CONSTRUCTION JOINT
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10•"

C - ITEM 848 - SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDRO-DEMOLITION (2ƒ")

B - ITEM 848 - REMOVAL OF EXISTING CONCRETE OVERLAY (2‚")

A - ITEM 848 - SURFACE PREPARATION USING HYDRO-DEMOLITION (•")

ITEM 511 - CLASS QC1 CONCRETE, MISC.: BACKWALL

ITEM 511 - CLASS QC2 CONCRETE, MISC.: APPROACH SLAB

ITEM 202 - PORTIONS OF STRUCTURE REMOVED, AS PER PLAN

ITEM 511 - CLASS QC2 CONCRETE, SUPERSTRUCTURE (TYP)

ITEM 202 - PORTIONS OF STRUCTURE REMOVED, AS PER PLAN (TYP)

TO DECK EDGE

27'-0"**

APPROVED BY THE ENGINEER PRIOR TO BEGINNING WORK

** - DIMENSION TO BE FIELD VERIFIED AND
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16'

28' 133'

12'
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65'

12'
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160'

12'

12'

20'

100'

76'

571'

155'

WORK ZONE CENTER LINE

WORK ZONE EDGE LINE

EXISTING EDGE LINE

EXISTING CHANNELIZING LINE

TO BE REMOVED (TYP)

EXISTING PAVEMENT MARKING

480' WORK AND STAGING ZONE

480' WORK AND STAGING ZONE

EXISTING TRANSVERSE LINE (TYP)

EXISTING CHANNELIZING LINE

EXISTING CENTERLINE

EXISTING EDGE LINE

DRUM (TYP)

EXISTING TRANSVERSE LINE (TYP)

EXISTING CHANNELIZING LINE

EXISTING CENTERLINE

EXISTING EDGE LINE

DRUM

WORK ZONE DOTTED LINE

WORK ZONE CENTERLINE

WORK ZONE EDGE LINE

WORK ZONE CENTER LINE

WORK ZONE EDGE LINE

PHASE 1 SHOWN, PHASE 2 SIMILAR

PLAN VIEW

A

A

EXISTING BRIDGE DECK

EX. CENTER LINE

EX. EDGE LINE

EX. EDGE LINE

EX. CHANNELIZING LINE

WORK ZONE CENTER LINE

WORK ZONE  EDGE LINEDRUM

32'-4"

1'-2"

2'2' 12' 12' 2'

SECTION A-A
TYPICAL SECTION ON BRIDGE DECK

TRAVEL (TYP)
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REMOVE MARKINGS AS SHOWN ON THIS SHEET AS PER ITEM 614.

DAMAGED OR WORN WORK ZONE MARKINGS TO THE SATISFACTION OF THE ENGINEER.

SURVEY THE AREA AT THE BEGINNING AND END OF EACH SHIFT.  REPAIR ANY 

BE ITEM 614 - WORK ZONE [MARKING TYPE], CLASS I, 740.06, TYPE I.

YELLOW INSIDE EDGE LINE MUST BE COVERED.  ALL TEMPORARY MARKINGS ARE TO 

AND IS CLEARLY VISIBLE OVER THE ENTIRE LENGTH OF NEED.  THE EXISTING 

OF TRAFFIC PURPOSES, PROVIDED THE EXISTING LINE IS IN GOOD CONDITION 

ENGINEER, THE EXISTING OUTSIDE EDGE LINES MAY BE USED FOR MAINTENANCE 

ITEM 614.  AT THE CONTRACTOR'S OPTION AND WITH THE APPROVAL OF THE 

EDGE LINE, CLASS I, 642 PAINT AS SPECIFIED ON THIS SHEET ACCORDING TO 

COVER EXISTING INSIDE AND OUTSIDE EDGE LINES WITH ITEM 614 - WORK ZONE 

NOTES:

ON TITLE SHEET.

DRIVES AND RAMPS AT ALL TIMES.  FOR DETAILS NOT SHOWN, SEE SCDs LISTED 

COVER ALL CONFLICTING MARKINGS WITH BLACKOUT TAPE.  MAINTAIN ACCESS TO 

THE PROJECT.

SIGNAGE ON THE NORTH END OF THE PROJECT IS SIMILAR TO THE SOUTH END OF 

SHEET.

FOR ITEM 614 MAINTAINING TRAFFIC, UNLESS SEPARATELY ITEMIZED ON THIS 

ON THIS SHEET IS TO BE PAID FOR USING THE LUMP SUM CONTRACT BID PRICE 

ALL MATERIAL, EQUIPMENT, AND LABOR NEEDED TO MAINTAIN TRAFFIC AS SHOWN 

FOR MARKINGS ON THE STRUCTURE.

AND 644 FOR AUXILIARY MARKINGS ON ASPHALT AND THE APPROPRIATE 646 ITEM 

REMOVED MARKINGS WITH THE APPROPRIATE 642 ITEM FOR LONG LINE MARKINGS 

MARKING CONDITION AFTER COMPLETING ALL WORK.  REPLACE THE EXISTING 

TRAFFIC.  REPLACE ALL MARKINGS AND RETURN THE ROADWAY TO ITS EXISTING 

REMOVE ALL TEMPORARY MARKINGS WHEN NO LONGER NEEDED FOR MAINTENANCE OF 

NOTES: (CONT)

ITEM QUANTITY UNIT DESCRIPTION

614 1.07 MILE WORK ZONE EDGE LINE, CLASS I, 740.06, TYPE I

614 0.76 MILE WORK ZONE CENTER LINE, CLASS I, 740.06, TYPE I

614 263 FEET WORK ZONE DOTTED LINE, CLASS I, 704.06, TYPE I

614 10 EACH WORK ZONE MARKING SIGN

ALL QUANTITIES CARRIED TO GENERAL SUMMARY
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