


CONSTRUCTION NOTIFICATION

IN-STREAM WORK RESTRICTIONS

RAILROAD WORK RESTRICTIONS FOR STRUCTURES AT ERI-2-24.14

UTILITIES

WORK LIMITS

THESE PLANS WHETHER INSIDE OR OUTSIDE THESE WORK LIMITS.

TRAFFIC CONTROL AND WORK ZONE TRAFFIC CONTROL DEVICES REQUIRED BY 

ONLY. PROVIDE THE INSTALLATION AND OPERATION OF ALL WORK ZONE 

THE WORK LIMITS SHOWN ON THESE PLANS ARE FOR PHYSICAL CONSTRUCTION 
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UNDERGROUND UTILITIES THAT EXIST UNDER OR ADJACENT TO THE WORK AREA.

THE WORK REQUIRED BY THIS PROJECT WILL NOT AFFECT ANY KNOWN 

THERE ARE NO UNDERGROUND UTILITIES SHOWN ON THIS PLAN. THE NATURE OF 

MICRO-SILICA MODIFIED CONCRETE

ITEM SPECIAL - PATCHING CONCRETE BRIDGE DECK OVERLAYS WITH 

ITEM 202, PORTIONS OF STRUCTURE REMOVED, AS PER PLAN

EXISTING STRUCTURE VERIFICATION

PRICE BID FOR THE ABOVE ITEM.

NECESSARY TO COMPLETE THE ABOVE WORK SHALL BE INCLUDED IN THE UNIT 

PAYMENT FOR ALL LABOR, EQUIPMENT, MATERIALS AND INCIDENTALS, 

DRILLING.

APPROXIMATE AND SHALL BE APPROVED BY THE FIELD ENGINEER PRIOR TO 

PVC INSERTS TO ALLOW FOR DRAINAGE.  LOCATIONS SHOWN IN THE PLANS ARE 

THIS WORK SHALL INCLUDE CORING HOLES THROUGH THE DECK AND PLACING 

REMOVED, AS PER PLAN.

PRICE BID PER CUBIC YARD OF ITEM 202 - PORTIONS OF STRUCTURE 

NECESSARY TO COMPLETE THE ABOVE WORK SHALL BE INCLUDED IN THE UNIT 

PAYMENT FOR ALL LABOR, EQUIPMENT, MATERIALS AND INCIDENTALS 

CONCRETE.

WITH CLEAN WATER AND ALLOW TO DRY TO A DAMP CONDITION BEFORE PLACING 

PACK AND LOOSE RUST. THOROUGHLY DRENCH EXISTING CONCRETE SURFACES 

STEEL DOES NOT HAVE TO HAVE A BRIGHT STEEL FINISH, BUT REMOVE ALL 

METHODS THAT PRODUCE SATISFACTORY RESULTS.  EXISTING REINFORCING 

FOREIGN MATERIAL BY THE USE OF WATER, AIR UNDER PRESSURE, OR OTHER 

SURFACE AND EXPOSED REINFORCEMENT OF ALL DIRT, DUST, RUST OR OTHER 

DISINTEGRATED CONCRETE AND LOOSE RUST.  THOROUGHLY CLEAN THE JOINT 

SURFACES AND EXISTING EXPOSED REINFORCEMENT TO REMOVE LOOSE AND 

PLANS, IN PLACE. PRIOR TO CONCRETE PLACEMENT. ABRASIVELY CLEAN JOINT 

SURFACE.  LEAVE THE EXISTING REINFORCING STEEL, IF REQUIRED IN THE 

PROPOSED CONCRETE REMOVALS 1 INCH DEEP. REMOVE CONCRETE TO A ROUGH 

CUT LINE CONSTRUCTION JOINT PREPARATION:  SAW CUT BOUNDARIES OF 

ACCORDING TO CMS 501.05.

RETAINED IN THE REBUILT STRUCTURE. SUBMIT CONSTRUCTION PLANS 

NOT BE PLACED IN DIRECT CONTACT WITH REINFORCING STEEL THAT IS TO BE 

HEAVIER THAN THE NOMINAL 90-POUND CLASS.  PNEUMATIC HAMMERS SHALL 

REINFORCING STEEL TO BE PRESERVED. CHIPPING HAMMERS SHALL NOT BE 

MANNER THAT WILL NOT CUT, ELONGATE OR DAMAGE THE EXISTING 

REMOVAL SHALL BE APPROVED BY THE ENGINEER. PERFORM ALL WORK IN A 

HEADACHE BALLS AND/OR HOE-RAMS WILL NOT BE PERMITTED. THE METHOD OF 

DIRECTED TO BE REMOVED BY THE ENGINEER. THE USE OF EXPLOSIVES, 

NOT SHOWN TO BE INCORPORATED INTO THE FINAL CONSTRUCTION AND ARE 

BEING REPLACED BY NEW CONSTRUCTION AND MISCELLANEOUS ITEMS THAT ARE 

GENERAL NOTES. ITEMS TO BE REMOVED INCLUDE ALL EXISTING MATERIALS 

THIS ITEM SHALL INCLUDE THE ELEMENTS INDICATED IN THE PLANS AND 

EXISTING PLANS:

DEPARTMENT OF TRANSPORTATION, ASHLAND, OH.

AVAILABLE UPON REQUEST AT THE DISTRICT 3 OFFICE OF THE OHIO 

THE ORIGINAL CONSTRUCTION PLANS OF THE EXISTING BRIDGES ARE 

DESIGN DATA

CONCRETE CLASS QC2 - COMPRESSIVE STRENGTH 4,500 PSI

ITEM 518 - STRUCTURE DRAINAGE, MISC:  DRAIN INSERT

DESIGN SPECIFICATIONS

DESIGN MANUAL.

INCLUDING THE 2003-2007 INTERIM SPECIFICATIONS AND THE ODOT BRIDGE 

ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION OFFICIALS, 2002, 

SPECIFICATIONS FOR HIGHWAY BRIDGES" ADOPTED BY THE AMERICAN 

DESIGN SPECIFICATIONS:  THIS STRUCTURE CONFORMS TO "STANDARD 

ITEM 202 - REMOVAL MISC.: JOINT SEAL

THE FIELD.

BASED UPON ACTUAL DETAILS AND DIMENSIONS THAT HAVE BEEN VERIFIED IN 

STRUCTURES.  HOWEVER, THE DEPARTMENT WILL PAY FOR ALL PROJECT WORK 

DESCRIBED ABOVE AND UPON A PRE BID EXAMINATION OF THE EXISTING 

BASE CONTRACT BID PRICES UPON A RECOGNITION OF THE UNCERTAINTIES 

 

105.02.

APPROXIMATE.  THE CONTRACTOR IS REFERRED TO CMS SECTIONS 102.05 AND 

PROPOSED WORK BUT THEY SHALL BE CONSIDERED TENTATIVE AND 

CONSEQUENTLY, THEY ARE INDICATIVE OF THE EXISTING STRUCTURES AND THE 

STRUCTURES AND FROM FIELD OBSERVATIONS AND MEASUREMENTS.  

EXISTING STRUCTURES HAVE BEEN OBTAINED FROM PLANS OF THE EXISTING 

DETAILS AND DIMENSIONS SHOWN ON THESE PLANS PERTAINING TO THE 

MATERIALS AND INCIDENTALS NECESSARY TO COMPLETE THE ABOVE WORK.

FOR THE ABOVE ITEM, WHICH WILL INCLUDE ALL LABOR, EQUIPMENT, 

PAYMENT FOR ALL OF THE ABOVE SHALL BE AT THE UNIT PRICE BID PER FOOT 

BETWEEN THE APPROACH SLAB AND THE DECK OR BACKWALL.

THIS ITEM SHALL BE USED TO REMOVE THE EXISTING JOINT SEAL  LOCATED 

1971LOR-2-0.00

1971ERI-2-22.24

1971ERI-2-29.12

1992LOR-2-0.00/VARIOUS SECTIONS

1992ERI-2-30.51/VARIOUS SECTIONS

1995ERI/LOR-2-22.24/0.23

DATEPLAN NAME

PRICE BID FOR THE ABOVE ITEM.

NECESSARY TO COMPLETE THE ABOVE WORK SHALL BE INCLUDED IN THE UNIT 

PAYMENT FOR ALL LABOR, EQUIPMENT, MATERIALS AND INCIDENTALS, 

FROM AROUND THE REPAIR AREA PRIOR TO PATCHING. 

AS OUTLINED IN THE PLANS AND PN 511. REMOVE ALL UNSOUND MATERIAL 

THESE ITEMS SHALL CONSIST OF PATCHING PORTIONS OF CONCRETE SURFACES 

SEE PROPOSAL NOTE NUMBER 511.

SOURCES.

LOCAL PUBLIC AGENCY OF ANY OF THE ABOVE MENTIONED ITEMS, VIA MEDIA 

SERVICES, AFFECTED SCHOOLS AND BUSINESSES, AND ANY OTHER IMPACTED 

THE PIO WILL, IN TURN, NOTIFY THE PUBLIC, THE LOCAL EMERGENCY 

OR EMAIL AT HAULING.PERMITS@DOT.STATE.OH.US  

CENTRAL OFFICE SPECIAL HAUL PERMITS SECTION BY FAX AT (614) 728-4099 

LOUIS.TUMBLIN@DOT.STATE.OH.US

DISTRICT PERMIT SECTION BY FAX AT (614) 887-4318 OR EMAIL AT 

OR EMAIL AT D03.PIO@DOT.STATE.OH.US

DISTRICT PUBLIC INFORMATION OFFICER (PIO) BY FAX AT (614) 887-4305 

TO THE FOLLOWING:

ROAD CLOSURES.  THE PROJECT ENGINEER WILL FORWARD THIS INFORMATION 

CONSTRUCTION ACTIVITIES, LANE RESTRICTIONS, LANE CLOSURES, AND OR 

FOURTEEN (14) DAYS PRIOR TO THE FOLLOWING:  THE START OF 

THE CONTRACTOR SHALL ADVISE THE PROJECT ENGINEER A MINIMUM OF 

TO BEGINNING THE WORK.

SHALL BE SUBMITTED TO NORFOLK SOUTHERN FOR REVIEW AND APPROVAL PRIOR 

RIGHT-OF-WAY THAT IS NOT SPECIFICALLY DENOTED ON THE APPROVED PLANS 

ALL WORK ON, OVER, UNDER OR ADJACENT TO  NORFOLK SOUTHERN 

REPRESENTATIVE. 

UNDER THE SUPERVISION AND DIRECTION OF A RAILROAD SIGNAL 

PROTECTED BY THE CONTRACTOR DURING THE COURSE OF THE DISTURBANCE 

POTHOLED MANUALLY WITH CAREFUL HAND EXCAVATION BY THE CONTRACTOR AND 

RAILROAD SIGNAL, COMMUNICATION, OR POWER LINE, THE LINE SHALL BE 

PUBLIC.  IF DISTURBANCE OR EXCAVATION IS REQUIRED NEAR A BURIED 

LINES WHICH ARE CRITICAL TO THE SAFETY OF THE RAILROAD AND THE 

CONTRACTOR SHALL AVOID EXCAVATION OR OTHER DISTURBANCE OF THESE 

LINES IN THE AREA TO BE DISTURBED FOR THE CONTRACTOR.  THE 

MARK OR FLAG RAILROAD UNDERGROUND SIGNAL, COMMUNICATION, AND POWER 

CONTRACTOR OR AGENCY, RAILROAD SIGNAL FORCES WILL LOCATE AND PAINT 

UNDERGROUND LINES ON RAILROAD PROPERTY.  UPON REQUEST FROM THE 

EXCAVATION, PILE DRIVING, OR HEAVY LOADS MAY DAMAGE RAILROAD 

REPRESENTATIVE TWO (2) DAYS IN ADVANCE OF THOSE PLACES WHERE 

COMMUNICATIONS LINES. THE CONTRACTOR SHALL CONTACT THE RAILROAD’S 

"ONE CALL" SERVICES DO NOT LOCATE BURIED RAILROAD SIGNAL AND 

SPECIAL PROVISIONS), FOUND IN THE SPECIAL CLAUSES IN THE PROPOSAL.

"SPECIAL PROVISIONS FOR THE PROTECTION OF RAILWAY INTERESTS" (NS 

RIGHT-OF-WAY SHALL BE DONE IN ACCORDANCE WITH THE NORFOLK SOUTHERN 

ALL WORK ON, OVER, UNDER, OR ADJACENT TO NORFOLK SOUTHERN (NS) 

OF THE SURROUNDING AREAS.

DEBRIS; OR THE APPROPRIATE MEANS THAT CONSIDER THE CHARACTERISTICS 

DESTRUCTION OF TERRESTRIAL VEGETATION; THE PRESENCE OF LITTER AND 

ON THE BANK; SHELVING; CHANGES IN THE CHARACTER OF THE SOIL; 

BY PHYSICAL CHARACTERISTICS SUCH AS A CLEAR, NATURAL LINE IMPRESSED 

ON THE SHORES ESTABLISHED BY THE FLUCTUATIONS OF WATER AND INDICATED 

USACE DEFINITION OF OHWM - THE ORDINARY HIGH WATER MARK IS THE LINE 

SPECIFICATION 832.09

OF THIS REQUIREMENT ARE DESCRIBED IN ODOT’S SUPPLEMENTAL 

BELOW OHWM UNTIL SUCH ACTIVITY IS AUTHORIZED BY THE USACE.  DETAILS 

CORPS OF ENGINEERS (USACE).  THE CONTRACTOR SHALL NOT UTILIZE FILLS 

IT WILL REQUIRE A PERMIT AND AUTHORIZATION BY THE UNITED STATES ARMY 

SHOULD WORK (EITHER TEMPORARY OR PERMANENT) IN THE STREAM IS NEEDED; 

 

WATERWAY PERMITS HAVE BEEN GRANTED AND NO IN-STREAM WORK IS ALLOWED. 

ORDINARY HIGH WATER MARK (OHWM) WILL BE NEEDED.  THEREFORE NO 

 IN-STREAM WORK, OR WORK UNDER THE STREAM’S NOANTICIPATED THAT 

WATER ACT, AND POSSIBLY OHIO EPA ISOLATED WETLAND LAW.  IT IS 

ARE SUBJECT TO REGULATION UNDER SECTIONS 404 AND 401 OF THE CLEAN 

(STREAMS, RIVERS, NON-ISOLATED WETLANDS) AND/OR ISOLATED WETLANDS 

ALL PROJECTS INVOLVING JURISDICTIONAL WATERS OF THE UNITED STATES 

REMOVED AS SOON AS POSSIBLE.

ANY MATERIAL THAT DOES FALL INTO STREAMS OR WETLANDS SHALL BE 

AND/OR LIMIT DEMOLITION DEBRIS FROM ENTERING STREAMS OR WETLANDS.  

THE CONTRACTOR SHALL TAKE ALL PRECAUTIONS TO AVOID CONSTRUCTION IN 
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(LANES OPEN DURING HOLIDAYS OR SPECIAL EVENTS)

ITEM 614, MAINTAINING TRAFFIC ON STATE ROUTE 2

LANE CLOSURE RESTRICTION

LANE CLOSURE DISINCENTIVE

FLOODLIGHTING

THE LUMP SUM CONTRACT UNIT PRICE FOR ITEM 614 - MAINTAINING TRAFFIC.

PAYMENT FOR ALL LABOR, EQUIPMENT AND MATERIALS SHALL BE INCLUDED IN 

SATISFACTION OF THE ENGINEER BEFORE WORK PROCEEDS.

THE LIGHT PLACEMENT AND SHIELDING SHALL BE ADJUSTED TO THE 

AND OPERATIVE PRIOR TO COMMENCING ANY WORK.  IF GLARE IS DETECTED, 

DRIVE THROUGH THE WORK SITE EACH NIGHT WHEN THE LIGHTING IS IN PLACE 

THE FLOODLIGHT PLACEMENT, THE CONTRACTOR AND THE ENGINEER SHALL 

CAUSE GLARE TO THE DRIVERS ON THE ROADWAY. TO ENSURE THE ADEQUACY OF 

NIGHTTIME PERIODS SHALL BE ACCOMPLISHED SO THAT THE LIGHTS DO NOT 

FLOODLIGHTING OF THE WORK SITE FOR OPERATIONS CONDUCTED DURING 

ITEM 614 - WORKSITE TRAFFIC SUPERVISOR

ITEM 614 - WORKSITE TRAFFIC SUPERVISOR (CONT.)

ITEM 614, MAINTAINING TRAFFIC:  GENERAL

http://plcm.dot.state.oh.us

PERMITTED AS LISTED ON THE ODOT WEBSITE AT:   

VOLUMES. DURING THE PROJECT DURATION, LANE CLOSURES SHALL BE 

S.R. 2 IS A RESTRICTED LANE CLOSURE ROUTE DUE TO HIGH TRAFFIC 

VIOLATED.

EACH MINUTE THE ABOVE DESCRIBED LANE CLOSURE RESTRICTIONS ARE 

CONTRACTOR SHALL BE ASSESSED A DISINCENTIVE IN THE AMOUNT OF $50 FOR 

SHOULD THE CONTRACTOR FAIL TO MEET ANY OF THESE REQUIREMENTS, THE 

12:00N FRIDAY THROUGH 6:00 AM MONDAYSATURDAY

12:00N THURSDAY THROUGH 6:00 AM MONDAYFRIDAY

12:00N WEDNESDAY THROUGH 6:00 AM MONDAYTHURSDAY

12:00N TUESDAY THROUGH 6:00 AM THURSDAYWEDNESDAY

12:00N MONDAY THROUGH 6:00 AM WEDNESDAYTUESDAY

12:00N FRIDAY THROUGH 6:00 AM TUESDAYMONDAY

12:00N FRIDAY THROUGH 6:00 AM MONDAYSUNDAY

  

TIME ALL LANES MUST BE OPEN TO TRAFFICDAY OF THE WEEK

SCHEDULE SHALL BE USED TO DETERMINE THIS PERIOD:

OF THE WEEK ON WHICH THE HOLIDAY OR EVENT FALLS. THE FOLLOWING 

THE PERIOD OF TIME THAT THE LANES ARE TO BE OPEN DEPENDS ON THE DAY 

THANKSGIVINGMEMORIAL DAY

LABOR DAYNEW YEARS

FOURTH OF JULYCHRISTMAS

TRAFFIC DURING THE FOLLOWING DESIGNATED HOLIDAYS OR EVENTS:

NO WORK SHALL BE PERFORMED AND ALL EXISTING LANES SHALL BE OPEN TO 

PLANS.

TIMES DESIGNATED AS "LANE CLOSURE NOT PERMITTED" AS STATED IN THESE 

AMOUNT OF $50.00 PER MINUTE THAT A LANE IS CLOSED TO TRAFFIC DURING 

CONTROL ZONES. THE CONTRACTOR WILL BE ASSESSED A PENALTY IN THE 

INCLUDING, BUT NOT LIMITED TO, SET-UP AND TEARDOWN OF TRAFFIC 

A LANE CLOSURE IS DEFINED AS ANY RESTRICTION OF A LANE OF TRAFFIC 

ASSISTANCE DURING CONSTRUCTION OPERATIONS

ITEM 614 - LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR

AT THEIR OWN EXPENSE.

CONTROL OTHER THAN FOR THAT REQUIRED IN THESE PLANS, THEY MAY DO SO

IF THE CONTRACTOR WISHES TO UTILIZE LEO’S FOR FLAGGING AND TRAFFIC

LAW ENFORCEMENT AGENCY INVOLVED.

THE HOURS PAID SHALL INCLUDE MINIMUM SHOW-UP TIME REQUIRED BY THE 

240 HOURS

ITEM 614 - LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSISTANCE 

THE GENERAL SUMMARY:

ASSISTANCE.  THE FOLLOWING ESTIMATED QUANTITY HAS BEEN CARRIED TO 

BASIS UNDER ITEM 614 - LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR 

MAINTENANCE TASKS ABOVE SHALL BE PAID FOR ON A UNIT PRICE (HOURLY) 

LAW ENFORCEMENT OFFICERS WITH PATROL CAR REQUIRED BY THE TRAFFIC 

FAX:  440-366-5039FAX:  419-625-0604

PHONE:  440-365-5045PHONE:  419-625-6565

ELYRIA, OHIO  44035SANDUSKY, OHIO  44870

38000 CLETUS DRIVE511 FREMONT AVENUE

STATE HIGHWAY PATROLSTATE HIGHWAY PATROL

LIEUTENANT JOSHUA SWINDELLLIEUTENANT DARRYL EDGE

LORAIN COUNTYERIE COUNTY 

LISTED BELOW:

PROVIDE 72 HOURS ADVANCE NOTICE AS REQUIRED BY THE HIGHWAY PATROL 

THE CONTRACTOR SHALL MAKE ARRANGEMENTS FOR THESE SERVICES AND 

THE MOTORIST IS APPROPRIATE.

MOTORIST’S ACTIONS ARE CONSIDERED TO BE RECKLESS, THEN PURSUIT OF 

APPREHEND MOTORISTS FOR ROUTINE TRAFFIC VIOLATIONS. HOWEVER, IF A 

LEO’S SHOULD NOT FORGO THEIR TRAFFIC CONTROL RESPONSIBILITIES TO 

CONTRACTOR AT THE END OF HIS/HER SHIFT.

TWO WAY COMMUNICATION DEVICE WHICH SHALL BE RETURNED TO THE 

THE OHIO REVISED CODE. THE CONTRACTOR SHALL PROVIDE THE LEO WITH A 

OFFICIAL PATROL CAR SHALL BE A PUBLIC SAFETY VEHICLE AS REQUIRED BY 

THE PROJECT ENGINEER SHALL HAVE CONTROL OVER THEIR PLACEMENT.  THE 

FOR THEIR ACTIONS.  ALTHOUGH THEY ARE EMPLOYED BY THE CONTRACTOR, 

EMPLOYED BY THE CONTRACTOR AND THE CONTRACTOR SHALL BE RESPONSIBLE 

INTENDS THAT FLAGGERS BE USED.  THE LEO’S ARE CONSIDERED TO BE 

LAW ENFORCEMENT OFFICERS (LEO’S) SHOULD NOT BE USED WHERE THE OMUTCD

DURING A TRAFFIC SIGNAL INSTALLATION.

COMPLETE BLOCKAGE OF TRAFFIC IS REQUIRED.

DURING THE ENTIRE ADVANCE PREPARATION AND CLOSURE SEQUENCE WHERE 

ARRANGEMENTS ARE INITIATED.

SUBSTANTIAL SHIFTS OF A CLOSURE POINT OR WHEN NEW LANE CLOSURE 

FOR LANE CLOSURES: DURING INITIAL SET-UP PERIODS, TEAR DOWN PERIODS, 

TRAFFIC FOR THE FOLLOWING TASKS AS DIRECTED BY THE ENGINEER:

MOUNTED EMERGENCY FLASHING LIGHTS) SHALL BE PROVIDED FOR CONTROLLING 

UNIFORMED LAW ENFORCEMENT OFFICER (AND OFFICIAL PATROL CAR WITH 

THE OHIO MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES (OMUTCD), A 

IN ADDITION TO THE REQUIREMENTS OF CMS 614 AND THE LATEST EDITION OF 

NIGHT WORK IS PERMITTED.

PATROL.

THE MAINTENANCE OF TRAFFIC OPERATIONS WITH THE LOCAL STATE HIGHWAY 

PROJECT. PRIOR TO BEGINNING WORK, THE CONTRACTOR SHALL COORDINATE 

THE ENGINEER AND RECEIVE APPROVAL BEFORE WORK IS STARTED ON THE 

THE CONTRACTOR SHALL SUBMIT, IN WRITING, A SCHEDULE OF OPERATIONS TO 

THE FOLLOWING REQUIREMENTS SHALL ALSO APPLY:

 

TRAFFIC UNLESS SEPARATELY ITEMIZED ON THIS PLAN.

INCLUDED IN THE LUMP SUM CONTRACT PRICE FOR ITEM 614 - MAINTAINING 

INCIDENTALS (INCLUDING WORK ZONE PAVEMENT MARKINGS) SHALL BE 

REVISIONS.  PAYMENT FOR ALL LABOR, EQUIPMENT, MATERIALS AND 

UNIFORM TRAFFIC CONTROL DEVICES CURRENT EDITION WITH THE LATEST 

THE CONSTRUCTION AND MAINTENANCE SECTION OF THE OHIO MANUAL OF 

SPECIFICATIONS, PLAN DETAILS, STANDARD DRAWINGS, AND AS OUTLINED IN 

BE IN ACCORDANCE WITH ITEM 614 AND OTHER APPLICABLE PORTIONS OF THE 

MAINTAINED AT ALL TIMES. ALL WORK AND TRAFFIC CONTROL DEVICES SHALL 

A MINIMUM OF ONE LANE OF TRAFFIC IN EACH DIRECTION ON SR 2 SHALL BE 

IMMEDIATELY ON EXISTING WORK ZONE TRAFFIC CONTROL DEVICES.

POLICE OR PROJECT STAFF AND BE PREPARED TO EFFECT CORRECTIVE MEASURES

ALL EMERGENCY TRAFFIC CONTROL NEEDS WITHIN ONE HOUR OF NOTIFICATION BY

1. BE AVAILABLE ON A 24-HOUR PER DAY BASIS, AND BE ABLE TO BE ON SITE FOR

DEFICIENCIES FOR THE ENTIRE WORK ZONE. THE DUTIES OF THE WTS ARE AS FOLLOWS:

THE WTS POSITION HAS THE RESPONSIBILITY OF MONITORING TRAFFIC CONTROL

ORGANIZATIONS.

MORE THAN 5 YEARS FROM THE DATE OF ISSUE) FROM ANY OF THE APPROVED

EACH WTS SHALL HAVE A CURRENT WTS CERTIFICATION (WITH AN EXPIRATION DATE NO

DESIGNATE AN ALTERNATE WTS TO BE AVAILABLE WHEN THE PRIMARY IS OFF DUTY.

DESIGNATED WTS WILL NOT BE AVAILABLE FULL TIME (24/7) THE CONTRACTOR MAY

PROVIDED TO THE ENGINEER AT THE PRECONSTRUCTION CONFERENCE. IF THE

A COPY OF EACH WTS’S CERTIFICATION AND 24-HOUR CONTACT INFORMATION SHALL BE

1-740-599-7915.

4. OHIO LABORERS TRAINING, TRAFFIC CONTROL SUPERVISORS CLASS, PHONE NUMBER

7915.

WORK ZONE CLASS, ONLY IF TAKEN AFTER MAY 5, 2004, PHONE NUMBER 1-614-599-

3. THE OHIO CONTRACTORS ASSOCIATION, TRAFFIC CONTROL SUPERVISOR (OCA/TCS)

CONTROL, PHONE NUMBER 1-703- 235-0528.

2. NATIONAL HIGHWAY INSTITUTE, DESIGN AND OPERATION OF WORK ZONE TRAFFIC

272-8772, CERTIFIED TRAFFIC CONTROL SUPERVISOR (TCS).

1. AMERICAN TRAFFIC SAFETY SERVICE ASSOCIATION (ATSSA), PHONE NUMBER 1-800-

CERTIFIED FROM ONE OF THE FOLLOWING ORGANIZATIONS:

TRAFFIC SUPERVISOR (WTS) BEFORE STARTING WORK IN THE FIELD. THE WTS MAY BE

IDENTIFY (SOMEONE OTHER THAN THE SUPERINTENDENT) A CERTIFIED WORKSITE

SUBJECT TO APPROVAL OF THE ENGINEER, THE CONTRACTOR SHALL EMPLOY AND

ITEM 614 - WORKSITE TRAFFIC SUPERVISOR     4 MONTHS

TRAFFIC SUPERVISOR:

THE FOLLOWING ESTIMATED QUANTITY HAS BEEN INCLUDED FOR THE WORKSITE

108.05.

WTS SHALL BE IMMEDIATELY REMOVED FROM THE WORK IN ACCORDANCE WITH C&MS

IF THREE OR MORE FAILURES TO PERFORM THE DUTIES SET FORTH ABOVE OCCUR, THE

CONTRACTOR’S NEXT SCHEDULED ESTIMATE.

THE PRORATED DAILY AMOUNT FOR ITEM 614 MAINTENANCE OF TRAFFIC FROM THE

RESULT IN A MAINTENANCE OF TRAFFIC SAFETY ISSUE, THE DEPARTMENT WILL DEDUCT

THE CONTRACTOR’S FAILURE TO PERFORM ANY OF THE DUTIES DESCRIBED ABOVE

WHICH THE CONTRACTOR FAILS TO PERFORM THE DUTIES SET FORTH ABOVE. SHOULD

THE DEPARTMENT WILL NOT PAY THE UNIT PRICE BID FOR THE WTS FOR ANY DAY ON

AVAILABLE AT ALL TIMES ON THE PROJECT.

APPLICABLE STANDARDS AND SPECIFICATIONS INCLUDED IN THE CONTRACT DOCUMENTS

12. HAVE COPIES OF THE ODOT TEMPORARY TRAFFIC CONTROL MANUAL AND

MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES.

11. VERIFY THAT ALL FLAGGING OPERATIONS ARE BEING CONDUCTED PER THE OHIO

FORMS MANUAL DATED 10/15/06 OR CURRENT REVISION.

BE FOUND IN THE DEPARTMENT OF TRANSPORTATION CONSTRUCTION INSPECTION

SUCH CORRECTIONS WERE, OR WILL BE, COMPLETED. A COPY OF THIS DOCUMENT CAN

BE NOTED, ALONG WITH RECOMMENDED CORRECTIVE ACTIONS AND THE DATES BY WHICH

PROVIDED AT THE PRE-CONSTRUCTION MEETING. ANY DEFICIENCIES OBSERVED SHALL

CONTROL MAINTENANCE ITEMS TO BE REVIEWED. A COPY OF THE FORM WILL BE

FOLLOWING WORK DAY. THESE REPORTS SHALL INCLUDE A CHECKLIST OF ALL TRAFFIC

AFTER EACH INSPECTION AS REQUIRED IN # 9 AND SUBMIT IT TO THE ENGINEER THE

10. COMPLETE THE DEPARTMENT APPROVED LONG TERM INSPECTION FORM (CA-D-8)

F. ALL OTHER EMERGENCY TRAFFIC CONTROL NEEDS.

E. REMOVAL OF TRAFFIC CONTROL DEVICES AT THE END OF A PHASE OR PROJECT.

D. CRASH OCCURRENCES WITHIN THE CONSTRUCTION AREA.

C. WHEN CONSTRUCTION STAGING CAUSES A CHANGE IN THE TRAFFIC CONTROL SETUP.

B. DAILY TRAFFIC CONTROL SETUP AND REMOVAL.

A. INITIAL TRAFFIC CONTROL SETUP (DAY AND NIGHT REVIEW).

DOCUMENTATION ON THE FOLLOWING PROJECT EVENTS:

PER WEEK FOR NIGHTTIME PROJECTS. THIS SHALL INCLUDE (BUT NOT BE LIMITED TO)

WORK ZONE SETUP FOR DAYTIME WORK OPERATIONS; AND ONE DAYTIME INSPECTION

A DAILY BASIS (7 DAYS A WEEK). IN ADDITION, A WEEKLY NIGHT INSPECTION OF THE

EFFECTIVENESS OF, THE TRAFFIC CONTROL DEVICES AND/OR TRAFFIC OPERATIONS ON

9. INSPECT, EVALUATE, PROPOSE NECESSARY MODIFICATIONS TO, AND DOCUMENT THE

INAPPLICABLE SIGNS.

TRAFFIC CONTROL DEVICES, INCLUDING THE COVERING AND REMOVAL OF

8. NOTIFY THE CONTRACTOR OF THE NEED FOR CLEANING AND MAINTENANCE OF ALL

CORRECTIVE ACTION NECESSARY.

AND OTHER TRAFFIC CONTROL DEVICES ON A DAILY BASIS; AND FACILITATE ANY

TEMPORARY CONCRETE BARRIER, PAVEMENT MARKINGS, PORTABLE MESSAGE SIGNS,

7. ENSURE COMPLIANCE WITH THE CONTRACT DOCUMENTS FOR SIGNS, BARRICADES,

CONTROL.

ENTITIES BEFORE EACH PLAN PHASE SWITCH TO DISCUSS WORK ZONE TRAFFIC

6. COORDINATE MEETINGS WITH ODOT PERSONNEL, LEO’S AND OTHER APPLICABLE

ON THE PROJECT.

A WTS SHALL ALSO BE THE MAIN CONTACT PERSON WITH THE LEO’S WHILE THEY ARE

5. COORDINATE PROJECT ACTIVITIES WITH ALL LAW ENFORCEMENT OFFICERS (LEOS).

OPERATIONS, INCLUDING THOSE OF SUBCONTRACTORS AND SUPPLIERS.

4. BE AWARE OF, AND COORDINATE IF NECESSARY, ALL TRAFFIC CONTROL

OR WITHIN 36 HOURS.

3. BE AVAILABLE FOR MEETINGS OR DISCUSSIONS WITH THE ENGINEER UPON REQUEST

CONTROL MANAGEMENT IS DISCUSSED.

2. ATTEND PRECONSTRUCTION MEETING AND ALL PROJECT MEETINGS WHERE TRAFFIC
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ITEM 614 - PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN

MATERIALS MANAGEMENT).   THE APPROVED LIST OF PORTABLE

TRACTOR SHALL, AT THE DIRECTION OF THE ENGINEER, RELOCATE THE

NOT  IN  USE  FOR  EXTENDED PERIODS OF TIME, THE PCMS SHALL BE

ALL MESSAGES TO BE DISPLAYED ON THE SIGN WILL BE PROVIDED BY THE

THE PCMS SHALL CONTAIN AN ACCURATE CLOCK AND PROGRAMMING LOGIC

THE CONTRACTOR SHALL FURNISH, INSTALL, MAINTAIN AND REMOVE, WHEN

NO  LONGER  NEEDED, A CHANGEABLE MESSAGE SIGN, ON SITE, FOR THE

DURATION OF THE PROJECT. THE SIGN SHALL BE OF A TYPE SHOWN ON A

LIST OF APPROVED PCMS UNITS MAINTAINED BY THE DIRECTOR (OFFICE OF

MANAGEMENT.  THE  LIST CONTAINS CLASS A AND B UNITS WITH MINIMUM

EACH SIGN SHALL BE TRAILER-MOUNTED AND EQUIPPED WITH A FUNCTIONAL

DIMMING MECHANISM, TO DIM THE SIGN DURING DARKNESS, AND A TAMPER

AND  VANDAL  PROOF  ENCLOSURE. EACH SIGN SHALL BE PROVIDED WITH

APPROPRIATE TRAINING AND OPERATION INSTRUCTIONS TO ENABLE ON-

SITE PERSONNEL TO OPERATE AND TROUBLESHOOT THE UNIT. THE SIGN

SHALL ALSO BE CAPABLE OF BEING POWERED BY AN ELECTRICAL SERVICE

CONFORMING TO CMS 614.03, IN A CONTINUOUS LINE ON THE FACE OF THE

TRAILER AS SEEN BY ONCOMING ROAD USERS.

MAINTENANCE AND ALL ACTIVATION OF THE SIGNS BY THE CONTRACTOR

SHALL BE AS DIRECTED BY THE ENGINEER. THE PCMS SHALL BE LOCATED IN

A  HIGHLY  VISIBLE POSITION YET PROTECTED FROM TRAFFIC. THE CON-

PCMS TO IMPROVE VISIBILITY OR ACCOMMODATE CHANGED CONDITIONS.

WHEN NOT IN USE, THE PCMS SHALL BE TURNED OFF. ADDITIONALLY, WHEN

TURNED, FACING AWAY FROM ALL TRAFFIC, AND SHALL DISPLAY ONE OR

MORE YELLOW RETROREFLECTIVE SHEETING SURFACES OF 9-INCH BY 15-

INCH MINIMUM SIZE FACING TRAFFIC.

THE ENGINEER SHALL BE PROVIDED ACCESS TO EACH SIGN UNIT AND SHALL

BE PROVIDED WITH APPROPRIATE TRAINING AND OPERATION INSTRUCTIONS

TO ENABLE ODOT PERSONNEL TO OPERATE AND TROUBLESHOOT THE UNIT,

AND TO REVISE SIGN MESSAGES, IF NECESSARY.

CONFERENCE. THE SIGN SHALL HAVE THE CAPABILITY TO STORE UP TO 99

MESSAGE FOR EACH PHASE TO BE READ AT LEAST TWICE.

MESSAGES CHANGED AUTOMATICALLY AT DIFFERENT TIMES OF THE DAY FOR

DIFFERENT DAYS OF THE WEEK.

THE PCMS UNIT SHALL BE MAINTAINED IN GOOD WORKING ORDER BY THE

CONTRACTOR IN ACCORDANCE WITH THE PROVISIONS OF CMS 614.07. THE

ARRANGEMENTS, WITH AN AUTHORIZED SERVICE AGENT FOR THE PCMS, TO

ASSURE PROMPT SERVICE IN THE EVENT OF FAILURE. ANY FAILURE SHALL

DEPARTMENT TAKING APPROPRIATE ACTION TO SAFELY CONTROL TRAFFIC.

THE ENTIRE COST TO CONTROL TRAFFIC, ACCRUED BY THE DEPARTMENT

MONEYS DUE, OR TO BECOME DUE THE CONTRACTOR ON HIS CONTRACT.

THE PROBABLE PCMS LOCATIONS WILL BE DETERMINED BY THE ENGINEER

PRIOR TO BEGINNING WORK ON THIS PROJECT. PLACEMENT, OPERATION,

ENGINEER. A LIST OF ALL REQUIRED PREPROGRAMMED MESSAGES WILL BE

MESSAGES. MESSAGE MEMORY OR PREPROGRAMMED DISPLAYS SHALL NOT

CONTRACTOR SHALL, PRIOR TO ACTIVATING THE UNIT, MAKE

WHICH WILL ALLOW THE SIGN TO BE ACTIVATED, DEACTIVATED OR

HOURS, INCLUDING WEEKENDS. FAILURE TO COMPLY MAY RESULT IN AN

CHANGEABLE MESSAGE SIGNS CAN BE FOUND ON THE ODOT WEBSITE BY

CLICKING ON THE SERVICES MENU, THEN CLICKING ON MATERIALS

DROP FROM A LOCAL UTILITY COMPANY.  PCMS TRAILERS SHALL BE

DELINEATED ON A PERMANENT BASIS BY AFFIXING CONSPICUITY TAPE

GIVEN TO THE CONTRACTOR AT THE PROJECT PRECONSTRUCTION

BE LOST AS A RESULT OF POWER FAILURES TO THE ON-BOARD COMPUTER.

THREE-LINE PRESENTATION FORMATS WITH UP TO SIX MESSAGE PHASES

THE SIGN LEGEND SHALL BE CAPABLE OF BEING CHANGED IN THE FIELD.

SHALL BE SUPPORTED.  PCMS FORMAT SHALL PERMIT THE COMPLETE

NOT RESULT IN THE SIGN BEING OUT OF SERVICE FOR MORE THAN 12

ORDER TO STOP WORK AND OPEN ALL TRAFFIC LANES AND/OR IN THE

DUE TO THE CONTRACTOR’S NONCOMPLIANCE, WILL BE DEDUCTED FROM

WORK OPERATIONS

MAINTENANCE OF TRAFFIC SCHEME

ITEM 614, MAINTAINING TRAFFIC

REQUIRED

ITEM 614 - MAINTAINING TRAFFIC LANE CLOSURE/REDUCTION 

LEGIBILITY DISTANCES OF 800 FT. AND 650 FT., RESPECTIVELY.

FUELS, LUBRICATING OILS, SOFTWARE, HARDWARE AND INCIDENTALS TO

OPERATION AND MAINTENANCE OF THESE SIGNS ON THE PROJECT FOR THE

DURATION OF THE PHASES WHEN THE PLAN REQUIRES THEIR USE.

PAYMENT FOR THE ABOVE DESCRIBED ITEM SHALL BE AT THE CONTRACT

UNIT PRICE. PAYMENT SHALL INCLUDE ALL LABOR, MATERIALS, EQUIPMENT,

PERFORM THE ABOVE DESCRIBED WORK. THE CONTRACTOR SHALL ONLY BE

PAID FOR PCMS UNITS WHEN THEY ARE IN OPERATION ON THE PROJECT AS

SPECIFIED IN THE PLANS OR BY THE ENGINEER.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR 24-HOUR-PER-DAY

ITEM 614 - PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN  8 SIGN-MONTH

(UNIDIRECTIONAL):

ITEM 614 - WORK ZONE IMPACT ATTENUATOR FOR 24" WIDE HAZARDS 

CONTRACT PRICE FOR ITEM 614, MAINTAINING TRAFFIC.

REQUIRED BY THE MANUFACTURER SHALL BE INCLUDED IN THE LUMP SUM 

LEVELING PADS, HARDWARE AND GRADING, NOT SEPARATELY SPECIFIED, AS 

ATTENUATOR SYSTEM, INCLUDING ALL RELATED BACKUPS, TRANSITIONS, 

NECESSARY TO CONSTRUCT AND MAINTAIN A COMPLETE AND FUNCTIONAL IMPACT 

PAYMENT SHALL INCLUDE ALL LABOR, TOOLS, EQUIPMENT AND MATERIALS 

ATTENUATOR.

ATTENUATOR SHALL BE INCLUDED IN THE COST OF THE GATING IMPACT 

THE COST FOR THE ADDITIONAL BARRIER REQUIRED FOR A GATING IMPACT 

SUBMIT DOCUMENTATION TO THE ENGINEER FOR ACCEPTANCE.

WHEN GATING IMPACT ATTENUATORS ARE DESIRED, THE CONTRACTOR SHALL 

SUPPLY APPROPRIATE TRANSITIONS.

WHEN BIDIRECTIONAL DESIGNS ARE SPECIFIED, THE CONTRACTOR SHALL 

HOURS OF A DAMAGING IMPACT.

THE CONTRACTOR SHALL REPAIR OR REPLACE A DAMAGED UNIT WITHIN 24 

ACCORDANCE WITH THE MANUFACTURER’S SPECIFICATIONS.

INSTALLATION SHALL BE AT THE LOCATIONS SPECIFIED IN THE PLANS IN 

ROADWAY ENGINEERING WEBSITE.

PROPRIETARY ROADSIDE SAFETY DEVICES" WEB PAGE ON THE OFFICE OF 

THE APPROVED LIST IS AVAILABLE AT THE  "ROADWAY STANDARDS: 

ROADWAY ENGINEERING APPROVED LIST FOR WORK ZONE IMPACT ATTENUATORS. 

IMPACT ATTENUATOR. FURNISH AN IMPACT ATTENUATOR FROM THE OFFICE OF 

THIS ITEM SHALL CONSIST OF FURNISHING AND INSTALLING A NON-GATING 

ITEM 614 - MAINTAINING TRAFFIC FOR FRAILEY RD. (TR 137)

TIMES TO THE CLOSED LANES UNLESS OTHERWISE APPROVED BY THE ENGINEER.

VEHICLES, EQUIPMENT, WORKERS AND THEIR ACTIVITIES ARE RESTRICTED AT ALL

PREVENT ANY INTERFERENCE TO THE CONTINUOUS FLOW OF TRAFFIC.  ALL

THE CONTRACTOR SHALL ARRANGE CONSTRUCTION OPERATIONS SO AS TO

 

LIGHT SHALL BE VISIBLE TO ALL DIRECTIONS OF TRAFFIC A MINIMUM OF 0.25 MILE.

SHALL BE EQUIPPED WITH AT LEAST ONE AMBER FLASHING LIGHT.  AMBER

TRAVEL WHERE PRACTICAL.  THE CONTRACTOR’S VEHICLES AND EQUIPMENT 

THE CONTRACTOR’S EQUIPMENT SHALL BE OPERATED IN THE DIRECTION OF

 

MATERIAL SPECIFICATIONS THE FOLLOWING SHALL APPLY:

IN ADDITION TO THE REQUIREMENTS OF SECTION 614 OF THE CONSTRUCTION AND 

UNLESS SEPARATELY ITEMIZED. 

THE PLANS SHALL BE INCLUDED IN ITEM 614 LUMP SUM MAINTAINING TRAFFIC 

THE ROADWAY AS PER THE CONSTRUCTION AND MATERIALS SPECIFICATIONS AND 

TRAVELING PUBLIC SHALL BE ABLE TO DRAIN FREELY. ALL COSTS TO MAINTAIN 

THE INTENT OF THE PLANS. THE PAVEMENT SURFACES TO BE USED BY THE 

THE CONTRACTOR SHALL SCHEDULE THEIR WORK AND METHODS IN ORDER TO MEET 

TRAFFIC.

ALL MAINTENANCE OF TRAFFIC SIGNS ARE PAID UNDER ITEM 614 - MAINTAINING

 

COMPLIES WITH THE NECESSARY REQUIREMENTS.

FOR TRAFFIC, THE ENGINEER SHALL SUSPEND WORK UNTIL THE CONTRACTOR

AND SUCH FAILURE RESULTS IN A CONDITION AT THE WORK SITE WHICH IS UNSAFE

CONTROL AS SET FORTH IN THESE PLANS OR WITH PROVISIONS OF THE OMUTCD,

IF THE CONTRACTOR FAILS TO COMPLY WITH THE PROVISIONS FOR TRAFFIC

 

THEY ARE NOT APPLICABLE, WITH THE APPROVAL OF THE ENGINEER.

SUCH SIGNS SHALL BE COVERED OR REMOVED FROM THE VIEW OF TRAFFIC WHEN

SHALL BE ERECTED BEFORE ANY SUCH RESTRICTION IS PUT INTO EFFECT.  ALL

ALL ADVANCE WARNING SIGNS FOR ANY CONDITION WHICH RESTRICTS TRAFFIC

DEVICES SHALL BE COMMENSURATE WITH THE WORK IN PROGRESS.

PERMITTED. THE LEVEL OF UTILIZATION OF MAINTENANCE OF TRAFFIC 

REASONABLE TIME FRAME, AS DETERMINED BY THE ENGINEER, SHALL NOT BE 

SEGMENTS OF THE PROJECT IN WHICH NO WORK IS ANTICIPATED WITHIN A 

IMPACT TO THE TRAVELING PUBLIC. LANE CLOSURES OR RESTRICTIONS OVER 

THE APPROVAL OF THE ENGINEER.  IT IS THE INTENT TO MINIMIZE  THE 

LENGTH AND DURATION OF LANE CLOSURES AND RESTRICTIONS SHALL BE AT 

PLAN.

PRICE FOR ITEM 614, MAINTAINING TRAFFIC, UNLESS SEPERATELY ITEMIZED IN THE 

EQUIPMENT AND MATERIALS SHALL BE INCLUDED IN THE LUMP SUM CONTRACT 

OHIO MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES. PAYMENT FOR ALL LABOR, 

614 AND OTHER APPLICABLE PORTIONS OF THE SPECIFICATIONS, AS WELL AS THE 

ALL WORK AND TRAFFIC CONTROL DEVICES SHALL BE IN ACCORDANCE WITH CMS 

PURPOSE OF PARAPET REPAIR ON STRUCTURE ERI-2-24.03.

HOURS USING FLAGGERS AS SHOWN ON STANDARD DRAWING MT-97.10 FOR THE 

THAT THROUGH TRAFFIC MAY HAVE A LANE CLOSURE DURING NORMAL WORKING 

TWO WAY TRAFFIC ON FRAILEY RD. SHALL BE MAINTAINED AT ALL TIMES EXCEPT 
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SHEET NUMBER PART.

ITEM
ITEM GRAND

UNIT DESCRIPTION
NO.

SHEET

SEE

3 4 7 8
BR

01/NHS/ EXT TOTAL

TRAFFIC CONTROL

0.69 0.69 646 10010 0.69 MILE EDGE LINE, 6",  (WHITE)

0.69 0.69 646 10010 0.69 MILE EDGE LINE, 6",  (YELLOW)

0.64 0.64 646 10110 0.64 MILE LANE LINE, 6"

STRUCTURE REPAIR  -  (ERI-2-2403-L SFN: 2204711)

1 1 202 11301 1 CY PORTIONS OF STRUCTURE REMOVED, AS PER PLAN 2

78 78 202 98200 78 FT REMOVAL MISC.: JOINT SEAL 2

1 1 511 34448 1 CY CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET)

11 11 512 10100 11 SY SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)

78 78 516 31000 78 FT JOINT SEALER

18 18 SPECIAL 51910000 18 SY PATCHING CONCRETE BRIDGE DECK OVERLAY WITH MICRO- SILICA MODIFIED CONCRETE 2

STRUCTURE REPAIR  -  (ERI-2-2403-R SFN: 2204738)

2 2 202 11301 2 CY PORTIONS OF STRUCTURE REMOVED, AS PER PLAN 2

78 78 202 98200 78 FT REMOVAL MISC.: JOINT SEAL 2

2 2 511 34448 2 CY CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET)

22 22 512 10100 22 SY SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)

78 78 516 31000 78 FT JOINT SEALER

27 27 SPECIAL 51910000 27 SY PATCHING CONCRETE BRIDGE DECK OVERLAY WITH MICRO- SILICA MODIFIED CONCRETE 2

STRUCTURE REPAIR  -  (ERI-2-2414-L SFN: 2204754)

0.5 0.5 202 11301 0.5 CY PORTIONS OF STRUCTURE REMOVED, AS PER PLAN 2

133 133 202 98200 133 FT REMOVAL MISC.: JOINT SEAL 2

0.5 0.5 511 34448 0.5 CY CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET)

6 6 512 10100 6 SY SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)

1140 1140 512 10300 1140 SY SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN

133 133 516 31000 133 FT JOINT SEALER

2 2 SPECIAL 51910000 2 SY PATCHING CONCRETE BRIDGE DECK OVERLAY WITH MICRO- SILICA MODIFIED CONCRETE 2

STRUCTURE REPAIR  -  (ERI-2-2414-R SFN: 2204762)

2 2 202 11301 2 CY PORTIONS OF STRUCTURE REMOVED, AS PER PLAN 2

133 133 202 98200 133 FT REMOVAL MISC.: JOINT SEAL 2

2 2 511 34448 2 CY CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET)

25 25 512 10100 25 SY SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)

1140 1140 512 10300 1140 SY SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN

133 133 516 31000 133 FT JOINT SEALER

12 12 SPECIAL 51910000 12 SY PATCHING CONCRETE BRIDGE DECK OVERLAY WITH MICRO- SILICA MODIFIED CONCRETE 2

STRUCTURE REPAIR  -  (ERI-2-2575-L SFN: 2204800)

1.5 1.5 202 11301 1.5 CY PORTIONS OF STRUCTURE REMOVED, AS PER PLAN 2

78 78 202 98200 78 FT REMOVAL MISC.: JOINT SEAL 2

1.5 1.5 511 34448 1.5 CY CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET)

18 18 512 10100 18 SY SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)

78 78 516 31000 78 FT JOINT SEALER

4.5 4.5 SPECIAL 51910000 4.5 SY PATCHING CONCRETE BRIDGE DECK OVERLAY WITH MICRO- SILICA MODIFIED CONCRETE 2

STRUCTURE REPAIR  -  (ERI-2-2575-R SFN: 2204819)

2.5 2.5 202 11301 2.5 CY PORTIONS OF STRUCTURE REMOVED, AS PER PLAN 2

78 78 202 98200 78 FT REMOVAL MISC.: JOINT SEAL 2

2.5 2.5 511 34448 2.5 CY CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET)

30 30 512 10100 30 SY SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)

78 78 516 31000 78 FT JOINT SEALER

4 4 SPECIAL 51910000 4 SY PATCHING CONCRETE BRIDGE DECK OVERLAY WITH MICRO- SILICA MODIFIED CONCRETE 2

STRUCTURE REPAIR   -  (ERI-2-2673-L SFN: 2204851)

78 78 202 98200 78 FT REMOVAL MISC.: JOINT SEAL 2

8 8 512 73500 8 SY TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RESIN

78 78 516 31000 78 FT JOINT SEALER

4 4 518 62200 4 EACH STRUCTURE DRAINAGE, MISC.:  DRAIN INSERT 2

5 5 SPECIAL 51910000 5 SY PATCHING CONCRETE BRIDGE DECK OVERLAY WITH MICRO- SILICA MODIFIED CONCRETE 2

STRUCTURE REPAIR  -  (ERI-2-2673-R SFN: 2204878)

78 78 202 98200 78 FT REMOVAL MISC.: JOINT SEAL 2

78 78 516 31000 78 FT JOINT SEALER

4 4 518 62200 4 EACH STRUCTURE DRAINAGE, MISC.:  DRAIN INSERT 2

4 4 SPECIAL 51910000 4 SY PATCHING CONCRETE BRIDGE DECK OVERLAY WITH MICRO- SILICA MODIFIED CONCRETE 2
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SHEET NUMBER PART.

ITEM
ITEM GRAND

UNIT DESCRIPTION
NO.

SHEET

SEE

3 4 7 8
BR

01/NHS/ EXT TOTAL

STRUCTURE REPAIR  -  (ERI-2-2950-L SFN: 2204932)

79 79 202 98200 79 FT REMOVAL MISC.: JOINT SEAL 2

20 20 512 73500 20 SY TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RESIN

79 79 516 31000 79 FT JOINT SEALER

STRUCTURE REPAIR  -  (ERI-2-2950-R SFN: 2204940)

0.5 0.5 202 11301 0.5 CY PORTIONS OF STRUCTURE REMOVED, AS PER PLAN 2

130 130 202 98200 130 FT REMOVAL MISC.: JOINT SEAL 2

0.5 0.5 511 34448 0.5 CY CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET)

5 5 512 10100 5 SY SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)

62 62 512 73500 62 SY TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RESIN

130 130 516 31000 130 FT JOINT SEALER

3.5 3.5 SPECIAL 51910000 3.5 SY PATCHING CONCRETE BRIDGE DECK OVERLAY WITH MICRO- SILICA MODIFIED CONCRETE 2

STRUCTURE REPAIR  -  (LOR-2-0097-L SFN: 4707818)

76 76 202 98200 76 FT REMOVAL MISC.: JOINT SEAL 2

34 34 512 73500 34 SY TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RESIN

427 427 516 31000 427 FT JOINT SEALER

18.5 18.5 SPECIAL 51910000 18.5 SY PATCHING CONCRETE BRIDGE DECK OVERLAY WITH MICRO- SILICA MODIFIED CONCRETE 2

STRUCTURE REPAIR  -  (LOR-2-0097-R SFN: 4707796)

0.5 0.5 202 11301 0.5 CY PORTIONS OF STRUCTURE REMOVED, AS PER PLAN 2

38 38 202 98200 38 FT REMOVAL MISC.: JOINT SEAL 2

0.5 0.5 511 34448 0.5 CY CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET)

4 4 512 10100 4 SY SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)

38 38 516 31000 38 FT JOINT SEALER

3.5 3.5 SPECIAL 51910000 3.5 SY PATCHING CONCRETE BRIDGE DECK OVERLAY WITH MICRO- SILICA MODIFIED CONCRETE 2

STRUCTURE REPAIR  -  (LOR-2-0333-L SFN: 4707923)

76 76 202 98200 76 FT REMOVAL MISC.: JOINT SEAL 2

76 76 516 31000 76 FT JOINT SEALER

STRUCTURE REPAIR  -  (LOR-2-03333-R SFN: 4707915)

76 76 202 98200 76 FT REMOVAL MISC.: JOINT SEAL 2

20 20 512 73500 20 SY TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RESIN

76 76 516 31000 76 FT JOINT SEALER

4.5 4.5 SPECIAL 51910000 4.5 SY PATCHING CONCRETE BRIDGE DECK OVERLAY WITH MICRO- SILICA MODIFIED CONCRETE 2

MAINTENANCE OF TRAFFIC

240 240 614 11110 240 HOUR LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSISTANCE

4 4 614 11500 4 MNTH WORKSITE TRAFFIC SUPERVISOR

8 8 614 18601 8 SNMT PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN 4

INCIDENTALS

LS 614 11000 LS MAINTAINING TRAFFIC

4 619 16000 4 MNTH FIELD OFFICE, TYPE A

LS 623 10000 LS CONSTRUCTION LAYOUT STAKES AND SURVEYING

LS 624 10000 LS MOBILIZATION
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AUXILIARY & LONG LINE MARKINGS
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LOCATION MILE MILE MILE FT FT MILE MILE MILE MILE MILE FT FT FT FT FT SQ FT EACH EACH FT EACH EACH FT EACH EACH

ERI-2-2403-L  (OVER FRAILEY ROAD) 0.03 0.03 0.03 0.03

ERI-2-2403-R  (OVER FRAILEY ROAD) 0.03 0.03 0.03 0.03

ERI-2-2414-L  (RAILROAD) 0.06 0.06 0.06 0.06

ERI-2-2414-R  (RAILROAD) 0.06 0.06 0.06 0.06

ERI-2-2575-L  (OVER CHAPPEL CREEK) 0.03 0.03 0.03 0.03

ERI-2-2575-R  (OVER CHAPPEL CREEK) 0.03 0.03 0.03 0.03

ERI-2-2673-L  (OVER SUGAR CREEK) 0.02 0.02 0.02 0.02

ERI-2-2673-R  (OVER SUGAR CREEK) 0.02 0.02 0.02 0.02

ERI-2-2950-L  (OVER SR. 60) 0.04 0.04 0.04 0.04

ERI-2-2950-R  (OVER SR. 60) 0.04 0.09 0.09 0.04

LOR-2-0097-L  (OVER VERMILION R.) 0.10 0.10 0.10 0.10

LOR-2-0097-R  (OVER VERMILION R.) 0.10 0.10 0.10 0.10

LOR-2-0333-L  (OVER BAUMHART ROAD) 0.04 0.04 0.04 0.04

LOR-2-0333-R  (OVER BAUMHART ROAD) 0.04 0.04 0.04 0.04

TOTALS TO GENERAL SUMMARY 0.64 0.69 0.69 0.64

RAISED PAVEMENT MARKERS

D
E
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621 621 PRISMATIC RETRO-REFLECTOR TYPES

REMARKS

DETAIL DESCRIPTION

M
A

R
K

E
R
 
R

E
M

O
V

E
D

R
A
I
S

E
D
 
P

A
V

E
M

E
N

T

R
P

M

Y

ONE-WA TWO-WAY 1 MULTILANE UNDIVIDED TYPICAL SPACING
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2 TAPERED ACCEL. LANE

W
H
I
T

E

3 DECELERATION LANE

4 PARALLEL ACCEL LANE

5 MULTILANE DIVIDED/EXPRESSWAY

6 STOP APPROACH

7 2 LANE APPR. WITH TURN LANE

8 THROUGH APPROACH

LOCATION EACH EACH EACH 9 3 LANE APPR. WITH TURN LANE

10 3 LANE DIVIDED TO 2 LANE TRANSITION

ERI-2-2403-L  (OVER FRAILEY ROAD) 11 3 LANE UNDIVIDED TO 2 LANE TRANSITION

ERI-2-2403-R  (OVER FRAILEY ROAD) 12 TWO LANE NARROW BRIDGE

ERI-2-2414-L  (RAILROAD) 13 TWO WAY LEFT TURN LANE

ERI-2-2414-R  (RAILROAD) 14 ONE LANE BRIDGE

ERI-2-2575-L  (OVER CHAPPEL CREEK) 15 HORIZONTAL CURVE

ERI-2-2575-R  (OVER CHAPPEL CREEK) 16 HORIZONTAL CURVE ALT.

ERI-2-2673-L  (OVER SUGAR CREEK) 17 STOP APPROACH ALT.

ERI-2-2673-R  (OVER SUGAR CREEK) 18 FIRE HYDRANT

ERI-2-2950-L  (OVER SR. 60) GAP CENTER LINE AT 80 FT. TYP.

ERI-2-2950-R  (OVER SR. 60)

LOR-2-0097-L  (OVER VERMILION R.) NOTES

LOR-2-0097-R  (OVER VERMILION R.)

LOR-2-0333-L  (OVER BAUMHART ROAD)

LOR-2-0333-R  (OVER BAUMHART ROAD)

TOTALS TO GENERAL SUMMARY 0 0
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ERI-2-2403 (L)   SFN: 2204711   (01/NHS/BR) ERI-2-2403 (R)   SFN: 2204738   (01/NHS/BR)

ITEM EXTENSION QUANTITY UNIT DESCRIPTION REFERENCE SHEET ITEM EXTENSION QUANTITY UNIT DESCRIPTION REFERENCE SHEET

202 11301 1 CY PORTIONS OF STRUCTURE REMOVED, AS PER PLAN 10 202 11301 2 CY PORTIONS OF STRUCTURE REMOVED, AS PER PLAN 11

202 98200 78 FT REMOVAL MISC:  JOINT SEAL 10 202 98200 78 FT REMOVAL MISC:  JOINT SEAL 11

511 34448 1 CY CLASS QC 2 CONCRETE, BRIDGE DECK (PARAPET) 10 511 34448 2 CY CLASS QC 2 CONCRETE, BRIDGE DECK (PARAPET) 11

512 10100 11 SY SEALING OF CONCRETE SURFACES (EPOXY-URETHANE) 10 512 10100 22 SY SEALING OF CONCRETE SURFACES (EPOXY-URETHANE) 11

516 31000 78 FT JOINT SEALER 10 516 31000 78 FT JOINT SEALER 11

SPECIAL 51910000 18 SY PATCHING CONCRETE BRIDGE DECK OVERLAYS WITH MICRO-SILICA MODIFIED CONCRETE 10 SPECIAL 51910000 27 SY PATCHING CONCRETE BRIDGE DECK OVERLAYS WITH MICRO-SILICA MODIFIED CONCRETE 11

ERI-2-2414 (L)   SFN: 2204754   (01/NHS/BR) ERI-2-2414 (R)   SFN: 2204762   (01/NHS/BR)

ITEM EXTENSION QUANTITY UNIT DESCRIPTION REFERENCE SHEET ITEM EXTENSION QUANTITY UNIT DESCRIPTION REFERENCE SHEET

202 11301 0.5 CY PORTIONS OF STRUCTURE REMOVED, AS PER PLAN 12 202 11301 2 CY PORTIONS OF STRUCTURE REMOVED, AS PER PLAN 13

202 98200 133 FT REMOVAL MISC:  JOINT SEAL 12 202 98200 133 FT REMOVAL MISC:  JOINT SEAL 13

511 34448 0.5 CY CLASS QC 2 CONCRETE, BRIDGE DECK (PARAPET) 12 511 34448 2 CY CLASS QC 2 CONCRETE, BRIDGE DECK (PARAPET) 13

512 10100 6 SY SEALING OF CONCRETE SURFACES (EPOXY-URETHANE) 12 512 10100 25 SY SEALING OF CONCRETE SURFACES (EPOXY-URETHANE) 13

512 10300 1140 SY SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN 12 512 10300 1140 SY SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN 13

516 31000 133 FT JOINT SEALER 12 516 31000 133 FT JOINT SEALER 13

SPECIAL 51910000 2 SY PATCHING CONCRETE BRIDGE DECK OVERLAYS WITH MICRO-SILICA MODIFIED CONCRETE 12 SPECIAL 51910000 12 SY PATCHING CONCRETE BRIDGE DECK OVERLAYS WITH MICRO-SILICA MODIFIED CONCRETE 13

ERI-2-2575 (L)   SFN: 2204800   (01/NHS/BR) ERI-2-2575 (R)   SFN: 2204819   (01/NHS/BR)

ITEM EXTENSION QUANTITY UNIT DESCRIPTION REFERENCE SHEET ITEM EXTENSION QUANTITY UNIT DESCRIPTION REFERENCE SHEET

202 11301 1.5 CY PORTIONS OF STRUCTURE REMOVED, AS PER PLAN 14 202 11301 2.5 CY PORTIONS OF STRUCTURE REMOVED, AS PER PLAN 15

202 98200 78 FT REMOVAL MISC:  JOINT SEAL 14 202 98200 78 FT REMOVAL MISC:  JOINT SEAL 15

511 34448 1.5 CY CLASS QC 2 CONCRETE, BRIDGE DECK (PARAPET) 14 511 34448 2.5 CY CLASS QC 2 CONCRETE, BRIDGE DECK (PARAPET) 15

512 10100 18 SY SEALING OF CONCRETE SURFACES (EPOXY-URETHANE) 14 512 10100 30 SY SEALING OF CONCRETE SURFACES (EPOXY-URETHANE) 15

516 31000 78 FT JOINT SEALER 14 516 31000 78 FT JOINT SEALER 15

SPECIAL 51910000 4.5 SY PATCHING CONCRETE BRIDGE DECK OVERLAYS WITH MICRO-SILICA MODIFIED CONCRETE 14 SPECIAL 51910000 4 SY PATCHING CONCRETE BRIDGE DECK OVERLAYS WITH MICRO-SILICA MODIFIED CONCRETE 15

ERI-2-2673 (L)   SFN: 2204851   (01/NHS/BR) ERI-2-2673 (R)   SFN: 2204878   (01/NHS/BR)

ITEM EXTENSION QUANTITY UNIT DESCRIPTION REFERENCE SHEET ITEM EXTENSION QUANTITY UNIT DESCRIPTION REFERENCE SHEET

202 98200 78 FT REMOVAL MISC:  JOINT SEAL 16 202 98200 78 FT REMOVAL MISC:  JOINT SEAL 17

512 73500 8 SY TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RESIN 16 516 31000 78 FT JOINT SEALER 17

516 31000 78 FT JOINT SEALER 16 518 62200 4 EACH STRUCTURE DRAINAGE, MISC:  DRAIN INSERT 17

518 62200 4 EACH STRUCTURE DRAINAGE, MISC:  DRAIN INSERT 16 SPECIAL 51910000 4 SY PATCHING CONCRETE BRIDGE DECK OVERLAYS WITH MICRO-SILICA MODIFIED CONCRETE 17

SPECIAL 51910000 5 SY PATCHING CONCRETE BRIDGE DECK OVERLAYS WITH MICRO-SILICA MODIFIED CONCRETE 16

ERI-2-2950 (L)   SFN: 2204932   (01/NHS/BR) ERI-2-2950 (R)   SFN: 2204940   (01/NHS/BR)

ITEM EXTENSION QUANTITY UNIT DESCRIPTION REFERENCE SHEET ITEM EXTENSION QUANTITY UNIT DESCRIPTION REFERENCE SHEET

202 98200 79 FT REMOVAL MISC:  JOINT SEAL 18 202 11301 0.5 CY PORTIONS OF STRUCTURE REMOVED, AS PER PLAN 19

512 73500 20 SY TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RESIN 18 202 98200 130 FT REMOVAL MISC:  JOINT SEAL 19

516 31000 79 FT JOINT SEALER 18 511 34448 0.5 CY CLASS QC 2 CONCRETE, BRIDGE DECK (PARAPET) 19

512 10100 5 SY SEALING OF CONCRETE SURFACES (EPOXY-URETHANE) 19

512 73500 62 SY TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RESIN 19

516 31000 130 FT JOINT SEALER 19

SPECIAL 51910000 3.5 SY PATCHING CONCRETE BRIDGE DECK OVERLAYS WITH MICRO-SILICA MODIFIED CONCRETE 19

LOR-2-0097 (L)   SFN: 4707818   (01/NHS/BR) LOR-2-0097 (R)   SFN: 4707796   (01/NHS/BR)

ITEM EXTENSION QUANTITY UNIT DESCRIPTION REFERENCE SHEET ITEM EXTENSION QUANTITY UNIT DESCRIPTION REFERENCE SHEET

202 98200 76 FT REMOVAL MISC:  JOINT SEAL 20 202 11301 0.5 CY PORTIONS OF STRUCTURE REMOVED, AS PER PLAN 21

512 73500 34 SY TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RESIN 20 202 98200 38 FT REMOVAL MISC:  JOINT SEAL 21

516 31000 427 FT JOINT SEALER 20 511 34448 0.5 CY CLASS QC 2 CONCRETE, BRIDGE DECK (PARAPET) 21

SPECIAL 51910000 18.5 SY PATCHING CONCRETE BRIDGE DECK OVERLAYS WITH MICRO-SILICA MODIFIED CONCRETE 20 512 10100 4 SY SEALING OF CONCRETE SURFACES (EPOXY-URETHANE) 21

516 31000 38 FT JOINT SEALER 21

SPECIAL 51910000 3.5 SY PATCHING CONCRETE BRIDGE DECK OVERLAYS WITH MICRO-SILICA MODIFIED CONCRETE 21

LOR-2-0333 (L)   SFN: 4707923   (01/NHS/BR) LOR-2-0333 (R)   SFN: 4707915   (01/NHS/BR)

ITEM EXTENSION QUANTITY UNIT DESCRIPTION REFERENCE SHEET ITEM EXTENSION QUANTITY UNIT DESCRIPTION REFERENCE SHEET

202 98200 76 FT REMOVAL MISC:  JOINT SEAL 22 202 98200 76 FT REMOVAL MISC:  JOINT SEAL 23

516 31000 76 FT JOINT SEALER 22 512 73500 20 SY TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RESIN 23

516 31000 76 FT JOINT SEALER 23

SPECIAL 51910000 4.5 SY PATCHING CONCRETE BRIDGE DECK OVERLAYS WITH MICRO-SILICA MODIFIED CONCRETE 23
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BRIDGE DECK DATA ROADWAY DATA

SECTION

ROUTE,

COUNTY,

FILE NUMBER

STRUCTURE
LOCATION BRIDGE TYPE SKEW

(FEET)

BRIDGE LIMITS

(FEET)

DECK WIDTH

(FEET)

PAVEMENT WIDTH

EXISTING APPROACH

(FEET)

SLAB WIDTH

EXISTING APPPROACH

(FEET)

SLAB LENGTH

EXISTING APPROACH

ERI-2-24.03 (L) 2204711 SR. 2 OVER FRAILEY ROAD STEEL BEAM CONTINUOUS 112 39 40 39 25

ERI-2-24.03 (R) 2204738 SR. 2 OVER FRAILEY ROAD STEEL BEAM CONTINUOUS 112 39 40 39 25

ERI-2-24.14 (L) 2204754 SR. 2 OVER NORFOLK SOUTHERN RR STEEL BEAM CONTINUOUS 263 39 40 39 25

ERI-2-24.14 (R) 2204762 SR. 2 OVER NORFOLK SOUTHERN RR STEEL BEAM CONTINUOUS 263 39 40 39 25

ERI-2-25.75 (L) 2204800 SR. 2 OVER CHAPPEL CREEK CONCRETE SLAB CONTINUOUS NONE 106 39 40 39 25

ERI-2-25.75 (R) 2204819 SR. 2 OVER CHAPPEL CREEK CONCRETE SLAB CONTINUOUS NONE 106 39 40 39 25

ERI-2-26.73 (L) 2204851 SR. 2 OVER SUGAR CREEK CONCRETE SLAB CONTINUOUS NONE 54 39 40 39 25

ERI-2-26.73 (R) 2204878 SR. 2 OVER SUGAR CREEK CONCRETE SLAB CONTINUOUS NONE 54 39 40 39 25

ERI-2-29.50 (L) 2204932 SR. 2 OVER SR. 60 STEEL BEAM CONTINUOUS 187 39 40 39 25

ERI-2-29.50 (R) 2204940 SR. 2 OVER SR. 60 STEEL BEAM CONTINUOUS 195 VARIES 66 TO 62 60 VARIES 66 TO 62 25

LOR-2-0.97 (L) 4707818 SR. 2 OVER VERMILION RIVER STEEL BEAM CONTINUOUS NONE 453 38 40 38 25’ 

LOR-2-0.97 (R) 4707796 SR. 2 OVER VERMILION RIVER STEEL BEAM CONTINUOUS NONE 453 38 40 38 25

LOR-2-3.33 (L) 4707923 SR. 2 OVER BAUMHART ROAD STEEL BEAM CONTINUOUS NONE 159 38 40 38 25

LOR-2-3.33 (R) 4707915 SR. 2 OVER BAUMHART ROAD STEEL BEAM CONTINUOUS NONE 159 38 40 38 25
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ALL QUANTITIES CARRIED TO THE STRUCTURE SUMMARY SHEET 
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3’x39’

ITEM 516 - JOINT SEALER

ITEM 202 - REMOVAL MISC: JOINT SEAL
ITEM 516 - JOINT SEALER

ITEM 202 - REMOVAL MISC: JOINT SEAL

TYPICAL PARAPET REPAIR SECTIONS

10"10"

10"

REPAIR TYPE (P1)

(EPOXY-URETHANE)

CONCRETE SURFACES 

ITEM 512 - SEALING OF 
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PLAN VIEW

2°

T/T PARAPET

39’-0"

ITEM QUANTITY UNIT DESCRIPTION   SFN: 2204711

202 1 CY PORTIONS OF STRUCTURE REMOVED, AS PER PLAN

202 78 FT REMOVAL MISC: JOINT SEAL

511 1 CY CLASS QC 2 CONCRETE, BRIDGE DECK (PARAPET)

512 11 SY SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)

516 78 FT JOINT SEALER

SPECIAL 18 SY PATCHING CONCRETE BRIDGE DECK OVERLAYS WITH MICRO-SILICA MODIFIED CONCRETE

LEGEND:

: INDICATES MICRO-SILICA MODIFIED CONCRETE PATCH LOCATION

: INDICATES PARAPET REPAIR LOCATION

DECK

PARAPET

ITEM 512 - SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)

ITEM 511 - CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET)

ITEM 202 - PORTIONS OF STRUCTURE REMOVED, AS PER PLAN

4) REPAIR TYPE (P1) INCLUDES THE FOLLOWING ITEMS:

ITEM 516 - JOINT SEALER.

3) SEAL JOINT BETWEEN APPROACH SLAB AND DECK WITH RUBBERIZED CRACK SEALER USING

2) ALL SEALING SHALL BE PERFORMED AFTER ALL REPAIRS ARE MADE.

1) ALL EXISTING REINFORCING STEEL SHALL BE PRESERVED.

NOTES:
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ITEM 516 - JOINT SEALER

ITEM 202 - REMOVAL MISC: JOINT SEAL

ITEM 516 - JOINT SEALER

ITEM 202 - REMOVAL MISC: JOINT SEAL

REPAIR TYPE (P1)

(EPOXY-URETHANE)

CONCRETE SURFACES 

ITEM 512 - SEALING OF 
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PLAN VIEW

2°

T/T PARAPET

39’-0"

ITEM QUANTITY UNIT DESCRIPTION   SFN: 2204738

202 2 CY PORTIONS OF STRUCTURE REMOVED, AS PER PLAN

202 78 FT REMOVAL MISC: JOINT SEAL

511 2 CY CLASS QC 2 CONCRETE, BRIDGE DECK (PARAPET)

512 22 SY SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)

516 78 FT JOINT SEALER

SPECIAL 27 SY PATCHING CONCRETE BRIDGE DECK OVERLAYS WITH MICRO-SILICA MODIFIED CONCRETE

DECK

PARAPET
LEGEND:

: INDICATES MICRO-SILICA MODIFIED CONCRETE PATCH LOCATION

: INDICATES PARAPET REPAIR LOCATION

ITEM 512 - SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)

ITEM 511 - CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET)

ITEM 202 - PORTIONS OF STRUCTURE REMOVED, AS PER PLAN

4) REPAIR TYPE (P1) INCLUDES THE FOLLOWING ITEMS:

ITEM 516 - JOINT SEALER.

3) SEAL JOINT BETWEEN APPROACH SLAB AND DECK WITH RUBBERIZED CRACK SEALER USING

2) ALL SEALING SHALL BE PERFORMED AFTER ALL REPAIRS ARE MADE.

1) ALL EXISTING REINFORCING STEEL SHALL BE PRESERVED.

NOTES:
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ALL QUANTITIES CARRIED TO THE STRUCTURE SUMMARY SHEET 
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TYPICAL PARAPET REPAIR SECTIONS

10"10"

10"

(EPOXY-URETHANE)

CONCRETE SURFACES 

ITEM 512 - SEALING OF 

ITEM 516 - JOINT SEALER

ITEM 202 - REMOVAL MISC: JOINT SEAL

ITEM 516 - JOINT SEALER

ITEM 202 - REMOVAL MISC: JOINT SEAL

BRIDGE DECKS WITH HMWM RESIN

ITEM 512 - SEALING CONCRETE 

REPAIR TYPE (P1)

24’-0"

PLAN VIEW

T/T PARAPETS 

39’-0"

ITEM QUANTITY UNIT DESCRIPTION   SFN: 2204754

202 0.5 CY PORTIONS OF STRUCTURE REMOVED, AS PER PLAN

202 133 FT REMOVAL MISC: JOINT SEAL

511 0.5 CY CLASS QC 2 CONCRETE, BRIDGE DECK (PARAPET)

512 6 SY SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)

512 1140 SY SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN

516 133 FT JOINT SEALER

SPECIAL 2 SY PATCHING CONCRETE BRIDGE DECK OVERLAYS WITH MICRO-SILICA MODIFIED CONCRETE

NO
RF

O
LK 

SO
UTHERN 

RAI
LRO

AD

SLAB SLAB

| WESTBOUND SR. 2

DECK

PARAPET
LEGEND:

: INDICATES MICRO-SILICA MODIFIED CONCRETE PATCH LOCATION

: INDICATES PARAPET REPAIR LOCATION

ITEM 512 - SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)

ITEM 511 - CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET)

ITEM 202 - PORTIONS OF STRUCTURE REMOVED, AS PER PLAN

4) REPAIR TYPE (P1) INCLUDES THE FOLLOWING ITEMS:

ITEM 516 - JOINT SEALER.

3) SEAL JOINT BETWEEN APPROACH SLAB AND BACKWALL WITH RUBBERIZED CRACK SEALER USING

2) ALL SEALING SHALL BE PERFORMED AFTER ALL REPAIRS ARE MADE.

1) ALL EXISTING REINFORCING STEEL SHALL BE PRESERVED.

NOTES:
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TYPICAL PARAPET REPAIR SECTIONS

10"10"

10"

(EPOXY-URETHANE)

CONCRETE SURFACES 

ITEM 512 - SEALING OF 

ITEM 516 - JOINT SEALER

ITEM 202 - REMOVAL MISC: JOINT SEALITEM 516 - JOINT SEALER

ITEM 202 - REMOVAL MISC: JOINT SEAL

BRIDGE DECKS WITH HMWM RESIN

ITEM 512 - SEALING CONCRETE 

REPAIR TYPE (P1)

24’-0"

PLAN VIEW

T/T PARAPETS

39’-0"

ITEM QUANTITY UNIT DESCRIPTION   SFN: 2204762

202 2 CY PORTIONS OF STRUCTURE REMOVED, AS PER PLAN

202 133 FT REMOVAL MISC: JOINT SEAL

511 2 CY CLASS QC 2 CONCRETE, BRIDGE DECK (PARAPET)

512 25 SY SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)

512 1140 SY SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN

516 133 FT JOINT SEALER

SPECIAL 12 SY PATCHING CONCRETE BRIDGE DECK OVERLAYS WITH MICRO-SILICA MODIFIED CONCRETE

NO
RF

O
LK 

SO
UTHERN 

RAI
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AD

SLABSLAB

| EASTBOUND SR. 2

DECK

PARAPET
LEGEND:

: INDICATES MICRO-SILICA MODIFIED CONCRETE PATCH LOCATION

: INDICATES PARAPET REPAIR LOCATION

ITEM 512 - SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)

ITEM 511 - CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET)

ITEM 202 - PORTIONS OF STRUCTURE REMOVED, AS PER PLAN

4) REPAIR TYPE (P1) INCLUDES THE FOLLOWING ITEMS:

ITEM 516 - JOINT SEALER.

3) SEAL JOINT BETWEEN APPROACH SLAB AND BACKWALL WITH RUBBERIZED CRACK SEALER USING

2) ALL SEALING SHALL BE PERFORMED AFTER ALL REPAIRS ARE MADE.

1) ALL EXISTING REINFORCING STEEL SHALL BE PRESERVED.

NOTES:
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TYPICAL PARAPET REPAIR SECTIONS

10"10"

10"

REPAIR TYPE (P1)

(EPOXY-URETHANE)

CONCRETE SURFACES 

ITEM 512 - SEALING OF 

4"

9"
REPAIR TYPE (P2)

ITEM 516 - JOINT SEALER

ITEM 202 - REMOVAL MISC: JOINT SEAL
ITEM 516 - JOINT SEALER

ITEM 202 - REMOVAL MISC: JOINT SEAL
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PLAN VIEW

 

24’-0"

T/T PARAPETS

39’-0"

ITEM QUANTITY UNIT DESCRIPTION   SFN: 2204800

202 1.5 CY PORTIONS OF STRUCTURE REMOVED, AS PER PLAN

202 78 FT REMOVAL MISC: JOINT SEAL

511 1.5 CY CLASS QC 2 CONCRETE, BRIDGE DECK (PARAPET)

512 18 SY SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)

516 78 FT JOINT SEALER

SPECIAL 4.5 SY PATCHING CONCRETE BRIDGE DECK OVERLAYS WITH MICRO-SILICA MODIFIED CONCRETE

LEGEND:

: INDICATES MICRO-SILICA MODIFIED CONCRETE PATCH LOCATION

: INDICATES PARAPET REPAIR LOCATIONS

DECK

PARAPETPARAPET

ITEM 512 - SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)

ITEM 511 - CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET)

ITEM 202 - PORTIONS OF STRUCTURE REMOVED, AS PER PLAN

4) REPAIR TYPES (P1 & P2) INCLUDE THE FOLLOWING ITEMS:

ITEM 516 - JOINT SEALER.

3) SEAL JOINT BETWEEN APPROACH SLAB AND DECK WITH RUBBERIZED CRACK SEALER USING

2) ALL SEALING SHALL BE PERFORMED AFTER ALL REPAIRS ARE MADE.

1) ALL EXISTING REINFORCING STEEL SHALL BE PRESERVED.

NOTES:
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TYPICAL PARAPET REPAIR SECTIONS
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REPAIR TYPE (P1)
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ITEM 512 - SEALING OF 
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ITEM 516 - JOINT SEALER

ITEM 202 - REMOVAL MISC: JOINT SEAL
ITEM 516 - JOINT SEALER

ITEM 202 - REMOVAL MISC: JOINT SEAL

6
/
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J

V

K
R

B

PLAN VIEW

ITEM QUANTITY UNIT DESCRIPTION   SFN: 2204819

202 2.5 CY PORTIONS OF STRUCTURE REMOVED, AS PER PLAN

202 78 FT REMOVAL MISC: JOINT SEAL

511 2.5 CY CLASS QC 2 CONCRETE, BRIDGE DECK (PARAPET)

512 30 SY SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)

516 78 FT JOINT SEALER

SPECIAL 4 SY PATCHING CONCRETE BRIDGE DECK OVERLAYS WITH MICRO-SILICA MODIFIED CONCRETE

 

24’-0"

T/T PARAPETS

39’-0"

DECK

PARAPET
LEGEND:

: INDICATES MICRO-SILICA MODIFIED CONCRETE PATCH LOCATION

: INDICATES PARAPET REPAIR LOCATION

ITEM 512 - SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)

ITEM 511 - CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET)

ITEM 202 - PORTIONS OF STRUCTURE REMOVED, AS PER PLAN

4) REPAIR TYPE (P1) INCLUDES THE FOLLOWING ITEMS:

ITEM 516 - JOINT SEALER.

3) SEAL JOINT BETWEEN APPROACH SLAB AND DECK WITH RUBBERIZED CRACK SEALER USING

2) ALL SEALING SHALL BE PERFORMED AFTER ALL REPAIRS ARE MADE.

1) ALL EXISTING REINFORCING STEEL SHALL BE PRESERVED.

NOTES:



D
E
S
I
G

N
 

A
G

E
N

C
Y

D
A

T
E

S
T

R
U

C
T

U
R

E
 
F
I
L

E
 

N
U

M
B

E
R

R
E

V
I
E

W
E

D

R
E

V
I
S

E
D

D
R

A
W

N

 
 
 

C
H

E
C

K
E

D

D
E
S
I
G

N
E

D

O
D

O
T
 

D
I
S

T
R
I
C

T
 
T

H
R

E
E
 

O
F
F
I
C

E

O
F
 
P

L
A

N
N
I
N

G
 

A
N

D
 
E

N
G
I
N

E
E

R
I
N

G

P
L

A
N
 

V
I
E

W

 

 

 

2
2
0
4
8
5
1

E
R
I
-
2
-
2
6
7
3

L

S
R
 
2
 

O
V

E
R
 
S

U
G

A
R
 
C

R
E

E
K

| SR 2 WESTBOUND

ALL QUANTITIES CARRIED TO THE STRUCTURE SUMMARY SHEET 
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PLAN VIEW

 

24’-0"

T/T PARAPETS

39’-0"

ITEM 518 - STRUCTURE DRAINAGE, MISC: DRAIN INSERT

ALL WORK SHOWN IN THIS DETAIL TO BE INCLUDED WITH 

MISC: DRAIN INSERT, (4 PLACES)

ITEM 518 - STRUCTURE DRAINAGE, 

ITEM QUANTITY UNIT DESCRIPTION   SFN: 2204851

202 78 FT REMOVAL MISC: JOINT SEAL

512 8 SY TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RESIN

516 78 FT JOINT SEALER

518 4 EACH STRUCTURE DRAINAGE, MISC: DRAIN INSERT

SPECIAL 5 SY PATCHING CONCRETE BRIDGE DECK OVERLAYS WITH MICRO-SILICA MODIFIED CONCRETE

DECK

PARAPET

LEGEND:

: INDICATES MICRO-SILICA MODIFIED CONCRETE PATCH LOCATION

ITEM 516 - JOINT SEALER.

2) SEAL JOINT BETWEEN APPROACH SLAB AND DECK WITH RUBBERIZED CRACK SEALER USING

1) AN ADDITIONAL QUANTITY OF ITEM 512 IS INCLUDED FOR SEALING WIDE CRACKS IN DECK WITH GRAVITY FED RESIN.

NOTES:
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PLAN VIEW

 

24’-0"

T/T PARAPETS

39’-0"

MISC: DRAIN INSERT, (4 PLACES)

ITEM 518 - STRUCTURE DRAINAGE, 

ITEM 518 - STRUCTURE DRAINAGE, MISC: DRAIN INSERT

ALL WORK SHOWN IN THIS DETAIL TO BE INCLUDED WITH 

ITEM QUANTITY UNIT DESCRIPTION   SFN: 2204878

202 78 FT REMOVAL MISC: JOINT SEAL

516 78 FT JOINT SEALER

518 4 EACH STRUCTURE DRAINAGE, MISC: DRAIN INSERT

SPECIAL 4 SY PATCHING CONCRETE BRIDGE DECK OVERLAYS WITH MICRO-SILICA MODIFIED CONCRETE

DECK

PARAPET

LEGEND:

: INDICATES MICRO-SILICA MODIFIED CONCRETE PATCH LOCATION

ITEM 516 - JOINT SEALER.

1) SEAL JOINT BETWEEN APPROACH SLAB AND DECK WITH RUBBERIZED CRACK SEALER USING

NOTES:



D
E
S
I
G

N
 

A
G

E
N

C
Y

D
A

T
E

S
T

R
U

C
T

U
R

E
 
F
I
L

E
 

N
U

M
B

E
R

R
E

V
I
E

W
E

D

R
E

V
I
S

E
D

D
R

A
W

N

 
 
 

C
H

E
C

K
E

D

D
E
S
I
G

N
E

D

O
D

O
T
 

D
I
S

T
R
I
C

T
 
T

H
R

E
E
 

O
F
F
I
C

E

O
F
 
P

L
A

N
N
I
N

G
 

A
N

D
 
E

N
G
I
N

E
E

R
I
N

G

P
L

A
N
 

V
I
E

W
D
J

V

18

23

K
R

B

6
/
2
9
/
15

2
2
0
4
9
3
2

J
W

S
A

C
M

E
R
I
-
2
-
2
9
5
0

L

 

 
 

S
R
 
2
 

O
V

E
R
 
S

R
 
6
0

PLAN VIEW

| SR 60 NORTHBOUND| SR 60 SOUTHBOUND

| SR 2 WESTBOUND

SLAB SLAB

APPROACH

25’

BRIDGE LIMITS

187’

APPROACH

25’

D
0

3
-

B
H
-
F

Y
2

0
1
6
(
B
)

ALL QUANTITIES CARRIED TO THE STRUCTURE SUMMARY SHEET 

I:
\

p
r
o
j
e
c
t
s
\

8
7

6
9
4
\
s
t
r
u
c
t
u
r
e
s
\

E
R
I-

2
 

S
t
r
u
c
t
u
r
e
s
\

8
7

6
9
4

G
P

0
0
1
-
E

R
I-

2
-
2
9
5
0
.d

g
n

ITEM 516 - JOINT SEALER

ITEM 202 - REMOVAL MISC: JOINT SEAL

T/T PARAPETS

39’-0"

 

24’

ITEM 516 - JOINT SEALER

ITEM 202 - REMOVAL MISC: JOINT SEAL

HAS BEEN INCLUDED AND SHALL BE PLACED AS DIRECTED BY THE ENGINEER

2) ITEM 512 - TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RESIN (15 x 12’ x 1’ = 20 SY) 

ITEM 516 - JOINT SEALER.

1) SEAL JOINT BETWEEN APPROACH SLAB AND BACKWALL WITH RUBBERIZED CRACK SEALER USING

NOTES:

ITEM QUANTITY UNIT DESCRIPTION   SFN: 2204932

202 79 FT REMOVAL MISC: JOINT SEAL

512 20 SY TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RESIN

516 79 FT JOINT SEALER

8°
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TYPICAL PARAPET REPAIR SECTIONS

10"10"

10"

(EPOXY-URETHANE)

CONCRETE SURFACES 

ITEM 512 - SEALING OF 

REPAIR TYPE (P1)

ITEM 516 - JOINT SEALER

ITEM 202 - REMOVAL MISC: JOINT SEAL

ITEM 516 - JOINT SEALER

ITEM 202 - REMOVAL MISC: JOINT SEAL

8°

 

24’

T/T PARAPETS

62’

T/T PARAPETS

66’

ITEM QUANTITY UNIT DESCRIPTION   SFN: 2204940

202 0.5 CY PORTIONS OF STRUCTURE REMOVED, AS PER PLAN

202 130 FT REMOVAL MISC: JOINT SEAL

511 0.5 CY CLASS QC 2 CONCRETE, BRIDGE DECK (PARAPET)

512 5 SY SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)

512 62 SY TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RESIN

516 130 FT JOINT SEALER

SPECIAL 3.5 SY PATCHING CONCRETE BRIDGE DECK OVERLAYS WITH MICRO-SILICA MODIFIED CONCRETE

LEGEND:

: INDICATES MICRO-SILICA MODIFIED CONCRETE PATCH LOCATION

: INDICATES PARAPET REPAIR LOCATION

DECK

PARAPET

OR AS OTHERWISE DIRECTED BY THE ENGINEER.

& 1’ WIDE x 2x LENGTH OF BRIDGE TO CLOSE UP CLOSURE POUR (WEARING SURFACE CONSTRUCTION JOINT)

5) ITEM 512 - TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RESIN (14 x 12’ x 1’ = 19 SY)

ITEM 512 - SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)

ITEM 511 - CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET)

ITEM 202 - PORTIONS OF STRUCTURE REMOVED, AS PER PLAN

4) REPAIR TYPE (P1) INCLUDES THE FOLLOWING ITEMS:

ITEM 516 - JOINT SEALER.

3) SEAL JOINT BETWEEN APPROACH SLAB AND BACKWALL WITH RUBBERIZED CRACK SEALER USING

2) ALL SEALING SHALL BE PERFORMED AFTER ALL REPAIRS ARE MADE.

1) ALL EXISTING REINFORCING STEEL SHALL BE PRESERVED.

NOTES:
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ITEM 516 - JOINT SEALER

ITEM 202 - REMOVAL MISC: JOINT SEAL

ITEM 516 - JOINT SEALER

ITEM 202 - REMOVAL MISC: JOINT SEAL

 

24’
T/T PARAPETS

38’

ITEM QUANTITY UNIT DESCRIPTION   SFN: 4707818

202 76 FT REMOVAL MISC: JOINT SEAL

512 34 SY TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RESIN

516 427 FT JOINT SEALER

SPECIAL 18.5 SY PATCHING CONCRETE BRIDGE DECK OVERLAYS WITH MICRO-SILICA MODIFIED CONCRETE

LEGEND:

: INDICATES MICRO-SILICA MODIFIED CONCRETE PATCH LOCATION

5) THE REST AREA ENTRANCE RAMP BEGINS JUST TO THE WEST OF THE STRUCTURE.

OR AS OTHERWISE DIRECTED BY THE ENGINEER.

FORWARD APPROACH: (180’ X 1’) 

DRIVING LANE TRANSVERSE CRACKS: 10 PLACES (12’ X 1’) 

4) ITEM 512 - TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RESIN 

APPROACH PAVEMENT REPAIRS AS DIRECTED BY THE ENGINEER.

3) AN ADDITIONAL QUANTITY OF ITEM 516 - JOINT SEALER HAS BEEN INCLUDED FOR 

ITEM 516 - JOINT SEALER.

2) SEAL JOINT BETWEEN APPROACH SLAB AND BACKWALL WITH RUBBERIZED CRACK SEALER USING

1) ALL EXISTING REINFORCING STEEL SHALL BE PRESERVED.

NOTES:
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4’x8’

EXISTING ASPHALT OVERLAY

APPROACH

25’

BRIDGE LIMITS

453’

APPROACH
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SLAB SLAB

| SR 2 EASTBOUND
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TYPICAL PARAPET REPAIR SECTIONS

ITEM 516 - JOINT SEALER

ITEM 202 - REMOVAL MISC: JOINT SEAL

16"

(EPOXY-URETHANE)

CONCRETE SURFACES 

ITEM 512 - SEALING OF 

12"

REPAIR TYPE (P1)

12"

 

29’

T/T PARAPETS

38’
 

24’

ITEM QUANTITY UNIT DESCRIPTION   SFN: 4707796

202 0.5 CY PORTIONS OF STRUCTURE REMOVED, AS PER PLAN

202 38 FT REMOVAL MISC: JOINT SEAL

511 0.5 CY CLASS QC 2 CONCRETE, BRIDGE DECK (PARAPET)

512 4 SY SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)

516 38 FT JOINT SEALER

SPECIAL 3.5 SY PATCHING CONCRETE BRIDGE DECK OVERLAYS WITH MICRO-SILICA MODIFIED CONCRETE

LEGEND:

: INDICATES MICRO-SILICA MODIFIED CONCRETE PATCH LOCATION

: INDICATES PARAPET REPAIR LOCATION

DECK

PARAPET

5) THE REST AREA EXIT RAMP MERGES WITH THE DRIVING LANE IMMEDIATELY PRIOR TO APPROACHING THE STRUCTURE.

ITEM 512 - SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)

ITEM 511 - CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET)

ITEM 202 - PORTIONS OF STRUCTURE REMOVED, AS PER PLAN

4) REPAIR TYPE (P1) INCLUDES THE FOLLOWING ITEMS:

ITEM 516 - JOINT SEALER.

3) SEAL JOINT BETWEEN APPROACH SLAB AND BACKWALL WITH RUBBERIZED CRACK SEALER USING

2) ALL SEALING SHALL BE PERFORMED AFTER ALL REPAIRS ARE MADE.

1) ALL EXISTING REINFORCING STEEL SHALL BE PRESERVED.

NOTES:
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PLAN VIEW

ITEM QUANTITY UNIT DESCRIPTION   SFN: 4707923

202 76 FT REMOVAL MISC: JOINT SEAL

516 76 FT JOINT SEALER

T/T PARAPETS

38’

ITEM 516 - JOINT SEALER.

SEAL JOINT BETWEEN APPROACH SLAB AND BACKWALL WITH RUBBERIZED CRACK SEALER USING

NOTES:
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ITEM 516 - JOINT SEALER

ITEM 202 - REMOVAL MISC: JOINT SEAL

ITEM 516 - JOINT SEALER

ITEM 202 - REMOVAL MISC: JOINT SEAL

PLAN VIEW

T/T PARAPETS

38’

ITEM QUANTITY UNIT DESCRIPTION   SFN: 4707915

202 76 FT REMOVAL MISC: JOINT SEAL

512 20 SY TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RESIN

516 76 FT JOINT SEALER

SPECIAL 4.5 SY PATCHING CONCRETE BRIDGE DECK OVERLAYS WITH MICRO-SILICA MODIFIED CONCRETE

: INDICATES MICRO-SILICA MODIFIED CONCRETE PATCH LOCATION

LEGEND:

OR AS OTHERWISE DIRECTED BY THE ENGINEER.

3) ITEM 512 - TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RESIN (15 x 12’ x 1’ = 20 SY) 

ITEM 516 - JOINT SEALER.

2)  SEAL JOINT BETWEEN APPROACH SLAB AND BACKWALL WITH RUBBERIZED CRACK SEALER USING

1) ALL EXISTING REINFORCING STEEL SHALL BE PRESERVED.

NOTES:
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