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LATITUDE: 40°54'10"

LOCATION MAP

UTILITIES:

LISTED BELOW ARE ALL UTILITIES LOCATED WITHIN THE PROJECT
CONSTRUCTION LIMITS TOGETHER WITH THEIR RESPECTIVE OWNERS:

COMMUNICATION
FRONTIER COM
ATTN: RANDY HOWARD
6223 NORWALK ROAD

MEDINA, OH 44256
330.722.9586

FIBER OPTIC
AMERICAN ELECTRIC POWER
700 MORRISON ROAD
GAHANNA, OH 43230
614.716.2531

NOTES:

LONGITUDE: 82°09'58"

ELECTRIC

OHIO EDISON

ATTN: TRAVIS BALLOG
1717 ASHLAND ROAD
MANSFIELD, OH 44905
330.730.8942

THE LOCATION OF THE UNDERGROUND UTILITIES
SHOWN ON THE PLANS ARE OBTAINED FROM THE
OWNER OF THE UTILITIES AS REQUIRED BY
SECTION 153.64 O.R.C.

CONVENTIONAL SYMBOLS

County Line
Township Line
Section Line
Corporation Line

Ditch / Creek (Ex)
Ditch / Creek (Pr)

Fence Line (Ex)

Center Line

Right of Way (Ex)
Right of Way (Pr)

Standard Highway Ease.(Ex)

Standard Highway Ease.(Pr)
Temporary Right of Way

Channel Ease. (Pr)

Utility Ease. (Ex)
Railroad
Guardrail (Ex)
Construction Limits

Edge of Pavement (Ex)
Edge of Pavement (Pr)

X x—(Pr) % % Tree Line (Ex)
— Ownership Hook SymboIZ, Example
Ex R/W Property Line Symbol /7, Example
R/W Break Line Symbol /\;, Example
Ex SH Tree (Pr) E:} Tree (Ex @Shrub (Ex) {E}
SH Tree (Remove) % , Shrub (Remove) %
TMP Evergreen (Ex) € , Stump [T\
CH Evergreen (Remove) % , Stump (Remove) K
Ex U Wetland (Pr) ~ , Grass (Pr) 4 , Aerial Target

Yo ¢ I I I

o o oo o o (Prlv v

Telephone Pole (Ex)
Light Pole (Ex) ¢

Edge of Shoulder (Ex)
Edge of Shoulder ( Pr)

Post (Ex) O, Mailbox (Ex)
Light (Ex) Ir, Telephone Marker (Ex) 4TEL
Fire Hydrant (Ex) /?L)\, Water Meter (Ex) @
Water Valve (Ex) i , Utility Valve Unknown (Ex.) &)
gg, Power Pole (Ex) gZ?

RIGHT OF WAY
LEGEND SHEET

ASD-/71-13.

ASHLAND COUNTY
JACKSON TOWNSHIP
SE QUARTER, SECTION 33, SW QUARTER, SECTION 34

TI-23-N, R-15-W

INDEX OF SHEETS:

LEGEND SHEET

CENTERLINE PLAT

PROPERTY MAP

SUMMARY OF RIGHT OF WAY
TOPO SHEET

BOUNDARY SHEET

TYPES OF TITLE LEGEND:
CH = CHANNEL EASEMENT

CY Y Y Y Y Y Y Y Y Y Y Y Y Y

8} , Mailbox (Pr)

SURVEYOR'S SEAL

o
. /io

4

JEGISTERED J
VIRINY VRS
//IIS/ONAL S\\\\\\

Prpyppyann?

PROJECT DESCRIPTION

THIS PROJECT INCLUDES THE REHABILITATION OF AN EXISTING 82"
DIAMETER CORRUGATED PLASTIC PIPE UNDER INTERSTATE ROUTE 71
WITH JOINT AND OTHER MISCELLANEOUS REPAIRS.

STATE JOB NUMBER
439616
FEDERAL PROJECT NUMBER
E250522
STRUCTURE KEY
7 5 RESIDENTIAL
COMMERCIAL
OUT-BUILDING
PLANS PREPARED BY:

FIRM NAME : ODOT DISTRICT 3

R/W DESIGNER: EMILY STEPHAN

R/W REVIEWER: JAMIE DARR

FIELD REVIEWER: EMILY STEPHAN
PRELIMINARY FIELD REVIEW DATE:

OWNERSHIP UPDATED BY: EMILY STEPHAN

DATE COMPLETED:
RW.1 FIELD REVIEWER: EMILY STEPHAN
RW.2-RW.3 FINAL FIELD REVIEW DATE:
RW.4 FINAL R/W PLAN DATE:
RW.5
RW.6
RW.7

UNDERGROUND UTILITIES

Contact Two Working Days
Before You Dig

-
OHI0811.0r
P\/ Befo§You Doig g

OHIO811, 8-1-1, or 1-800-362-2764
(Non-members must be called directly)

I, JAMIE DARR, P.S. HAVE CONDUCTED A SURVEY OF THE EXISTING CONDITIONS FOR THE OHIO DEPARTMENT OF TRANSPORTATION IN JANUARY, 2025.
THE RESULTS OF THAT SURVEY ARE CONTAINED HEREIN.

UNDERGROUND UTILITY LOCATIONS ARE SHOWN FOR INFORMATION PURPOSES ONLY. THEIR LOCATION AS MARKED ON THE GROUND BY

THE UTILITY COMPANY OR THEIR REPRESENTATIVES PER OHIO811 NUMBER A436101720 AND A436101723 WAS SURVEYED AND MAPPED AS PART

OF THIS PROJECT. | FOLLOWED OHIO811 UTILITY DAMAGE PREVENTION LAWS AND HAVE NO DIRECT KNOWLEDGE OR CONTROL OF HOW THESE MARKS
WERE PLACED, NOR KNOWLEDGE OF THE ACCURACY AS TO THEIR INTENDED DEPICTION OF SUBSURFACE UTILITY FACILITIES. SEE THE AFFIXED SURVEY
PARAMETERS NOTE ON THE CENTERLINE PLATS FOR THE HORIZONTAL AND VERTICAL SURVEY PARAMETERS USED FOR THIS PROJECT.

AS PART OF THIS PROJECT | HAVE REESTABLISHED THE LOCATIONS OF THE EXISTING BOUNDARY LINES AND CENTERLINE OF EXISTING RIGHT OF

WAY OF I.R. 71 FOR PROPERTY TAKES CONTAINED HEREIN.

AS PART OF THIS PROJECT | HAVE ESTABLISHED THE PROPOSED BOUNDARY LINES, CALCULATED THE GROSS TAKE, PRESENT

ROAD OCCUPIED (PRO), NET TAKE, AND NET RESIDUE; AS WELL AS PREPARED THE LEGAL DESCRIPTIONS NECESSARY TO ACQUIRE THE

PARCELS SHOWN HEREIN.

AS PART OF THIS WORK, RIGHT OF WAY MONUMENTS WILL BE SET AT THE LOCATIONS SHOWN HEREIN PER THE MEMORANDUM OF

UNDERSTANDING BETWEEN THE BOARD OF REGISTRATION FOR ENGINEERS AND SURVEYORS AND THE OHIO DEPARTMENT OF TRANSPORTATION
DATED 9-22-2010.

ALL OF MY WORK CONTAINED HEREIN WAS CONDUCTED IN ACCORDANCE WITH OHIO ADMINISTRATIVE CODE 4733-37 COMMONLY KNOWN

AS "MINIMUM STANDARDS FOR BOUNDARY SURVEYS IN THE STATE OF OHIO" UNLESS SO NOTED. THE WORDS | AND MY AS USED HEREIN ARE TO
MEAN EITHER MYSELF OR SOMEONE WORKING UNDER MY DIRECT SUPERVISION.

JAMIE D. DARR, PROFESSIONAL SURVEYOR NO. 5-7755
OHIO DEPARTMENT OF TRANSPORTATION DISTRICT THREE

DATE:

RIGHT OF WAY
LEGEND SHEET - ASD-71-13.75
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SURVEYING PARAMETERS

PRIMARY PROJECT CONTROL MONUMENTS GOVERN ALL POSITIONING ON ODOT PROJECTS.
SEE SHEET RW.3 OF THE PLANS FOR A TABLE CONTAINING PROJECT CONTROL INFORMATION.

USE THE FOLLOWING PROJECT CONTROL, VERTICAL POSITIONING, AND HORIZONTAL
POSITIONING PARAMETERS FOR ALL SURVEYING:

PROJECT CONTROL
POSITIONING METHOD: GPS OBSERVATIONS PER THE ODOT VRS NETWORK
MONUMENT TYPE: TYPE B

VERTICAL POSITIONING
ORTHOMETRIC HEIGHT DATUM: NAVD88
GEOID: GEOID12B

HORIZONTAL POSITIONING
REFERENCE FRAME: NAD83 (2011 ADJ, 2010.0)
ELLIPSOID: GRS 80

COORDINATE SYSTEM: O.D.O.T. ASHLAND OCCS
ASHLAND OCCS PROJECTION PARAMETERS:
PROJECTION: TRANSVERSE MERCATOR

CENTRAL LATITUDE: N 39°39'00"

CENTRAL LONGITUDE: W 277°42'00"

FALSE NORTHING: 0 METERS

FALSE EASTING: 50,000 METERS

PROJECTION SCALE FACTOR: 1.000028

PROJECT COORDINATES SHOWN IN U.S. SURVEY FEET

USE THE POSITIONING METHODS AND MONUMENT TYPE USED IN THE ORIGINAL SURVEY

TO RESTORE ALL MONUMENTS RELATED TO PRIMARY PROJECT CONTROL THAT ARE DAMAGED
OR DESTROYED BY CONSTRUCTION ACTIVITIES. RESTORE THE DAMAGED OR DESTROYED
MONUMENTS IN ACCORDANCE WITH CMS 623.

ODOT CONSTRUCTION AND MATERIAL SPECIFICATIONS ITEM 623 WILL GOVERN CONSTRUCTION
SURVEYING ACTIVITY.

THE FOLLOWING MONUMENT VERIFICATION REPORT(S) WILL BE REQUIRED:
623.04a PRECONSTRUCTION MONUMENT VERIFICATION AND REPORT
623.04b POST CONSTRUCTION MONUMENT VERIFICATION AND REPORT

690

MONUMENT LEGEND

700

o EXISTING R/W MONUMENT BOX

5 RAILROAD SPIKE FOUND
& RAILROAD SPIKE SET
orrr. [RON PIN FOUND
oLrr [RON PIN FOUND W/ ID CAP
e.~s. [RON PIN SET W/ ID CAP
©rF. |RON PIPE FOUND
©rs. |[RON PIPE SET
orkF P.K. NAIL FOUND
-rks. P.K. NAIL SET

RECEIVED ,20
RECORDED ,20
PAGE
COUNTY RECORDER

M PROPOSED R/W MONUMENT BOX
© EXISTING CONCRETE MONUMENT
® PROPOSED CONCRETE MONUMENT

ASHLAND COUNTY
JACKSON TOWNSHIP
SE QUARTER, SECTION 33; SW QUARTER, SECTION 34
T-23-N, R-15-W

BASIS FOR BEARINGS:

ALL BEARINGS SHOWN ARE FOR PROJECT USE ONLY.

THE BEARINGS REFERRED TO HEREIN ARE RELATIVE TO GRID

NORTH OF THE OHIO STATE PLANE COORDINATE SYSTEM.

NORTH ZONE NAD 83 (2011) DATUM FROM GPS OBSERVATIONS

OF THE ODOT VRS GPS SYSTEM IN JANUARY 2025 BY THE

ODOT DISTRICT THREE SURVEY DEPARTMENT AND ARE FOR
THE PURPOSE OF DEFINING ANGULAR MEASUREMENTS.

NOTE:

THE EXISTING CENTERLINE OF RIGHT OF WAY, RIGHT OF WAY LINES,
AND RIGHT OF WAY WIDTHS WERE DETERMINED FROM THE EXISTING
RIGHT OF WAY MONUMENTATION AND FROM THE FOLLOWING ODOT

PLANS:

ASD-71-0-16.14-2017

ASD-1-12.38-1957

SEE COORDINATE TABLE AND CENTERLINE PLAT SHEETS 2 & 3.

ALL REFERENCES ARE FROM THE CENTERLINE OF RIGHT OF WAY.

ALLL SECTION LIINES SHOWN ARE FOR GRAPHICAL PURPOSES ONLY.

ALIGNMENT AND STATIONING BASED ON 2017 RETRACMENT PLANS.

705
¢ I-71

710

[ASDO71 1301}—f}

CURVE DATA

P.l. =STA. 710+71.75
A =22°17'28" RT
Dc = 00°28'00"

R =12,277.67'

T =2,418.91'

L =4,776.65'

E =236.02'

SURVEYOR'S SEAL
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SETTING OF ALL MONUMENTS SHALL BE PERFORMED BY A SURVEYOR REGISTERED

IN THE STATE OF OHIO. THE MONUMENT ASSEMBLIES AND REFERENCE MONUMENTS
WILL BE INSTALLED BY THE CONTRACTOR AT THE TIME OF CONSTRUCTION.

THE IRON PIN AND CAP (WHEN REQUIRED) ARE TO BE INSTALLED BY THE
CONTRACTOR'S SURVEYOR.

CHANGES OR ALTERATIONS TO THE LOCATION OF ANY MONUMENTS SHOWN

IN THIS TABLE, REQUIRE PRIOR APPROVAL FROM THE DISTRICT REAL ESTATE
ADMINISTRATOR OF THE OHIO DEPARTMENT OF TRANSPORTATION. IN THE EVENT
THAT CHANGES OR ALTERATIONS ARE APPROVED, A REVISED CENTERLINE PLAT
WITH THE NEW LOCATIONS SHALL BE RECORDED IN THE APPLICABLE COUNTY
RECORDS AND THE OHIO DEPARTMENT OF TRANSPORTATION. SPECIFICATIONS
FOR MONUMENT ASSEMBLIES, REFERENCE MONUMENTS AND RIGHT OF WAY
MONUMENTS ARE SHOWN ON STANDARD CONSTRUCTION DRAWING RM-1.1.

3
S
"é_) CPO1 __—Bmo1
.S.
720 [T I R 7%5 [ B /30
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I, JAMIE DARR, P.S. HAVE CONDUCTED A SURVEY OF THE EXISTING CONDITIONS FOR THE OHIO DEPARTMENT OF TRANSPORTATION IN JANUARY, 2025.
THE RESULTS OF THAT SURVEY ARE CONTAINED HEREIN.

UNDERGROUND UTILITY LOCATIONS ARE SHOWN FOR INFORMATION PURPOSES ONLY. THEIR LOCATION AS MARKED ON THE GROUND BY

THE UTILITY COMPANY OR THEIR REPRESENTATIVES PER OHIO811 NUMBER A436101720 AND A436101723 WAS SURVEYED AND MAPPED AS PART

OF THIS PROJECT. | FOLLOWED OHIO811 UTILITY DAMAGE PREVENTION LAWS AND HAVE NO DIRECT KNOWLEDGE OR CONTROL OF HOW THESE MARKS
WERE PLACED, NOR KNOWLEDGE OF THE ACCURACY AS TO THEIR INTENDED DEPICTION OF SUBSURFACE UTILITY FACILITIES. SEE THE AFFIXED SURVEY
PARAMETERS NOTE ON THE CENTERLINE PLATS FOR THE HORIZONTAL AND VERTICAL SURVEY PARAMETERS USED FOR THIS PROJECT.

AS PART OF THIS PROJECT | HAVE REESTABLISHED THE LOCATIONS OF THE EXISTING BOUNDARY LINES AND CENTERLINE OF EXISTING RIGHT OF

WAY OF I.R. 71 FOR PROPERTY TAKES CONTAINED HEREIN.

AS PART OF THIS PROJECT | HAVE ESTABLISHED THE PROPOSED BOUNDARY LINES, CALCULATED THE GROSS TAKE, PRESENT

ROAD OCCUPIED (PRO), NET TAKE, AND NET RESIDUE; AS WELL AS PREPARED THE LEGAL DESCRIPTIONS NECESSARY TO ACQUIRE THE

PARCELS SHOWN HEREIN.

AS PART OF THIS WORK, RIGHT OF WAY MONUMENTS WILL BE SET AT THE LOCATIONS SHOWN HEREIN PER THE MEMORANDUM OF
UNDERSTANDING BETWEEN THE BOARD OF REGISTRATION FOR ENGINEERS AND SURVEYORS AND THE OHIO DEPARTMENT OF TRANSPORTATION

DATED 9-22-2010.

ALL OF MY WORK CONTAINED HEREIN WAS CONDUCTED IN ACCORDANCE WITH OHIO ADMINISTRATIVE CODE 4733-37 COMMONLY KNOWN
AS "MINIMUM STANDARDS FOR BOUNDARY SURVEYS IN THE STATE OF OHIO" UNLESS SO NOTED. THE WORDS | AND MY AS USED HEREIN ARE TO
MEAN EITHER MYSELF OR SOMEONE WORKING UNDER MY DIRECT SUPERVISION.

JAMIE D. DARR, PROFESSIONAL SURVEYOR NO. 5-7755 DATE
OHIO DEPARTMENT OF TRANSPORTATION DISTRICT THREE

200
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SCALE IN FEET
100
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CENTERLINE PLAT
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PROJECT: ASD-071-13.75

PID: 114968

Ground Coord?

Unitless Factor:

. TRUE Unit Conversion Factor1 (sft->m): 0.304800610 Unitless Ground to
Import Units: Grid Factor:
U.S. Survey FT sft Unit Conversion Factor2 (sft->sft): 1.000000000 '
Output Unit1: Meters m Adjustment Factor: 030480061 Primary Project Gontrol
1.000000000 Trimble R12i
Output Unit2: u.s. Survey FT sft Adjustment Factor2: 1 fimble :
0CCS ASHLAND COUNTY COORDINATES WONUMENTS TO BE SET
Horiz. Datum: NAD83 (2011) OCCS ASHLAND Vert. Datum: NAVD88 DURING CONSTRUCTION
OCCS ASHLAND COUNTY defined by GPS from CORS using NAVD88. All other elevations are established by leveling from . ITEM 623.05 ITEM 623.05
NAME Alignment Name STATION OFFSET (sft) RT/LT NORTH (sft) EAST (sft) ELEVATION (sft) FEATURE POINT TYPE DESCRIPTION NAME NORTH (m) EAST (m) ORTHO HT (m) NORTH (sft) EAST (sft) “ggggm:&-r E%Fﬁglﬁgﬁf
CONTROL POINTS
CPO1 CLX RW 071 725+90.69 86.01 LT 456627.479 201064.212 1099.93 IPINS %" REBAR W ODOT TRAV CAP CPO1 139180.3340 61284.4944 335.258 456627.4790 201064.2120
BMO1 CLX RW 071 726+17.02 80.00 LT 456633.654 201090.685 1101.82 SMSS SMSS IN GUARDRAIL BMO1 139182.2161 61292.5634 335.835 456633.6540 201090.6850
CP02 CLX RW 071 728+72.03 80.71 RT 456597.006 201389.864 1095.28 IPINS %" REBAR W ODOT TRAV CAP CP02 139171.0458 61383.7533 333.841 456597.0060 201389.8640
BMO02 CLX_ RW _071 727+45.63 79.67 RT 456545.011 201275.547 1098.88 SMSS SMSS IN GUARDRAIL BMO02 139155.1977 61348.9094 334.940 456545.0110 201275.5470
ALIGNMENT
PCO08 CLX_ RW 071 686+52.84 0.00 RT 454293.195 197895.556 0.00 CALPT 686+52.84 686+52.84 0.000 454293.1950 197895.5560
PTO08 CLX_ RW _071 734+29.49 0.00 RT 456891.210 201868.008 0.00 CALPT 734+29.49 734+29.49 0.000 456891.2100 201868.0080
CLRWO1 CLX RW _071 725+43.181 0.00 RT 456529.275 201059.177 0.00 CALPT CLRWO1 139150.4013 61282.9597 0.000 456529.2750 201059.1770
EXISTING CONTROL
ASD0711301 | CLX RW_071 711+90.67 113.28 RT 455771.514 199941.494 1139.05 GOVCON 711+90.67 711+90.67 347.182 455771.5140 199941.4940
BOUNDARY POINTS
MN11 CLX RW _071 721+88.517 707.66 RT 455742 .444 201073.566 1109.16 IPIN 7" rebar MN11 138910.5748 61287.3455 338.073 455742.4440 201073.5660
MN12 CLX RW _071 724+64.619 164.78 RT 456347.026 201062.510 1106.82 IPID %" rebar w cap LAUGHERTY 6111 MN12 139094.8517 61283.9756 337.361 456347.0260 201062.5100
PROPOSED R/W MONUMENTS
RP10 CLX RW _071 727+15.00 165.00 RT 456454.904 201284.606 0.00 CALPT Proposed R/W Monuments CALCULATED POINT RP10 139127.7330 61351.6706 0.000 456454.9040 201284.6060
RP11 CLX_ RW _071 727+52.56 165.00 RT 456470.731 201318.111 0.00 CALPT Proposed R/W Monuments CALCULATED POINT RP11 139132.5571 61361.8830 0.000 456470.7310 201318.1110
RP12 CLX_ RW _071 727+52.56 180.00 RT 456457.159 201324.497 0.00 CALPT Proposed R/W Monuments CALCULATED POINT RP12 139128.4203 61363.8294 0.000 456457.1590 201324.4970
RP13 CLX_ RW _071 728+27.56 180.00 RT 456488.418 201391.461 0.00 CALPT Proposed R/W Monuments CALCULATED POINT RP13 139137.9481 61384.2401 0.000 456488.4180 201391.4610
RP14 CLX_ RW 071 728+27.56 165.00 RT 456502.029 201385.158 0.00 CALPT Proposed R/W Monuments CALCULATED POINT RP14 139142.0967 61382.3189 0.000 456502.0290 201385.1580
RP15 CLX RW _071 728+60.00 165.00 RT 456515.440 201414.217 0.00 CALPT Proposed R/W Monuments CALCULATED POINT RP15 139146.1844 61391.1761 0.000 456515.4400 201414.2170
RP16 CLX RW 071 728+20.00 205.00 RT 456462.607 201395.222 0.00 CALPT Proposed R/W Monuments CALCULATED POINT RP16 139130.0809 61385.3864 0.000 456462.6070 201395.2220
RP17 CLX_ RW _071 727+50.00 205.00 RT 456433.466 201332.864 0.00 CALPT Proposed R/W Monuments CALCULATED POINT RP17 139121.1987 61366.3797 0.000 456433.4660 201332.8640
623 | Lump Sum | Preconstruction Survey Monument Verification and Report TO BE CARRIED TO GENERAL SUMMARY
NOTE: PINS SET BY DISTRICT 3 AFTER CONSTRUCTION 623 | Lump Sum | Post Construction Survey Monument Verification and Report | TO BE CARRIED TO GENERAL SUMMARY

CENTERLINE PLAT
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RIGHT OF WAY EASEMENT (BLANKET)
OHIO FUEL GAS COMPANY
V 274, PG 411
. DATE: 2/10/1960
/
/
/// N
/ \\
Q/ S ) !
K Q b
G/ o L
(’)/ (4/ II ’I
/ o) o DESIGN AGENCY
/ ;o
/// DESIGNER
, ECS
REVIEWER
JDD M-DD-YY
PROJECT ID
114968
SUBSET TOTAL
RW.4 | RW.7
REV. BY DATE DESCRIPTION
DATE COMPLETED




MODEL: Untitled Sheet PAPERSIZE: 34x22 (in.) DATE: 8/20/2025 TIME: 8:35:28 AM PLTDRV: OHDOT_PDF.pltcfg PENTBL: OHDOT_Pen.tbl USER: Emily.Stephan@dot.ohio.gov WORKSPACE: OHDOTCEv02 WORKSET: 114968 PRODUCT: OpenRoadsDesigner 24.00.00.205

pw:\\ohiodot-pw.bentley.com:ohiodot-pw-02\Documents\01 Active Projects\District 03\_D03\114968\400-Engineering\RW\Sheets\114968 RS001.dgn

ASD-71-13.76

GRANTEE:
NET RESIDUE = RECORD AREA - TOTAL PRO - NET TAKE
ALL RIGHT OF WAY ACQUIRED IN THE NAME OF
TOTAL NUMBER OF : NET TAKE = GROSS TAKE - PRO IN TAKE STATE OF OHIO DEPARTMENT OF TRANSPORTATION
1 OWNERSHIPS 0 TOTAL TAKES ALL AREAS IN ACRES UNLESS OTHERWISE SHOWN.
1 PARCELS 0 OWNERSHIPS W/ STRUCTURES INVOLVED
PARCEL CWNER SHEET | OWNERS RECORD AUDITOR'S RECORD] TOTAL | GROSS |PRO.IN| NET ISTRUC] NET RESIDUE TYPE EMARKS AS ACQUIRED
NO. NO. BOOK | PAGE PARCEL AREA | PR.O. TAKE TAKE TAKE | TURE [ LEFT T RIGHT | FUND BOOK | PAGE
70-CH |DDD REAL ESTATE LTD 2.6 7 D12-034-0-0007-01 | 5.658 1814 0.068 . 0.068 3.776 8 TREES ENCROACHMENT
6 TREES REMOVED >
S
L
@)
I_
€I
©
o
—
<
e
O
=
(M)
(M)
<C
L
@)
>—
o
100% <
STATE >
D)
N
DESIGN AGENCY
DESIGNER
ECS
REVIEWER
JDD MM-DD-Y\
PROJECT ID
114968
SUBSET TOTAL
rRW.5 | RW.7
TYPES OF TITLE LEGEND:
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ASHLAND COUNTY
JACKSON TOWNSHIP

SE QUARTER, SECTION 33; SW QUARTER, SECTION 34

CONSTRUCTION LIMITS

T-23-N, R-15-W

730

-Ex R/W

BEGIN ACQUISITION
STA. 727+15.00

Ex R/W

KARA L. THOMAS, TRUSTEE,
OR HER SUCCESSORS IN TRUST,
UNDER THE HARTSEL IRREVOCABLE LEGACY TRUST,
DATED AUGUST 30, 2012
200 ST RT 302
POLK, OH 44866
APN D12-034-0-0007-01
5.658 ACRES
OR 730, PG 584
RESIDENTIAL

—X
Ex R/ W———

6332011

24"

CONSTRUCTION LIMITS

EASEMENTS:

RIGHT OF WAY EASEMENT (BLANKET)
STATE OF OHIO

V267, PG 143

DATE: 11/22/1957

RIGHT OF WAY EASEMENT (BLANKET)
OHIO FUEL GAS COMPANY

V274, PG 411

DATE: 2/10/1960

TRIBUTARY TO REDHAW CREEK

END ACQUISITION

STA. 728+60.00

40

HORIZONTAL
SCALE IN FEET
20

10

Ex R/W

RIGHT OF WAY
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CIRWO1 STA. 725+43.18
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STA. 728+60.00 —
\ RP15T OFFSET 165.00 RT N
|
STA. 728+27.56 > 0
CONSTRUCTION LIMITS ] RPIAV e e <§E 2
\ STA. 727+52.56 |
: OFFSET 165.00" RT \BP11 E_) —
Ll
N64°42'50"E
W— g 201 Ex R/W L
Ex R/W Ex R/ _37.06 N24°50'55"W, 15.00' Ij_: T
STA. 728+27.56 AN
X RP13F5FFSET 180.00" RT O
RP10 STA. 727+15.00 00 Ex CH o s m >—
OFFSET 165.00 RT > N64°58'35"E, 73.90" o
\;,%/ §25°11'55"E, 15.00" XS <
2 STA. 727+52.56__rmp2> 10 -
OFFSET 180.00" RT . o9 =
>
EH O
$64°57'10"W, 68.83'
STA. 727+50.00 STA. 728+20.00 -
KARA L. THOMAS, TRUSTEE, RP17YOFFSET 205.00"RT RP1OYOFFSET 205.00 RT
OR HER SUCCESSORS IN TRUST,
UNDER THE HARTSEL IRREVOCABLE LEGACY TRUST,
DATED AUGUST 30, 2012
200 ST RT 302
POLK, OH 44866
APN D12-034-0-0007-01
5.658 ACRES
OR 730, PG 584
RESIDENTIAL
EASEMENTS:
DESIGN AGENCY
RIGHT OF WAY EASEMENT (BLANKET)
STATE OF OHIO
V 267, PG 143
DATE: 11/22/1957
RIGHT OF WAY EASEMENT (BLANKET)
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V 274, PG 411
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