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UTILITIES

WORK LIMITS

THE WORK LIMITS SHOWN ON THESE PLANS ARE FOR PHYSICAL

CONSTRUCTION   ONLY.   PROVIDE   THE  INSTALLATION  AND

OPERATION  OF ALL WORK ZONE TRAFFIC CONTROL AND WORK

ZONE  TRAFFIC  CONTROL DEVICES REQUIRED BY THESE PLANS

WHETHER INSIDE OR OUTSIDE THESE WORK LIMITS.

UNDER OR ADJACENET TO THE WORK AREA.

NOT AFFECT ANY KNOWN UNDERGROUND UTILITIES THAT EXIST

THE NATURE OF THE WORK REQUIRED BY THIS PROJECT WILL 

THERE ARE NO UNDERGROUND UTILITIES SHOWN ON THIS PLAN.

PAVEMENT MARKING DETAILS

THE PAVEMENT MARKING DETAIL SHEETS WILL BE SUPPLIED TO

PROFILE AND ALIGNMENT

PLACE THE PROPOSED PAVEMENT TO FOLLOW THE ALIGNMENT

AND PROFILE OF THE EXISTING PAVEMENT. PLACE THE PROPOSED

ASPHALT CONCRETE OVERLAY AS SHOWN ON THE TYPICAL SECTIONS.

PAVEMENT MARKING LANE WIDTHS

THE NORMAL LANE WIDTH FOR THE PAVEMENT MARKINGS

ON THIS PROJECT SHALL BE AS FOLLOWS:

ITEM 251 - PARTIAL DEPTH PAVEMENT REPAIR (441)

A  QUANTITY  OF  THIS ITEM SHALL BE PROVIDED FOR USE AS

DIRECTED  BY  THE  ENGINEER.  THE  ITEM SHALL CONSIST OF

REPAIRING    EXISTING    LOCATIONS   EXHIBITING   SURFACE

DETERIORATION  AND  PLACING  ITEM 441 ASPHALT CONCRETE,

TYPE 2. THE ASPHALT CONCRETE SHALL BE COMPACTED WITH A

TYPE I PNEUMATIC TIRE ROLLER AND A STEEL WHEEL ROLLER AS

PER  401.13.  IT  IS  NOT  THE  INTENT  TO  REPAIR  EVERY

DETERIORATED AREA WITHIN THE PROJECT. THE ENGINEER SHALL

DETERMINE  WHICH  AREAS  ARE  TO  BE  REPAIRED.  UNLESS

OTHERWISE  DIRECTED  BY THE ENGINEER, THIS ITEM SHALL BE

  251, PARTIAL DEPTH PAVEMENT REPAIR (441), 5,000 SQ. YD.

407, TACK COAT

PARTIAL DEPTH REPAIR

251, PARTIAL DEPTH PAVEMENT REPAIR

3
"̀

EXISTING BASE

EXISTING ASPHALT CONCRETE

PROPOSED CHIP & SEAL

PERFORMED  PRIOR TO CHIP SEALING. 

THE CONTRACTOR SHALL SET A WORK ZONE AT THE REQUEST OF

THE ENGINEER TO ALLOW THE LAYOUT OF THE PARTIAL/FULL 

DEPTH PAVEMENT REPAIR AREAS.  THIS WORK IS INCIDENTAL TO

ITEM 614 MAINTAINING TRAFFIC.

THE GENERAL SUMMARY:

THE FOLLOWING ESTIMATED QUANTITY HAS BEEN CARRIED TO

ITEM - REMOVAL OF PAVEMENT MARKING

QUANTITIES HAVE BEEN CARRIED TO THE GENERAL SUMMARY:

TO COMPLETE THIS ITEM SHALL BE INCLUDED. THE FOLLOWING 

ALL EQUIPMENT, LABOR,TOOLS, AND INCIDENTALS NECESSARY

422, CHIP SEAL, UNDER THE DIRECTION OF THE ENGINEER.  

PAVEMENT MARKINGS PRIOR TO THE APPLICATION OF ITEM

THIS ITEM OF WORK SHALL CONSIST OF REMOVING ALL

TOTALS

      ROUTE    S.L.M. TO S.L.M.   LANE WIDTH

      

ATB-SR 7     2.37      3.53

   

  

      TRU-SR 88   22.76        23.72          12' 

      MAH-SR 14    0           0.91           12'

          12'

ITEM 644, REMOVAL OF PAVEMENT MARKING, 22.20 MI

 

MARKINGS IN THE ORIGINAL LOCATIONS

CONTRACTORS RESPONSIBILITY TO PUT BACK NEW PAVEMENT

BEEN MADE AVAILABLE TO THE CONTRACTOR, IT WILL BE THE

ANY LOCATIONS THAT PAVEMENT MARKING DETAILS HAVE NOT

THE CONTRACTOR AT THE PRE-CONSTUCTION MEETING. FOR

ITEM 644, REMOVAL OF PAVEMENT MARKING, 113 FT

PAVED MAILBOX APPROACHES

422 AND ITEM 886 AS PER TYPICAL SHOWN OR AS NEAR AS

DIRECTION OF TRAFFIC

30' 40'

7'6'

12
"

| MAILBOX

  6' MAX.

  WIDTH,

* VARIABLE

 *

ALL GRADING, TACK, TOOLS, EQUIPMENT, MATERIAL AND

INCIDENTALS REQUIRED TO LAYOUT AND CONSTRUCT THE MAILBOX

APPROACHES SHALL BE INCLUDED IN THE UNIT BID FOR ITEM 422,

AGGREGATE, SINGLE CHIP SEAL, TYPE A AND ITEM 886, FOG SEAL.

ALL EXISTING MAIL BOX APPROACHES WILL BE PAVED WITH ITEM

OFFICE: 330-298-9195

SR 88 AT PYMATUNING CREEK - STATE WILD & SCENIC RIVER

WORK WITHIN 1000 FEET OF THE STATE WILD & SCENIC PYMATUNING CREEK

CHIP SEAL ACTIVITIES AND ROADWAY MAINTENANCE WILL BE CONDUCTED

WITHIN 1000 FEET OF THE EXISTING SR 88 BRIDGE OVER THE STATE WILD

& SCENIC PYMATUNING CREEK IN VERNON TOWNSHIP, TRUMBULL COUNTY.

THE PROJECT ENGINEER SHALL NOTIFY THE ODNR ASSISTANT REGIONAL 

SCENIC RIVER MANAGER/NE REGION OF THE PROJECT PRECONSTRUCTION 

MEETING AND PROVIDE NOTIFICATION OF THE PROJECT START DATE AND

SCHEDULE A MINIMUM OF 15 CALENDAR DAYS PRIOR TO COMMENCEMENT

OF WORK:

MATTHEW SMITH, ASSISTANT REGIONAL SCENIC RIVER MANAGER

ODNR, DIV. NATURAL AREAS & PRESERVES

5708 ESWORTHY ROAD RAVENNA, OHIO 44266

CELL: 440-225-5582

EMAIL: MATTHEW.SMITH@DNR.STATE.OH.US

ALL CONSTRUCTION DEBRIS, EARTHEN DEBRIS, EXCESS ASPHALT OR 

CONCRETE, WOOD DEBRIS FROM CLEARING, EXCESS FILL MATERIAL, AND

TRASH SHALL BE DISPOSED OF AT AN APPROVED UPLAND SITE OR LAND

FILL ABOVE FEMA 100-YEAR FLOOD ELEVATIONS AND NOT WITHIN 1000

FEET OF THE STATE WILD & SCENIC PYMATUNING CREEK. THE CONTRACTOR

AND ANY STORAGE FOR/OF POTENTIALLY TOXIC OR HAZARDOUS MATERIALS

IS PROHIBITED FROM STAGING/STORING IDLE EQUIPMENT, FUELS, LUBRICANTS,

SHALL BE CLEANED UP IMMEDIATELY BY THE CONTRACTOR AND REPORTED TO

THE PROJECT ENGINEER. IN EACH CASE WHERE THERE IS AN INCIDENT OF 

HAZARDOUS MATERIAL SPILL IN A QUANTITY EQUAL TO OR EXCEEDING THE

REPORTABLE QUANTITIES PRESCRIBED IN OAC CHAPTER 3750-25, IN

ACCORDANCE WITH ORC 3750.06, THE CONTRACTOR SHALL CONTACT THE LOCAL

FIRE DEPARTMENT, LOCAL EMERGENCY COORDINATOR 

(330-770-0222 - TRUMBULL COUNTY), AND THE OHIO EPA OHIO SPILL

LINE (1-800-282-9378) AND PROVIDE AS MUCH OF THE FOLLOWING INFORMATION

AS POSSIBLE:

1. TIME OBSERVED

2. LOCATION

3. MATERIAL RELEASED

4. PROBABLE SOURCE

5. VOLUME & DURATION

6. PRESENT & ANTICIPATED MOVEMENT OF CONTAMINANT

7. PERSONNEL ON SCENE

8. ACTIONS ALREADY INITIATED

9. PERSONS ON THE SCENE TO CONTACT

PRACTICAL. THE CONTRACTOR SHALL PAVE THE MAILBOX

APPROACHES WITH THE PAVING OF THE MAINLINE AND

SHOULDERS. PAYMENT SHALL BE AS FOLLOWS:
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