



OHIO DEPARTMENT OF TRANSPORTATION

CENTRAL OFFICE • 1980 WEST BROAD STREET • COLUMBUS, OH 43223
JOHN R. KASICH, GOVERNOR • JERRY WRAY, DIRECTOR

1/26/2015

Project 150051 **Addendum No. 1**
PID No. 92207
SHE – SR 29 – 14.63
Bridge Repair
Letting: January 29, 2015

Notice to all Bidders and Suppliers to please be advised of the attached Proposal Addendum.

For internet access to information referenced in this addendum, please see the ODOT web site at -> <ftp://ftp.dot.state.oh.us/pub/Contracts/Attach/SHE-92207/>

The Department utilizes Bid Express (<http://www.bidx.com>) as the official medium for electronic bid submittal. All bidders must prepare bids and submit them online via Bid Express.

Addenda amendments must be acknowledged in the miscellaneous section of the Expedite (EBS) file and all amendments loaded in order for your bid to be considered for award of this project. Bid express will not accept bids that do not have amendments incorporated. Failure to incorporate changed quantities or items in your Expedite (EBS) submissions will result in the rejection of your bid.

**Proposal Addendum
For
SHE-29-14.63; PID 92207
Project 150051**

Completion Date Change: Yes

Interim completion date: S.R. 29 shall be opened to traffic and all safety features in place by August 1, 2015.

Bid Item Changes, Additions or Deletions: Yes

Funding Splits Required: No

Revised Bid Items:

Ref. No.	Item No.	Total Quantity	Unit	Description	Section
0066	614E12336	12	EACH	WORK ZONE IMPACT ATTENUATOR (UNIDIRECTIONAL)	0006
0067	614E12338	4	EACH	WORK ZONE IMPACT ATTENUATOR (BIDIRECTIONAL)	0006
0070	614E13302	302	EACH	BARRIER REFLECTOR. TYPE B2	0006
0072	614E13360	302	EACH	OBJECT MARKER, TWO WAY	0006
0075	614E22200	8.27	MILE	WORK ZONE EDGE LINE, CLASS I, 740.06, TYPE I	0006
0077	614E26400	161	FT	WORK ZONE STOP LINE, CLASS I, 740.06, TYPE I	0006
0078	615E20000	2181	SY	PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A	0006
0080	622E41000	15975	FT	PORTABLE BARRIER, 32"	0006
0081	622E41050	4	EACH	PORTABLE BARRIER, "Y" CONNECTOR	0006

Deleted Bid Items:

Ref. No.	Item No.	Total Quantity	Unit	Description	Section
0076	614E24400	4312	FT	WORK ZONE DOTTED LINE, CLASS 1, 740.06, TYPE I	0006

Added Bid Items:

Ref. No.	Item No.	Total Quantity	Unit	Description	Section
200	615E10000	LUMP		ROADS FOR MAINTAINING TRAFFIC	0006

Please be advised of the following:

Addendum provides revision for general and maintenance of traffic notes, plan details, quantity revisions and addition.

Add the following Note: No

Plan sheets added, deleted or replaced: Yes

Replace the following with revised sheet:

SHEETS 10, 11, 12, 13, 14, 16, 17, 18, 19, 20, 21, 22, 23, 25, 26, 27, 28, 29, 30, 31, 32, 33, 35, 36, 37, 38, 39, 40, 42

Plan sheet revisions: Yes

1. Sheet 6/144 General Notes. Under “COMPLETION OF I.R.75 WORK” sentence is revised to read: “ALL PIER CAP RELATED WORK SHALL BE COMPLETED AND ALL TRAFFIC CONTROL DEVICES SHALL BE REMOVED FROM THE MAINLINE LANES AND MAINLINE SHOULDERS OF I.R. 75 NO LATER THAN MAY 15, 2015.” Add note entitled “COORDINATION OF WORK BETWEEN CONTRACTORS” which reads: “THE CONTRACTOR SHOULD BE AWARE OF A PROJECT IN THE VICINITY OF THIS PROJECT THAT MAY IMPACT THE PROJECT SCHEDULE AND/OR SEQUENCE OF CONSTRUCTION. COOPERATION BETWEEN THE ENGINEER, INSPECTORS, AND ALL OTHER CONTRACTORS NEARBY THIS PROJECT INCLUDING ALL MAINTENANCE OF TRAFFIC OPERATIONS IS REQUIRED PER CMS 105.08. THE FOLLOWING IS PROJECT INFORMATION PERTINENT TO THE OTHER PROJECT: MIA-75-18.90, SHE-75-0.00 PID 78425 STATUS: SALE 5/15/14 FOR COMPLETION 10/30/15. DESCRIPTION; RESURFACING, INCLUDING MINOR STRUCTURE WORK, NEW GUARDRAIL, PAVEMENT MARKINGS AND RUMBLE STRIPS.”
2. Sheet 7/144 Maintenance of Traffic General Notes. In the first column last paragraph add “BRIDGE AND RAMP WORK SHALL BE DONE CONCURRENTLY DURING THE 75 DAY BRIDGE CLOSURE PERIOD”. Under “PERMITTED LANE CLOSURES FOR I.R.75” add fourth paragraph “LANE CLOSURES ARE NOT ALLOWED AFTER MAY 15, 2015.” Note added with heading RAMPS/S.R. 29 INTERSECTION CONSTRUCTION with the following: CONCRETE PAVEMENT CONSTRUCTION OF THE RAMPS WHERE THEY INTERSECT WITH S.R. 29 SHALL BE PERFORMED IN ONE WEEKEND CLOSURE, EXCEPT THE PERIOD FROM MAY 23 THROUGH MAY 25, 2015. WEEKEND CLOSURE WILL BE LIMITED FROM 6 P.M. FRIDAY UNTIL 6 A.M. THE FOLLOWING MONDAY.
3. Sheets 11, 12, 13, 14, 16, 17, 18, 19, 21, 22, 23, 25, 26, 27, 28, 29, 30, 31, 32, 33, 35, 36, 37, 38, 39 AND 40 Maintenance of Traffic detail and subsummary revisions to details and quantities.
4. Sheet 42/144 General Summary. Revised quantities for bid items and added bid item per above tables.

Answers to Prebid Questions: Yes

Q1: Submitted 1/14/15 @ 11:36:39 AM

Please add an item for temporary roads to cover any excavations and grading required for the temporary pavement.

A1: An item for temporary roads will be added to a forthcoming addendum.