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UTILITIES

THERE ARE NO UNDERGROUND UTILITIES SHOWN ON THIS
PLAN. THE NATURE OF THE WORK REQUIRED BY THIS
PROJECT WILL NOT AFFECT ANY KNOWN UNDERGROUND
UTILITIES THAT EXIST UNDER OR ADJACENT TO THE WORK
AREA.

EXISTING PLANS

EXISTING PLANS MAY BE INSPECTED IN THE ODOT DISTRICT 7
OFFICE AT 1001 ST. MARYS AVE. SIDNEY, OHIO

WORK LIMITS

THE WORK LIMITS SHOWN ON THESE PLANS ARE FOR
PHYSICAL CONSTRUCTION ONLY. PROVIDE THE
INSTALLATION AND OPERATION OF ALL WORK ZONE
TRAFFIC CONTROL AND WORK ZONE TRAFFIC CONTROL
DEVICES REQUIRED BY THESE PLANS WHETHER INSIDE OR
OUTSIDE THESE WORK LIMITS.

SEEDING AND MULCHING

THE FOLLOWING QUANTITIES ARE PROVIDED TO PROMOTE
GROWTH AND CARE OF PERMANENT SEEDED AREAS:

659, SEEDING AND MULCHING 100 SQ. YD.
659, COMMERCIAL FERTILIZER 0.02 TON
659, WATER 1 M. GAL.

SEEDING AND MULCHING SHALL BE APPLIED TO ALL AREAS
OF EXPOSED SOIL BETWEEN THE RIGHT-OF-WAY LINES,

AND WITHIN THE CONSTRUCTION LIMITS FOR AREAS
OUTSIDE THE RIGHT-OF-WAY LINES COVERED BY WORK
AGREEMENT OR SLOPE EASEMENT. QUANTITY CALCULATIONS
FOR SEEDING AND MULCHING ARE BASED ON THESE LIMITS.

ENVIRONMENTAL

SPECIES AND WATER RESOURCES PROTECTION:

THE CONTRACTOR SHALL NOT STAGE EQUIPMENT AND MATERIALS
IN THE VEGETATED AREA BETWEEN BURCH ROAD THE AND PENN
CENTRAL RAILROAD.

RAISED PAVEMENT MARKERS

RAISED PAVEMENT MARKERS ARE NOT TO BE INSTALLED ON
THIS PROJECT. THE PAY ITEM FOR THEM HAS BEEN INTEN-
TIONALLY EXCLUDED FOR THIS REASON.

AIRWAY/HIGHWAY CLEARANCE FOR AIRPORTS AND HELIPORTS

THIS PROJECT HAS BEEN IDENTIFIED AS BEING WITHIN THE
INFLUENCE AREA OF A PUBLIC USE AIRPORT OR HELIPORT. NO
TEMPORARY STRUCTURES OR CONSTRUCTION EQUIPMENT AT
MAXIMUM OPERATING HEIGHT SHALL EXCEED A HEIGHT OF 68’
FT. IF ANY TEMPORARY STRUCTURES OR CONSTRUCTION
EQUIPMENT WILL EXCEED THIS HEIGHT, FURTHER COORDINATION
WITH THE FEDERAL AVIATION ADMINISTRATION (FAA), AND
ODOT OFFICE OF AVIATION, WILL BE NECESSARY PRIOR TO
ERECTING SUCH TEMPORARY STRUCTURES OR OPERATING

SUCH EQUIPMENT ON THE PROJECT. THE CONTRACTOR WILL
BE REQUIRED TO SUBMIT FORM 7460-1 TO THE FAA. NOTIFY
THE ODOT OFFICE OF AVIATION WHEN SUBMITTING FAA

FORM 7460-1.

NO TEMPORARY STRUCTURES OR CONSTRUCTION EQUIPMENT
SHALL EXCEED THE PERMISSIBLE HEIGHT, UNTIL A COPY OF THE
FAA APPROVAL AND THE ODOT OFFICE OF AVIATION PERMIT HAS
BEEN FURNISHED TO THE PROJECT ENGINEER.

FEDERAL AVIATION ADMINISTRATION
SOUTHWEST REGIONAL OFFICE
OBSTRUCTION EVALUATION GROUP
10101 HILLWOOD PARKWAY

FORT WORTH, TX 76177

FAX: (817) 222-5920
HTTP://CEAAA.FAA.GOV

OHIO DEPARTMENT OF TRANSPORTATION
OFFICE OF AVIATION

2829 WEST DUBLIN-GRANVILLE ROAD
COLUMBUS, OHIO 43235
OHIO.AIRPORT.PROTECTION@DOT.OHIO.GOV

STANDARD DRAWINGS AND SUPPLEMENTAL SPECIFICATIONS
REFER TO THE FOLLOWING STANDARD BRIDGE DRAWING:

RB-1-55 DATED 7/19/13

AND TO THE FOLLOWING SUPPLEMENTAL SPECIFICATION(S):
848 DATED 1/20/17

DESIGN SPECIFICATIONS

THESE STRUCTURES CONFORM TO THE 8TH EDITION OF THE
LRFD BRIDGES DESIGN SPECIFICATIONS” ADOPTED BY THE
AMERICAN ASSOCIATION OF STATE HIGHWAY AND
TRANSPORTATION OFFICIALS, 2017 AND THE ODOT BRIDGE
DESIGN MANUAL, 2020.

DECK PROTECTION METHOD

1.75” SDC OVERLAY

CONSTRUCTION CLEARANCE:

MAINTAIN A CONSTRUCTION CLEARANCE OF 10 FEET
HORIZONTALLY FROM THE CENTER OF TRACKS AND 20 FEET
VERTICALLY FROM A POINT LEVEL WITH THE TOP OF THE
HIGHER RAIL, AND 20 FEET FROM THE CENTER OF TRACKS,
AT ALL TIMES.

EXISTING STRUCTURE VERIFICATION

DETAILS AND DIMENSIONS SHOWN ON THESE PLANS PERTAINING
TO THE EXISTING STRUCTURE HAVE BEEN OBTAINED FROM PLANS
OF THE EXISTING STRUCTURE AND FROM FIELD OBSERVATIONS
AND MEASUREMENTS. CONSEQUENTLY, THEY ARE INDICATIVE
OF THE EXISTING STRUCTURE AND THE PROPOSED WORK BUT
THEY SHALL BE CONSIDERED TENTATIVE AND APPROXIMATE. THE
CONTRACTOR IS REFERRED TO C&MS SECTIONS 102.05 & 105.02
BASE CONTRACT BID PRICES UPON A RECOGNITION

OF THE UNCERTAINTIES DESCRIBED ABOVE AND UPON A PREBID
EXAMINATION OF THE EXISTING STRUCTURE. HOWEVER, THE
DEPARTMENT WILL PAY FOR ALL PROJECT WORK BASED UPON
ACTUAL DETAILS AND DIMENSIONS THAT HAVE BEEN VERIFIED IN
THE FIELD.

ITEM 509 REINFORCING STEEL, REPLACEMENT OF EXISTING
REINFORCING STEEL, AS PER PLAN

ITEM 509 REINFORCING STEEL, REPLACEMENT OF EXISTING
REINFORCING STEEL, AS PER PLAN: REPLACE ALL EXISTING
REINFORCING BARS DEEMED BY THE ENGINEER TO BE UNUSABLE
BECAUSE OF CORROSION. THE DEPARTMENT WILL MEASURE
THE REPLACEMENT REINFORCING STEEL BY THE NUMBER OF
POUNDS ACCEPTED IN PLACE. A QUANTITY OF 100 LBS IS
CARRIED TO THE GENERAL SUMMAY TO BE USED FOR THIS
ITEM OF WORK

REPLACE ALL EXISTING REINFORCING STEEL BARS WHICH ARE
TO BE INCORPORATED INTO THE NEW WORK AND ARE DEEMED
BY THE ENGINEER TO BE MADE UNUSABLE BY CONCRETE RE-
MOVAL OPERATIONS WITH NEW EPOXY COATED REINFORCING
STEEL OF THE SAME SIZE AT NO COST TO THE DEPARTMENT.

ITEM 513 - STRUCTURAL STEEL, MISC.:
REPAIR CRACKED WELDS

CRACKED OR BROKEN WELDS SHALL BE GROUND SMOOTH AND
REPAIRED WHERE DETAILED. REPAINTING AREAS AFFECTED BY THE
WELD REPAIR SHALL BE REPAIRED PER CMS 514.22 REPAIR
PROCEDURES. ALL MATERIALS, LABOR AND EQUIPMENT NEEDED
FOR SURFACE REPARATIONS, WELDING AND PAINT REPAIR

SHALL BE INCLUDED FOR PAYMENT WITH ITEM 513 - STRUCTURAL
STEEL MISC.: REPAIR CRACKED WELDS.

ITEM 516 - RESET BEARING, AS PER PLAN

ITEM 516 - RESET BEARING, AS PER PLAN: THIS ITEM SHALL
INCLUDE ALL WORK NECESSARY TO PROPERLY ALIGN ROTATED
AND OR FLOATING EXISTING BRIDGE BEARINGS PER CMS 516.07.
INCLUDED SHALL BE THE REALIGNMENT OF THE UPPER BEARING
PLATE BY REMOVING EXISTING WELDS AND REWELDING SO THAT
THE BEARINGS ARE VERTICALLY ALIGNED AT 60 DEGREES F AND
REPAIR OF DAMAGED PAINT ACCORDING TO ITEM 514.22. ALL
WORK SHALL BE TO THE SATISFACTION OF THE ENGINEER.
PAYMENT FOR ALL OF THE ABOVE DESCRIBED LABOR AND
MATERIALS WILL BE MADE AT THE CONTRACT PRICE BID PER
EACH FOR ITEM 516, RESET BEARING, AS PER PLAN.

ITEM 516 - 2“ DEEP JOINT SEALER, AS PER PLAN

A 27 DEEP X 172" WIDE STRIP SHALL BE SAWCUT OUT OF THE
ASPHALT ABUTTING CONCRETE AS DETAILED IN THE PLANS.
IN LIEU OF SAWCUTTING AFTER CONSTRUCTION, THIS JOINT
MAY BE FORMED DURING CONSTRUCTION. JOINT SEALER AS
PER 705.04 SHALL BE USED TO SEAL THE JOINT CREATED.

ITEM 516, JACKING AND TEMPORARY SUPPORT OF SUPER-
STRUCTURE, AS PER PLAN:

THIS WORK CONSISTS OF RAISING OR RE-POSITIONING EXISTING
STRUCTURES TO THE DIMENSIONS AND REQUIREMENTS DEFINED
IN THE PROJECT PLANS. SUBMIT CONSTRUCTION PLANS IN
ACCORDANCE  WITH C&MS 501.05. IF, DURING THE JACKING
OPERATIONS, CRACKING OF THE CONCRETE SUPERSTRUCTURE,
SEPARATION OF THE CONCRETE DECK FROM THE STEEL
STRINGERS, OR OTHER DAMAGE TO THE STRUCTURE IS VISUALLY
OBSERVED, IMMEDIATELY CEASE THE JACKING OPERATION AND
INSTALL SUPPORTS TO THE SATISFACTION OF THE ENGINEER.
ANALYZE THE DAMAGE AND SUBMIT A METHOD OF CORRECTION
TO THE ENGINEER FOR APPROVAL. EPOXY INJECT ALL BEAMS
THAT SEPARATE FROM THE DECK FOR THE DISTANCE OF THE
SEPARATION IN ACCORDANCE WITH C&MS 512.07. THE
DEPARTMENT WILL NOT PAY FOR THE COST OF THIS EPOXY
INJECTION OR OTHER REQUIRED REPAIRS. THE BRIDGE
BEARINGS SHALL BE FULLY SEATED AT ALL CONTACT AREAS.
IF FULL SEATING IS NOT ATTAINED, SUBMIT AREPAIR PLAN TO
THE ENGINEER. THE DEPARTMENT WILL NOT PAY FOR THE
REPAIR COSTS TO ENSURE FULL SEATING ON BEARINGS. THE
DEPARTMENT WILL MEASURE THIS WORK ON A LUMP SUM BASIS.
THE DEPARTMENT WILL PAY FOR THE ACCEPTED QUANTITIES
AT THE CONTRACT PRICE FOR ITEM 516, JACKING AND
TEMPORARY SUPPORT OF SUPERSTRUCTURE, AS PER PLAN

ITEM 519 - PATCHING CONCRETE STRUCTURES, AS PER PLAN

PRIOR TO THE SURFACE CLEANING SPECIFIED IN C&MS 519.04
AND  WITHIN 24 HOURS OF PLACING PATCHING MATERIAL,
BLAST CLEAN ALL SURFACES TO BE PATCHED INCLUDING THE
EXPOSED REINFORCING STEEL. ACCEPTABLE METHODS INCLUDE
HIGHPRESSURE WATER BLASTING WITH OR WITHOUT ABRASIVES
IN THE WATER, ABRASIVE BLASTING WITH CONTAINMENT, OR
VACUUM ABRASIVE BLASTING.

ITEM 848-SURFACE PREPARATION USING HYDRODEMOLITION,
AS PER PLAN

PREPARE CONCRETE SURFACE USING HYDRODEMOLITION
ACCORDING TO SUPPLEMENTAL SPECIFICATION 848 EXCEPT
THAT DEPTH OF HYDRODEMOLITION, “D” SHALL BE % .

CSX TRANSPORTATION COORDINATION

A) CSX CONSTRUCTION REPRESENTATIVE TO BE PROVIDED TEN
DAYS ADVANCE NOTIFICATION OF THE PRECONSTRUCTION
MEETING.

B) A "MEANS & METHODS” WORK PLAN SHALL BE SUBMITTED
FOR REVIEW TO THE DESIGNATED CSXT ENGINEERING REP-
RESENTATIVE FOR ALL WORK WHICH PRESENTS THE
POTENTIAL TO AFFECT CSXT PROPERTY OR OPERATIONS.
SUBMISSIONS ARE REQUIRED FOR:

-~

/. DECK REMOVAL BY HYDRO-DEMOLITION
i/i. DENSE CONCRETE OVERLAY

[ii. PATCHING & SEALING PIER CAP 2

/v. CONCRETE PARAPET SEALING OUTSIDE OF
PATCHING LIMITS (IF IN RR SPAN BETWEEN
PIERS 2 & 3)

C.

<

TEMPORARY CONSTRUCTION CLEARANCES (HORIZONTAL &
VERTICAL) PROPOSED FOR EXISTING OR LESS THAN
STANDARD CONDITIONS - SHALL BE SUBJECT TO APPROVAL
BY CSXT. TYPICALLY REDUCTIONS IN CONSTRUCTION
CLEARANCES ARE NOT PERMITTED.

D.

=

DURING AND AFTER COMPLETION OF CONSTRUCTION, THE
AGENCY OR ITS CONTRACTOR MUST CLEAR CSXT'S DRAINAGE
DITCHES OF ALL DEBRIS TO THE SATISFACTION OF CSXT'S
CONSTRUCTION ENGINEERING AND INSPECTION REPRESENTATIVE.

E

~

THE CONTRACTOR MAY NEED TO INSTALL A GEOTEXTILE
FABRIC BALLAST PROTECTION SYSTEM TO PREVENT SEALING
OR HYDRO-DEMOLITION DEBRIS AND FINES FROM FOULING
TRACK BALLAST. THE SYSTEM SHALL BE INSTALLED AND
MAINTAINED BY THE CONTRACTOR TO THE SATISFACTION
OF THE CSXT ENGINEERING REPRESENTATIVE.

F) A WORK SITE SAFETY ACTION PLAN THAT INCLUDES A
RECOGNITION TO KEEP ALL PERSONNEL AWAY FROM THE
TRACKS FOR PASSING OF TRAINS, A FALL PROTECTION
PLAN DESCRIBING THE MEASURES TO BE TAKEN WHEN
REQUIRED AND A FIRE PREVENTION PLAN SHALL ALL BE
PRESENTED AND ACCEPTED BY CSXT FOR WORK ON CSXT
PROPERTY .
A TEMPORARY CONSTRUCTION AT-GRADE CROSSING ACROSS
CSXT TRACKS SHALL NOT BE CONSIDERED FOR THIS PROJECT.
H) CSX CONSTRUCTION REPRESENTATIVE TO BE PROVIDED
FIVE DAYS ADVANCE NOTIFICATION OF THE PRE-FINAL
INSPECTION.

G.

<

CALCULATED
MEF
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