
UTILITIES

ROUTINE MAINTENANCE

BIDS WERE TAKEN.

CONSIDERED AS DIFFERING MATERIALLY FROM THOSE EXISTING AT THE TIME 

PROVIDED FOR IN THE PLAN AND THE RESULTING CONDITIONS SHALL NOT BE 

MAINTENANCE SHALL BE CONSIDERED AS INHERENT IN WORK OF THE CHARACTER 

SHOULDER REPAIR.  THE EFFECTS, IF ANY, OF THE PERFORMANCE OF ROUTINE 

ROUTINE MAINTENANCE SUCH AS CRACK SEALING, PATCHING, AND BERM AND 

THE MAINTAINING AGENCY MAY ENTER UPON THE PROJECT AND PERFORM 

BETWEEN THE TIME THAT BIDS ARE TAKEN AND THE START OF CONSTRUCTION, 

ITEM 424 FINE GRADED POLYMER ASPHALT CONCRETE, TYPE B

PROFILE ALIGNMENT

CONCRETE OVERLAY SHALL HAVE AN AVERAGE THICKNESS OF 1 IN.

AND PROFILE OF THE EXISTING PAVEMENT. THE PROPOSED ASPHALT

THE PROPOSED PAVEMENT RESURFACING SHALL FOLLOW THE ALIGNMENT

CONSTRUCTION NOTIFICATION

EXISTING PLANS

ITEM 253 - PAVEMENT REPAIR

ITEM 251 - PARTIAL DEPTH PAVEMENT REPAIR

SOURCES.

LOCAL PUBLIC AGENCY OF ANY OF THE ABOVE MENTIONED ITEMS, VIA MEDIA 

SERVICES, AFFECTED SCHOOLS AND BUSINESSES, AND ANY OTHER IMPACTED 

THE PIO WILL, IN TURN, NOTIFY THE PUBLIC, THE LOCAL EMERGENCY 

OR EMAIL AT HAULING.PERMITS@DOT.STATE.OH.US  

CENTRAL OFFICE SPECIAL HAUL PERMITS SECTION BY FAX AT (614) 728-4099 

ERNIE.ROGGE@DOT.STATE.OH.US

DISTRICT PERMIT SECTION BY FAX AT (419) 281-5925 OR EMAIL AT 

OR EMAIL AT D03.PIO@DOT.STATE.OH.US

DISTRICT PUBLIC INFORMATION OFFICER (PIO) BY FAX AT (614) 887-4305 

TO THE FOLLOWING:

ROAD CLOSURES.  THE PROJECT ENGINEER WILL FORWARD THIS INFORMATION 

CONSTRUCTION ACTIVITIES, LANE RESTRICTIONS, LANE CLOSURES, AND OR 

FOURTEEN (14) DAYS PRIOR TO THE FOLLOWING:  THE START OF 

THE CONTRACTOR SHALL ADVISE THE PROJECT ENGINEER A MINIMUM OF 

SERVICES.

RESPONSIBILITY FOR THE PROTECTION OF THE UTILITY PROPERTY AND 

WITHIN THE LIMITS OF THIS CONSTRUCTION PROJECT AND TAKE 

THINGS, THAT THE CONTRACTOR COOPERATE WITH ALL UTILITIES LOCATED 

CONSTRUCTION AND MATERIALS SPECIFICATIONS REQUIRE, AMONG OTHER 

SECTIONS 105.07 AND 107.16 OF THE DEPARTMENT OF TRANSPORTATION 

EXTREME CAUTION SHOULD BE EXERCISED IN AREAS WITH UTILITIES.  

FACILITIES IN THE AREA THAT WILL REMAIN IN PLACE DURING CONSTRUCTION.

THE AFOREMENTIONED UTILITY COMPANIES AND AGENCIES HAVE VARIOUS 

MAINSFIELD, OH 44903

1021 N MAIN STREET

JERROD SWINEHART

COLUMBIA GAS OF OHIO

BREINGSVILLE, PA 18031

9999 HAMILTON BOULEVARD

BETH AUMAN

BUCKEYE OIL PIPELINE CO

GAS

419.521.6275

MANSFIELD, OH 44095

1717 ASHLAND ROAD

RICH HAAS

OHIO EDISON COMPANY

800.222.5673

WELLINGTON, OH 44090

PO BOX 158

KIM HINKLE

LORAIN-MEDINA RURAL ELECTRIC

419.929.1571

NEW LONDON, OH 44851

1 ENERGY PLACE

DENNY MARUGG

FIRELANDS ELECTRIC CO-OP

ELECTRIC

419.433.7303

HURON, OH 44839

PO BOX 469

554 RIVER ROAD

JACK MEYERS

ERIE COUNTY DEPT OF ENVIRO SERVICES

419.627.7710

SANDUSKY, OH 44870

2700 COLUMBUS AVE

JOHN FARSCHMAN

ERIE COUNTY ENGINEER’S OFFICE

COUNTY

440.839.2970

WAKEMAN, OH 44889

PO BOX 107

59 HYDE STREET

STANLEY WOLFE

VILLAGE OF WAKEMAN

419.929.4091

NEW LONDON, OH 44851

115 EAST MAIN STREET

SHAWN PICKWORTH

VILLAGE OF NEW LONDON

CITY

419.756.6091

MANSFIELD, OH 44901

1575 LEXINGTON AVE

DAVE ROUSH

TIME WARNER CABLE

CABLE

CONSTRUCTION LIMITS TOGETHER WITH THEIR RESPECTIVE OWNERS.

LISTED BELOW ARE ALL UTILITIES LOCATED WITHIN THE PROJECT 

AIRWAY/HIGHWAY CLEARANCE FOR AIRPORTS AND HELIPORTS
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ODOT DISTRICT 3 OFFICE IN ASHLAND.

EXISTING PLANS ENTITLED HUR-60-2.07 MAY BE INSPECTED IN THE 

WEBSITE: oeaaa.faa.gov

PREFERRED METHOD:

FORT WORTH, TX 76137-4298

614.387.23462601 MEACHAN BLVD.

COLUMBUS, OH 43235AIR TRAFFIC AIRSPACE BRANCH ASW-520

2829 WEST DUBLIN-GRANVILLE ROADSOUTHWEST REGIONAL OFFICE

OFFICE OF AVIATIONTHE FEDERAL AVIATION ADMINISTRATION

OHIO DEPARTMENT OF TRANSPORTATIONEXPRESS PROCESSING CENTER

TO THESE OFFICES:

FAA APROVAL MAY TAKEUP TO 45 DAYS. ALL SUBMISSIONS SHALL BE DIRECTED 

ENGINEER.

THE OFFICE OF AVIATION PERMIT HAS BEEN FURNISHED TO THE PROJECT 

EXCEED THE PERMISSIBLE HEIGHT UNTIL A COPY OF THE FAA APPORVAL AND 

7460-1. NO TEMPORARY STRUCTURES OF CONSTRCUTION EQUIPMENT SHALL 

NOTIFY THE ODOT OFFICE OF AVIATION WHEN RESUBMITTING AN FAA FORM 

(ARE) REQUESTED.

RESUBMITTED AND THAT AN ALTERATION TO THE ORIGINAL SUBMISSION(S) IS 

AERONAUTICAL STUDY NUMBER(S) [SEE BELOW LIST] IS (ARE) BEING 

REQUIRED TO FILE A NEW FAA FORM 7460-1 ADVISING THE FAA THAT 

OPERATING SUCH EQUIPMENT ON THE PROJECT. THE CONTRACTOR WILL BE 

WILL BE NECESSARY PRIOR TO ERECTING SUCH TEMPORARY STRUCTURES OR 

FEDERAL AVIATION ADMINISTRATION (FAA) AND ODOT OFFICE OF AVIATION 

EQUIPMENT WILL EXCEED THIS HEIGHT, FURTHER COORDINATION WITH THE 

HEIGHT OF 25 FEET. IF ANY TEMPORARY STRUCTURE OR CONSTRCUTION 

CONSTRUCTION EQUIPMENT, AT MAXIMUM OPERATING HEIGHT, SHALL EXCEED A 

OF A PUBLIC USE AIRPORT OR HELIPORT. NO TEMPORARY STRUCTURES OR 

THIS PROJECT HAS BEEN IDENTIFIED AS BEING WITHIN THE INFLUENCE AREA 

ITEM 253 - PAVEMENT REPAIR                                 15 CU. YD.

ITEM 251 - PARTIAL DEPTH PAVEMENT REPAIR               300 CU. YD.

LONGITUDINALLY.

MAJORITY (APPROX. 90%) OF PARTIAL DEPTH REPAIRS WILL BE MADE 

IN THE GENERAL SUMMARY TO BE USED AS DIRECTED BY THE ENGINEER.  THE 

- PAVEMENT REPAIR. THE FOLLOWING ESTIMATED QUANTITIES ARE PROVIDED 

CONVERSION), OF ITEM 251 - PARTIAL DEPTH PAVEMENT REPAIR OR ITEM 253 

MADE AT THE UNIT BID PRICE PER CUBIC YARD, (BY TICKET WEIGHT 

253 PAVEMENT REPAIR IS FOR DEPTHS GREATER THAN 4".  PAYMENT WILL BE 

PARTIAL DEPTH PAVEMENT REPAIR IS TO BE A MAXIMUM OF 4" DEEP AND ITEM 

TO COMPLETE THE PAVEMENT REPAIR. FOR PAYMENT PURPOSES ITEM 251 

PAYMENT SHALL INCLUDE ALL LABOR, EQUIPMENT, AND MATERIALS NECESSARY 

AND PG64-28 FOR HEAVY MIX DESIGN PAVEMENTS.

442 19MM MATERIAL SHALL BE PG64-22 FOR MEDIUM MIX DESIGN PAVEMENTS 

PAVEMENT REPAIR IS BETWEEN 3" AND 5" DEEP.  ITEM 448 TYPE 2 OR ITEM 

EITHER ITEM 301, ITEM 448 TYPE 2, OR ITEM 442 19MM MATERIAL WHEN THE 

MAXIMUM PAVEMENT LIFT OF 3".  THE CONTRACTOR HAS THE OPTION OF USING 

BE USED WHEN THE DEPTH OF THE REPAIR IS BETWEEN 1.5" AND 5" WITH A 

A MAXIMUM PAVEMENT LIFT OF 6".  ITEM 448 TYPE 2 OR ITEM 442 19MM CAN 

CAN BE USED WHEN THE DEPTH OF THE REPAIR IS BETWEEN 3" AND 12" WITH 

THE ADJACENT PAVEMENT SURFACE.  ITEM 301 ASPHALT CONCRETE, PG64-22 

19MM MATERIAL AND SHALL BE PLACED AND COMPACTED TO FINISH FLUSH WITH 

REPLACEMENT MATERIAL SHALL BE ITEM 301, ITEM 448 TYPE 2, OR ITEM 442 

REMAINDER OF THE REPAIRS ARE ESTIMATED TO BE LONGITUDINAL REPAIRS.

22 CU. YDS OF TRANSVERSE REPAIRS ARE ESTIMATED FOR THIS PROJECT. THE 

FEET WIDE.

THE CONTRACTOR SHALL BE CAPABLE OF PERFORMING PAVEMENT REPAIRS 2 

OF 3" AND AN AVERAGE WIDTH OF 4 FT FOR ESTIMATING PURPOSES.

SUFFICIENT TO REMOVE ALL DETERIORATED PAVEMENT WITH AN AVERAGE DEPTH 

PLACEMENT OF THE SURFACE COURSE.  THE DEPTH OF REMOVAL SHALL BE 

PAVEMENT REPAIR SHALL BE PERFORMED AFTER PAVEMENT PLANING AND BEFORE 

COMBINATION OF EACH, IN AREAS OF EXISTING PAVEMENT FAILURE.

PAVEMENT OR PAVED BERM WHICH MAY BE ASPHALT, BRICK, CONCRETE, OR A 

THESE ITEMS OF WORK SHALL CONSIST OF THE REMOVAL OF THE EXISTING 

ITEM 254 - PAVEMENT PLANING, ASPHALT CONCRETE

PLANING, ASPHALT CONCRETE.

MADE AT THE UNIT BID PRICE PER SQUARE YARD OF ITEM 254 - PAVEMENT 

TO COMPLETE THE PAVEMENT PLANING, ASPHALT CONCRETE.  PAYMENT WILL BE 

PAYMENT SHALL INCLUDE ALL LABOR, EQUIPMENT, AND MATERIALS NECESSARY 

ENGINEER.

THE AFOREMENTIONED DETAIL MAY BE USED AT THE DISCRETION OF THE 

LOOP DETECTOR WILL BE AFFECTED.  IN THAT CASE, A MODIFIED VERSION OF 

113.  ALL OTHER INTERSECTIONS SHALL CONFORM TO SCD BP-3.1 UNLESS A 

DETAIL IS PROVIDED ON THE NEXT PAGE FOR THE INTERSECTION WITH S.R. 

SATISFACTION OF THE ENGINEER, AT NO COST TO THE DEPARTMENT.  A 

THE CONTRACTOR SHALL FULLY REPLACE THE DAMAGED LOOP DETECTOR TO THE 

ANY LOOP DETECTOR BE DAMAGED IN THE COURSE OF PERFORMING THIS WORK, 

DETECTOR WHILE PERFORMING THE PAVEMENT PLANING OPERATION.  SHOULD 

SPECIAL PRECAUTIONS SHALL BE TAKEN TO AVOID DAMAGING ANY LOOP 

WILL BE ASSESSED TO THE CONTRACTOR.

EXPOSED TO THE PLANED SURFACE, A DISINCENTIVE FEE OF $1000 PER DAY 

EACH CALENDAR DAY BEYOND THE 14 DAYS THAT THE ROADWAY REMAINS 

SURFACE FOR MORE THAN FOURTEEN (14) CONSECUTIVE CALENDAR DAYS.  FOR 

NORMAL TRAFFIC WILL NOT BE REQUIRED TO RUN OVER THE PLANED ROADWAY 

THE PROGRESSION OF THE PLANING SHALL PROCEED IN SUCH A MANNER THAT 

AND INLETS AT ALL TIMES.

THE CONTRACTOR SHALL MAINTAIN POSITIVE DRAINAGE TO ALL CATCH BASINS 

PAVEMENT IN CONFORMANCE WITH THE ABOVE GUIDELINES.

SHOULDER.  THE MILLING DEPTH SHALL BE CONTROLLED FROM THE CENTER OF 

CONTINUOUS BETWEEN THE CROWN AND THE PROPOSED EDGELINE AND/OR 

PAVEMENT SLOPE SHALL BE 0.010 MINIMUM WITH 0.016 PREFERRED, 

INTERSECTIONS AS SHOWN ON THE PAVEMENT AND SHOULDER DATA SHEET.  THE 

TAPER THE PLANING AT BUTT JOINT LOCATIONS AT STRUCTURES AND 

ITEM 254 - PATCHING PLANED SURFACE

254.04. THE LIMIT OF THE PATCHING DEPTH IS 0 TO 2 IN.

SET UP TO BE USED AS DIRECTED BY THE ENGINEER AS DESCRIBED IN CMS 

AN ESTIMATED QUANTITY OF ITEM 254 - PATCHING PLANED SURFACE HAS BEEN 

REPAIR SUCH RUTTED AREAS AT THE DISCRESSION OF THE ENGINEER.

INCLUDED IN THE GENERAL SUMMARY.  THIS QUANTITY SHALL BE USED TO 

REMEDY THIS, AN EXTRA VOLUME OF 400 CUBIC YARDS OF ITEM 424 HAS BEEN 

AREAS OF RUTTING HAVE BEEN IDENTIFIED WITHIN THE PROJECT LIMITS.  TO 

OMIT ITEM 424 ON STRUCTURES WITH CONCRETE WEARING SURFACE.

1.00" ITEM 424 (MAINLINE TREATMENT)

ITEM 424 FOR REPAIRING RUTS

EXISTING PAVEMENT
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LAGRANGE, OH 44050

PO BOX 567

42401 SR 303

TIM MAHONEY

RURAL LORAIN COUNTY WATER AUTHORITY

419.668.7213

COLLINS, OH 44826

PO BOX 96

BRYAN PUDER

NORHTERN OHIO RURAL WATER

WATER

419.207.7045

ASHLAND, OH 44805

906 CLARK AVE

MATT BLANKENSHIP

ODOT DISTRICT 3 TRAFFIC

TRAFFIC

614.215.5606

DUBLIN, OH 43016

4650 LAKEHURST COURT

CHRIS STRAYER

QWEST COMMUNICATIONS

419.245.5004

TOLEDO, OH 43604

ROOM 714

130 N ERIE STREET

ROB FEY

AT&T OF OHIO (FORMERLY SBC)

419.282.6551

ASHLAND, OH 44805

1534 SR 511 SOUTH

JIM SAUBER

FRONTIER COMMUNICATIONS

TELEPHONE

419.827.2620

LAKEVILLE, OH 44638

PO BOX 85

JACK ROHRBAUGH

COLUMBIA GAS TRANSMISSION

610.670.3279

SINKING SPRINGS, PA 19608

525 FRITZTOWN ROAD

BRUCE SWALM

SUNOCO PIPELINE LP

330.498.9553

ORRVILLE, OH 44667

300 TRACY BRIDGE ROAD

JOHN GRAY

GATHERCO, INC

GAS (CONT)

ASN LAT LONG ASN LAT LONG

2014 -AGL -1278 -OE 41° 17’ 22.70" -82° 22’ 39.22"2014 -AGL -1783 -OE 41° 17’ 25.44" -82° 22’ 37.70"

2014 -AGL -1771 -OE 41° 16’ 43.68" -82° 23’ 4.56" 2014 -AGL -1784 -OE 41° 17’ 28.68" -82° 22’ 35.76"

2014 -AGL -1797 -OE 41° 16’ 45.84" -82° 22’ 59.88"2014 -AGL -1785 -OE 41° 17’ 32.28" -82° 22’ 33.85"

2014 -AGL -1772 -OE 41° 16’ 49.80" -82° 22’ 57.32"2014 -AGL -1786 -OE 41° 17’ 35.88" -82° 22’ 31.80"

2014 -AGL -1773 -OE 41° 16’ 53.18" -82° 22’ 55.56"2014 -AGL -1787 -OE 41° 17’ 39.48" -82° 22’ 30.00"

2014 -AGL -1774 -OE 41° 16’ 56.89" -82° 22’ 53.33"2014 -AGL -1788 -OE 41° 17’ 42.72" -82° 22’ 27.84"

2014 -AGL -1775 -OE 41° 17’ 0.24" -82° 22’ 51.60"2014 -AGL -1789 -OE 41° 17’ 45.60" -82° 22’ 26.44"

2014 -AGL -1776 -OE 41° 17’ 3.48" -82° 22’ 49.80"2014 -AGL -1790 -OE 41° 17’ 49.02" -82° 22’ 24.56"

2014 -AGL -1777 -OE 41° 17’ 7.01" -82° 22’ 47.89"2014 -AGL -1791 -OE 41° 17’ 52.58" -82° 22’ 22.73"

2014 -AGL -1778 -OE 41° 17’ 10.32" -82° 22’ 46.20"2014 -AGL -1792 -OE 41° 17’ 56.4" -82° 22’ 20.64"

2014 -AGL -1779 -OE 41° 17’ 13.92" -82° 22’ 44.04 2014 -AGL -1793 -OE 41° 17’ 60.00" -82° 22’ 19.20"

2014 -AGL -1780 -OE 41° 17’ 16.80" -82° 22’ 42.60"2014 -AGL -1794 -OE 41° 18’ 4.32" -82° 22’ 17.33"

2014 -AGL -1781 -OE 41° 17’ 19.68" -82° 22’ 40.80"2014 -AGL -1795 -OE 41° 18’ 7.56" -82° 22’ 15.60"

2014 -AGL -1782 -OE 41° 17’ 22.20" -82° 22’ 39.72"2014 -AGL -1796 -OE 41° 18’ 11.16" -82° 22’ 14.16"


