Computation for: ESTIMATED QUANTITIES - STAGE 3

SFN: 2513951

Structure: FRA-270-48.02R

PID: 112798
Design: MRV Date July 9, 2023
Check: JOL Date August 21, 2023
Update: MRV Date August 22, 2023
Recheck: JOL Date August 23, 2023

File Names

Comments




: 2513951 PID: 112798

DESIGN: MRV DATE: _ 7/9/23 UPDATE MRV DATE: 8/22/23
CHECK: JOL DATE: 8/21/23  RECHECK: JOL DATE: 8/23/23
n EE'L llq?EBINSONhGI STRUCTURE: FRA-270-48.02R SFN:

ITEM: 202E11201 PAY UNIT: LS
SUBJECT: ESTIMATED QUANTITIES - STAGE 3
DESCRIPTION: PORTIONS OF STRUCTURE REMOVED, AS PER PLAN
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

SPECIAL INSTRUCTIONS: TOTAL LS

Printed: 10/27/2023 4:33 PM
File: P:\_OHDOTCEv02_Worksets\112798\400-Engineering\Structures\SFN_2513927\EngData\Spreadsheets\2023-06-20.FRA-270-48.02R Estimated Quantiti®¥erX3hadtera(lB: 1201
Stage 3 20F 25




: 2513951 PID: 112798

DESIGN: MRV DATE: _ 7/9/23 UPDATE MRV DATE: 8/22/23
CHECK: JOL DATE: 8/21/23  RECHECK: JOL DATE: 8/23/23
n EE'L llq?EBINSONhGI STRUCTURE: FRA-270-48.02R SFN:

ITEM: 503E11100 PAY UNIT: LS
SUBJECT: ESTIMATED QUANTITIES - STAGE 3
DESCRIPTION: COFFERDAMS AND EXCAVATION BRACING
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

SPECIAL INSTRUCTIONS: TOTAL LS

Printed: 10/27/2023 4:33 PM
File: P:\_OHDOTCEv02_Worksets\112798\400-Engineering\Structures\SFN_2513927\EngData\Spreadsheets\2023-06-20.FRA-270-48.02R Estimated Quantiti®¥erXhadterb(3BE1 100
Stage 3 30F25




: 2513951 PID: 112798

DESIGN: MRV DATE: _ 7/9/23 UPDATE MRV DATE: 8/22/23
CHECK: JOL DATE: 8/21/23  RECHECK: JOL DATE: 8/23/23
n EE'L llq?EBINSONhGI STRUCTURE: FRA-270-48.02R SFN:

ITEM: 503E21300 PAY UNIT: LS
SUBJECT: ESTIMATED QUANTITIES - STAGE 3
DESCRIPTION: UNCLASSIFIED EXCAVATION
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

SPECIAL INSTRUCTIONS: CHECK UNIT OF MEASURE TOTAL LS

Printed: 10/27/2023 4:33 PM
File: P:\_OHDOTCEv02_Worksets\112798\400-Engineering\Structures\SFN_2513927\EngData\Spreadsheets\2023-06-20.FRA-270-48.02R Estimated Quantiti®¥erX3hadterb03B2IS00
Stage 3 4 OF 25




DESIGN: MRV DATE: 7/9/23 UPDATE: MRV DATE: 8/22/23
CHECK: JOL DATE: 8/21/23 RECHECK: JOL DATE: 8/23/23
n E'L' HOBINSON STRUCTURE: FRA-270-48.02R SFN: 2513951 PID: 112798
-ENGINEERING
ITEM: 509E10000 PAY UNIT: LB
SUBJECT: ESTIMATED QUANTITIES - STAGE 3
DESCRIPTION: EPOXY COATED STEEL REINFORCEMENT
SUPPLEMENTAL DESCRIPTION:
SUBTOTAL TOTAL
Sleeper Slab:
Weight: 1051 |lbs. 1,051 1,051
SPECIAL INSTRUCTIONS: TOTAL 1,051

Printed

:10/27/2023 4:33 PM

File: P:\_OHDOTCEv02_Worksets\112798\400-Engineering\Structures\SFN_2513927\EngData\Spreadsheets\2023-06-20.FRA-270-48.02R Estimated Quantiti®¥erX3hadterb(ABLBL00

Stage 3

50F 25



: 2513951 PID: 112798

DESIGN: MRV DATE: _ 7/9/23 UPDATE MRV DATE: 8/22/23
CHECK: JOL DATE: 8/21/23  RECHECK: JOL DATE: 8/23/23
n EE'L llq?EBINSONhGI STRUCTURE: FRA-270-48.02R SFN:

ITEM: 509E20001 PAY UNIT: LB
SUBJECT: ESTIMATED QUANTITIES - STAGE 3

DESCRIPTION: CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CONCRETE REINFORCEMENT, AS PER PLAN
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

100 LBS 100 100

SPECIAL INSTRUCTIONS: TOTAL 100

Printed: 10/27/2023 4:33 PM
File: P:\_OHDOTCEv02_Worksets\112798\400-Engineering\Structures\SFN_2513927\EngData\Spreadsheets\2023-06-20.FRA-270-48.02R Estimated Quantiti®¥erX3hadterbABROL01
Stage 3 6 OF 25




STRUCTURE: FRA-270-48.02R SFN: 2513951 PID: 112798

DESIGN: MRV DATE: _ 7/9/23 UPDATE: MRV DATE: 8/22/23
CHECK: JOL DATE: 8/21/23  RECHECK: JOL DATE: 8/23/23
n E.L. ROBINSON ETSIE —= —Ssts5t
- E | N E N G

ITEM: 509E26001 PAY UNIT: LB
SUBJECT: ESTIMATED QUANTITIES - STAGE 3
DESCRIPTION: GALVANIZED STEEL REINFORCEMENT, AS PER PLAN
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

Bridge Railing:

Weight:| 1224  |lbs. 1,224 1,224
Abutment:

Weight: | 888 |lbs. 888 2,112
Superstructure:

Weight: 190 Ibs. 190 2,302

SPECIAL INSTRUCTIONS:
Printed: 10/27/2023 4:33 PM

File: P:\_OHDOTCEv02_Worksets\112798\400-Engineering\Structures\SFN_2513927\EngData\Spreadsheets\2023-06-20.FRA-270-48.02R Estimated Quantiti#¥er23hadterbABREL01
Stage 3 7 OF 25

TOTAL 2,302




: 2513951 PID: 112798

DESIGN: MRV DATE: _ 7/9/23 UPDATE MRV DATE: 8/22/23
CHECK: JOL DATE: 8/21/23  RECHECK: JOL DATE: 8/23/23
n EE'L llq?EBINSONhGI STRUCTURE: FRA-270-48.02R SFN:

ITEM: 510E10001 PAY UNIT: _ EACH
SUBJECT: ESTIMATED QUANTITIES - STAGE 3
DESCRIPTION: DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS PER PLAN
SUPPLEMENTAL DESCRIPTION: 6" DOWELS

SUBTOTAL TOTAL

Abutments:
Forward Abutment: 56 ea.
Rear Abutment: 56 ea.
Total: ea. 112 112
Deck:
Count: <) ea. Per Deck Corner
Corners: 4 ea.
Total:[ 36 |ea. 36 148
SPECIAL INSTRUCTIONS: TOTAL 148

Printed: 10/27/2023 4:33 PM
File: P:\_OHDOTCEv02_Worksets\112798\400-Engineering\Structures\SFN_2513927\EngData\Spreadsheets\2023-06-20.FRA-270-48.02R Estimated Quantiti¥¥erXhadterh 1B 0A01
Stage 3 8 OF 25



DESIGN: MRV DATE: 7/9/23 UPDATE: MRV DATE: 8/22/23
CHECK: JOL DATE: 8/21/23 RECHECK: JOL DATE: 8/23/23
n E'L' HOBINSON STRUCTURE: FRA-270-48.02R SFN: 2513951 PID: 112798
- ENGINE RING
ITEM: 510E10001 PAY UNIT: EACH
SUBJECT: ESTIMATED QUANTITIES - STAGE 3
DESCRIPTION: DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS PER PLAN
SUPPLEMENTAL DESCRIPTION: 7" DOWELS
SUBTOTAL TOTAL
Bridge Railing
Railing Transition: 26 per transition
Transitions: 4 ea.
Dowel Count:l ea. 104 104
SPECIAL INSTRUCTIONS: TOTAL 104

Printed: 10/27/2023 4:33 PM

File: P:\_OHDOTCEv02_Worksets\112798\400-Engineering\Structures\SFN_2513927\EngData\Spreadsheets\2023-06-20.FRA-270-48.02R Estimated Quantitieksz@23 B2OE NOEE(2)
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DESIGN: MRV DATE: 7/9/23 UPDATE: MRV DATE: 8/22/23
CHECK: JOL DATE: 8/21/23 RECHECK: JOL DATE: 8/23/23
n E'L' ROBINSON STRUCTURE: FRA-270-48.02R SFN: 2513951 PID: 112798
-ENGINEERING
ITEM: 511E34445 PAY UNIT: CY
SUBJECT: ESTIMATED QUANTITIES - STAGE 3
DESCRIPTION: CLASS QC2 CONCRETE, BRIDGE DECK, AS PER PLAN
SUPPLEMENTAL DESCRIPTION:
SUBTOTAL TOTAL
Assumed Total Deck Thickness: 1.63 |[ft. Measured in OpenRoads
Area: 3.17 |sf. Measured in OpenRoads
Corners: 4 ea.
Volume: | cy. 3 3
SPECIAL INSTRUCTIONS: CHECK UNIT OF MEASURE TOTAL 3

Printed: 10/27/2023 4:33 PM
File: P:\_OHDOTCEv02_Worksets\112798\400-Engineering\Structures\SFN_2513927\EngData\Spreadsheets\2023-06-20.FRA-270-48.02R Estimated Quantiti¥¥erX@hadterh INIB3 845
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DESIGN: MRV DATE: 7/9/23 UPDATE: MRV DATE: 8/22/23
CHECK: JOL DATE: 8/21/23 RECHECK: JOL DATE: 8/23/23
n E'L' ROBINSON STRUCTURE: FRA-270-48.02R SFN: 2513951 PID: 112798
-ENGINEERING
ITEM: 511E34448 PAY UNIT: CY
SUBJECT: ESTIMATED QUANTITIES - STAGE 3
DESCRIPTION: CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET)
SUPPLEMENTAL DESCRIPTION:
SUBTOTAL TOTAL
Area: 3.10 |sf
Length:| 14.72 |ft.
Sides: 4 ea.
Volume:l cy. 7 7
SPECIAL INSTRUCTIONS: CHECK UNIT OF MEASURE TOTAL 7

Printed: 10/27/2023 4:33 PM
File: P:\_OHDOTCEv02_Worksets\112798\400-Engineering\Structures\SFN_2513927\EngData\Spreadsheets\2023-06-20.FRA-270-48.02R Estimated Quantiti¥¥erX@hadterh INIB3 648
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DESIGN: MRV DATE: 7/9/23 UPDATE: MRV DATE: 8/22/23
CHECK: JOL DATE: 8/21/23 RECHECK: JOL DATE: 8/23/23
n E'L' HOBINSON STRUCTURE: FRA-270-48.02R SFN: 2513951 PID: 112798
- ENGINEE N G
ITEM: 511E44110 PAY UNIT: CY
SUBJECT: ESTIMATED QUANTITIES - STAGE 3
DESCRIPTION: CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING
SUPPLEMENTAL DESCRIPTION:
SUBTOTAL TOTAL
Forward Abutment:
Right WW Area:| 33.55 |[sf.
Ht.: 1.75 |ft.
Left WW Area:| 33.79 |sf.
Ht.: 1.75 |ft.
Rear Abutment:
Right WW Area:| 31.42 |sf.
Ht.: 1.75 |ft.
Left WW Area:| 36.61 |sf.
Ht.: 1.75 |ft.
Total Vqume::lcy. 9 9
SPECIAL INSTRUCTIONS: TOTAL 9

Printed: 10/27/2023 4:33 PM

File: P:\_OHDOTCEv02_Worksets\112798\400-Engineering\Structures\SFN_2513927\EngData\Spreadsheets\2023-06-20.FRA-270-48.02R Estimated Quantiti®¥erX@hadterh INIB48r1-0
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DESIGN: MRV DATE: 7/9/23 UPDATE: MRV DATE: 8/22/23
CHECK: JOL DATE: 8/21/23 RECHECK: JOL DATE: 8/23/23
n E'L' ROBI NSON STRUCTURE: FRA-270-48.02R SFN: 2513951 PID: 112798
-ENGINEERING
ITEM: 512E10050 PAY UNIT: SY
SUBJECT: ESTIMATED QUANTITIES - STAGE 3
DESCRIPTION: SEALING OF CONCRETE SURFACES (NON-EPOXY)
SUPPLEMENTAL DESCRIPTION:
SUBTOTAL TOTAL
Bridge Railing:
Est. Perimeter: 6.6 ft. Measured in OpenRoads on Section A-A
Est. Length: 14.72 |ft.
Count: 4 ea.
Area:| 388.56 |sf.
Deck:
Width: 51 ft.
Lenth:| 180.8 |ft.
Count: 1 ea.
Area:| 9220.8 |sf.
Area (w/ 5% Contingency):l sy. 1,121 1,121
Forward Abutment
Front Face Perimeter: 2.25 |ft.
Total Wingwall Length:| 21.14 |ft.
Side and Top Length:| 24.97 |ft.
Width: 1.75 |ft.
Area:| 91.26 |sf.
Rear Abutment
Front Face Perimeter: 2.25 |ft.
Total Wingwall Length:| 21.22 |ft.
Side and Top Length:| 25.12 |ft.
Width: 1.75 |ft.
Area:| 91.71 |sf.
Area (w/ 5% Contingency):l sy. 21 1,142
SPECIAL INSTRUCTIONS: TOTAL 1,142

Printed: 10/27/2023 4:33 PM

File: P:\_OHDOTCEv02_Worksets\112798\400-Engineering\Structures\SFN_2513927\EngData\Spreadsheets\2023-06-20.FRA-270-48.02R Estimated Quantiti®¥erX@hadterh B 050
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DESIGN: MRV DATE: 7/9/23 UPDATE: MRV DATE: 8/22/23
CHECK: JOL DATE: 8/21/23 RECHECK: JOL DATE: 8/23/23
n E'L' ROBINSON STRUCTURE: FRA-270-48.02R SFN: 2513951 PID: 112798
- ENGINE RING
ITEM: 512E10300 PAY UNIT: SY
SUBJECT: ESTIMATED QUANTITIES - STAGE 3
DESCRIPTION: SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN
SUPPLEMENTAL DESCRIPTION:
SUBTOTAL TOTAL
Length 1:| 14.60 |ft.
Width: 1 ft.
Count: 2 ea.
Length 2:| 14.83 |ft.
Width: 1 ft.
Count: 2 ea.
Total: sy. 7 7
SPECIAL INSTRUCTIONS: TOTAL 7

Printed: 10/27/2023 4:33 PM
File: P:\_OHDOTCEv02_Worksets\112798\400-Engineering\Structures\SFN_2513927\EngData\Spreadsheets\2023-06-20.FRA-270-48.02R Estimated Quantiti®¥erX8hadterh IMBOI00
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DESIGN: MRV DATE: 7/9/23 UPDATE: MRV DATE: 8/22/23
CHECK: JOL DATE: 8/21/23 RECHECK: JOL DATE: 8/23/23
n E'L' HOBINSON STRUCTURE: FRA-270-48.02R SFN: 2513951 PID: 112798
-ENGINEERING
ITEM: 512E33000 PAY UNIT: SY
SUBJECT: ESTIMATED QUANTITIES - STAGE 3
DESCRIPTION: TYPE 2 WATERPROOFING
SUPPLEMENTAL DESCRIPTION:
SUBTOTAL TOTAL
Forward Abutment:
Right Wingwall:
Length: 10.08|ft.
Height: 4.64|ft.
Area: 46.74 |sf.
Left Wingwall:
Length:| 11.06 |ft.
Height:| 4.83 |ft.
Area: 53.47|sf.
Total:| 100.21 |(sf.
Rear Abutment:
Right Wingwall:
Length: 10.23|ft.
Height: 4.64|ft.
Area: 47.47|sf.
Left Wingwall:
Length: 11 ft.
Height:| 4.81 |ft.
Area: 52.94|sf.
Total:| 100.41 |(sf.
Total:| sf. 22 22
SPECIAL INSTRUCTIONS: CHECK UNIT OF MEASURE TOTAL 22

Printed: 10/27/2023 4:33 PM

File: P:\_OHDOTCEv02_Worksets\112798\400-Engineering\Structures\SFN_2513927\EngData\Spreadsheets\2023-06-20.FRA-270-48.02R Estimated Quantiti®¥erX@hadterh IMB38£00
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: 2513951 PID: 112798

DESIGN: MRV DATE: _ 7/9/23 UPDATE MRV DATE: 8/22/23
CHECK: JOL DATE: 8/21/23  RECHECK: JOL DATE: 8/23/23
n EE'L llq?EBINSONhGI STRUCTURE: FRA-270-48.02R SFN:

ITEM: 514E21001 PAY UNIT: LS
SUBJECT: ESTIMATED QUANTITIES - STAGE 3
DESCRIPTION: FIELD PAINTING OF DAMAGED STRUCTURAL STEEL, AS PER PLAN
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

SPECIAL INSTRUCTIONS: TOTAL LS

Printed: 10/27/2023 4:33 PM
File: P:\_OHDOTCEv02_Worksets\112798\400-Engineering\Structures\SFN_2513927\EngData\Spreadsheets\2023-06-20.FRA-270-48.02R Estimated Quantiti®¥erX@hadterh IMB21£01
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DESIGN: MRV DATE: 7/9/23 UPDATE: MRV DATE: 8/22/23
CHECK: JOL DATE: 8/21/23 RECHECK: JOL DATE: 8/23/23
n E'L' HOBINSON STRUCTURE: FRA-270-48.02R SFN: 2513951 PID: 112798
-ENGINEERING
ITEM: 516E10010 PAY UNIT: FT
SUBJECT: ESTIMATED QUANTITIES - STAGE 3
DESCRIPTION: ARMORLESS PREFORMED JOINT SEAL
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

Match length from Type C End Treatment:| 75 ft. 75 75

SPECIAL INSTRUCTIONS: TOTAL 75

Printed: 10/27/2023 4:33 PM
File: P:\_OHDOTCEv02_Worksets\112798\400-Engineering\Structures\SFN_2513927\EngData\Spreadsheets\2023-06-20.FRA-270-48.02R Estimated Quantiti®¥erXhadterh 1B 0£10
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DESIGN: MRV DATE: 7/9/23 UPDATE: MRV DATE: 8/22/23
CHECK: JOL DATE: 8/21/23 RECHECK: JOL DATE: 8/23/23
n E'L' HOBINSON STRUCTURE: FRA-270-48.02R SFN: 2513951 PID: 112798
-ENGINEERING
ITEM: 516E13200 PAY UNIT: SF
SUBJECT: ESTIMATED QUANTITIES - STAGE 3
DESCRIPTION: 1/2" PREFORMED EXPANSION JOINT FILLER
SUPPLEMENTAL DESCRIPTION:
SUBTOTAL TOTAL
Length: 0.77 |ft. Measured in OpenRoads.
Height: 1.63 |ft. Measured in OpenRoads.
Count: 4 ea.
Total:| sf. 5 5
SPECIAL INSTRUCTIONS: TOTAL 5

Printed: 10/27/2023 4:33 PM
File: P:\_OHDOTCEv02_Worksets\112798\400-Engineering\Structures\SFN_2513927\EngData\Spreadsheets\2023-06-20.FRA-270-48.02R Estimated Quantiti¥¥erXhadterh 1E18200
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DESIGN: MRV DATE: 7/9/23 UPDATE: MRV DATE: 8/22/23
CHECK: JOL DATE: 8/21/23 RECHECK: JOL DATE: 8/23/23
n E'L' ROBINSON STRUCTURE: FRA-270-48.02R SFN: 2513951 PID: 112798
-ENGINEERING
ITEM: 516E13900 PAY UNIT: SF
SUBJECT: ESTIMATED QUANTITIES - STAGE 3
DESCRIPTION: 2" PREFORMED EXPANSION JOINT FILLER
SUPPLEMENTAL DESCRIPTION:
SUBTOTAL TOTAL
Length: 1.81 |ft. Measured in OpenRoads.
Height: 1.63 |ft. Measured in OpenRoads.
Count: 4 ea.
Total:| sf. 12 12
SPECIAL INSTRUCTIONS: TOTAL 12

Printed: 10/27/2023 4:33 PM
File: P:\_OHDOTCEv02_Worksets\112798\400-Engineering\Structures\SFN_2513927\EngData\Spreadsheets\2023-06-20.FRA-270-48.02R Estimated Quantiti#¥erX@hadterh 1BLBS00
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DESIGN: MRV DATE: 7/9/23 UPDATE: MRV DATE: 8/22/23
CHECK: JOL DATE: 8/21/23 RECHECK: JOL DATE: 8/23/23
n E'L' ROBINSON STRUCTURE: FRA-270-48.02R SFN: 2513951 PID: 112798
-ENGINEERING
ITEM: 516E15000 PAY UNIT: EACH
SUBJECT: ESTIMATED QUANTITIES - STAGE 3
DESCRIPTION: STRUCTURAL JOINT OR JOINT SEALER, MISC.:
SUPPLEMENTAL DESCRIPTION: TWO-PART SILICONE JOINT SEALER

SUBTOTAL TOTAL

Quantity: | 4 ea. 4 4

SPECIAL INSTRUCTIONS: ADD SUPPLEMENTAL DESCRIPTION TOTAL 4

Printed: 10/27/2023 4:33 PM
File: P:\_OHDOTCEv02_Worksets\112798\400-Engineering\Structures\SFN_2513927\EngData\Spreadsheets\2023-06-20.FRA-270-48.02R Estimated Quantiti¥¥erX@hadterh 1B €00
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DESIGN: MRV DATE: 7/9/23 UPDATE: MRV DATE: 8/22/23
CHECK: JOL DATE: 8/21/23 RECHECK: JOL DATE: 8/23/23
n E'L' ROBINSON STRUCTURE: FRA-270-48.02R SFN: 2513951 PID: 112798
-ENGINEERING
ITEM: 516E46900 PAY UNIT: EACH
SUBJECT: ESTIMATED QUANTITIES - STAGE 3
DESCRIPTION: BEARING DEVICE, MISC.:
SUPPLEMENTAL DESCRIPTION: BEARING RETAINER ASSEMBLY
SUBTOTAL TOTAL
Count:l 4 ea. 4 4
SPECIAL INSTRUCTIONS: ADD SUPPLEMENTAL DESCRIPTION TOTAL 4

Printed: 10/27/2023 4:33 PM
File: P:\_OHDOTCEv02_Worksets\112798\400-Engineering\Structures\SFN_2513927\EngData\Spreadsheets\2023-06-20.FRA-270-48.02R Estimated Quantiti¥¥erX@hadterh IGB4ES00
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SFN: 2514079 PID: 112798

DESIGN: MRV DATE: _6/21/23  UPDATE: DATE:
CHECK: __ JoL DATE: _6/29/23  RECHECK: DATE:
n EE-L E‘?EBINS?I\GI STRUCTURE: FRA-C123-0.00

ITEM: 518E12801 PAY UNIT: _ EACH
SUBJECT: ESTIMATED QUANTITIES
DESCRIPTION: SCUPPER, MODIFICATION, AS PER PLAN
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

Count: 8 ea. 8 8

SPECIAL INSTRUCTIONS: TOTAL 8
Printed: 10/27/2023 4:33 PM

File: P:\_OHDOTCEv02_Worksets\112798\400-Engineering\Structures\SFN_2513927\EngData\Spreadsheets\2023-06-20.FRA-270-48.02R Estimated Quantiti¥¥erX@hadterh 19301
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DESIGN: MRV DATE: 7/9/23  UPDATE: MRV DATE: 8/22/23
CHECK:  JOL DATE: 8/21/23 RECHECK:  JOL DATE: 8/23/23
n E.L. ROBINSON STRUCTURE: FRA-270-48.02R SFN: 2513951 PID: 112798
-ENGINEERING
ITEM: 519E11101 PAY UNIT: SF
SUBJECT: ESTIMATED QUANTITIES - STAGE 3
DESCRIPTION: PATCHING CONCRETE STRUCTURE, AS PER PLAN
SUPPLEMENTAL DESCRIPTION:
SUBTOTAL TOTAL
RA: 30 sf.
FA: 49  |sf.
Total:| sf. 79 79
SPECIAL INSTRUCTIONS: TOTAL 79

Printed: 10/27/2023 4:33 PM
File: P:\_OHDOTCEv02_Worksets\112798\400-Engineering\Structures\SFN_2513927\EngData\Spreadsheets\2023-06-20.FRA-270-48.02R Estimated Quantiti®¥erXhadterh I9B1 101
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DESIGN: MRV DATE: 7/9/23 UPDATE: MRV DATE: 8/22/23
CHECK: JOL DATE: 8/21/23 RECHECK: JOL DATE: 8/23/23
n E'L' ROBINSON STRUCTURE: FRA-270-48.02R SFN: 2513951 PID: 112798
-ENGINEERING
ITEM: 526E90031 PAY UNIT: FT
SUBJECT: ESTIMATED QUANTITIES - STAGE 3
DESCRIPTION: TYPE C INSTALLATION, AS PER PLAN
SUPPLEMENTAL DESCRIPTION:
SUBTOTAL TOTAL
Length: 37.3 |ft. Measured in OpenRoads
Qty.: 2 ea.
Total: ft. 75 75
SPECIAL INSTRUCTIONS: TOTAL 75

Printed: 10/27/2023 4:33 PM
File: P:\_OHDOTCEv02_Worksets\112798\400-Engineering\Structures\SFN_2513927\EngData\Spreadsheets\2023-06-20.FRA-270-48.02R Estimated Quantiti®¥erX3hadterh 2GEI0E31
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DESIGN: MRV DATE: 7/9/23 UPDATE: MRV DATE: 8/22/23
CHECK: JOL DATE: 8/21/23 RECHECK: JOL DATE: 8/23/23
n E'L' ROBINSON STRUCTURE: FRA-270-48.02R SFN: 2513951 PID: 112798
-ENGINEERING
ITEM: 690E98100 PAY UNIT: FT
SUBJECT: ESTIMATED QUANTITIES - STAGE 3
DESCRIPTION: SPECIAL -
SUPPLEMENTAL DESCRIPTION: DEBRIS REMOVAL
SUBTOTAL TOTAL
Length:| 180.77 |ft. Measured in OpenRoads
Qty.: 2 ea.
Total: ft. 362 362
SPECIAL INSTRUCTIONS: ADD SUPPLEMENTAL DESCRIPTION TOTAL 362

Printed: 10/27/2023 4:33 PM
File: P:\_OHDOTCEv02_Worksets\112798\400-Engineering\Structures\SFN_2513927\EngData\Spreadsheets\2023-06-20.FRA-270-48.02R Estimated Quantiti®¥er23hadteraIABIBA00
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