
Computation for:
SFN:

Structure: FRA‐00270‐43.180 R

PID: 112798

Design: RAP Date September 5, 2023
Check: JOL Date September 8, 2023

Update: Date
Recheck: Date

File Names

Comments

ESTIMATED QUANTITIES
2514559



DESIGN: RAP DATE: 9/5/23 UPDATE: DATE:
CHECK: JOL DATE: 9/8/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐43.180 R SFN: 2514559 PID: 112798

ITEM: PAY UNIT: LS
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: PORTIONS OF STRUCTURE REMOVED, AS PER PLAN
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

SPECIAL INSTRUCTIONS: TOTAL LS

202E11201

Printed: 1/4/2024 10:39 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514559\EngData\Spreadsheets\2023‐06‐08.FRA‐270‐43.180 SOUTHBOUND Estimated Quantities ‐ 

2023 Item Master

Worksheet:  202E11201
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DESIGN: RAP DATE: 9/5/23 UPDATE: DATE:
CHECK: JOL DATE: 9/8/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐43.180 R SFN: 2514559 PID: 112798

ITEM: PAY UNIT: SY
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: APPROACH SLAB REMOVED
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

CADD Measured Plan Area
Rear 601 SF

Forward 601 SF

Total 1202 SF

134 SY 134 134

SPECIAL INSTRUCTIONS: TOTAL 134

202E22900

Printed: 1/4/2024 10:39 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514559\EngData\Spreadsheets\2023‐06‐08.FRA‐270‐43.180 SOUTHBOUND Estimated Quantities ‐ 

2023 Item Master

Worksheet:  202E22900
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DESIGN: RAP DATE: 9/5/23 UPDATE: DATE:
CHECK: JOL DATE: 9/8/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐43.180 R SFN: 2514559 PID: 112798

ITEM: PAY UNIT: LS
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: UNCLASSIFIED EXCAVATION
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

SPECIAL INSTRUCTIONS: CHECK UNIT OF MEASURE TOTAL LS

503E21300

Printed: 1/4/2024 10:39 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514559\EngData\Spreadsheets\2023‐06‐08.FRA‐270‐43.180 SOUTHBOUND Estimated Quantities ‐ 

2023 Item Master

Worksheet:  503E21300
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DESIGN: RAP DATE: 9/5/23 UPDATE: DATE:
CHECK: JOL DATE: 9/8/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐43.180 R SFN: 2514559 PID: 112798

ITEM: PAY UNIT: LB
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CONCRETE REINFORCEMENT, AS PER PLAN
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

100 LBS 100 100

SPECIAL INSTRUCTIONS: TOTAL 100

509E20001

Printed: 1/4/2024 10:39 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514559\EngData\Spreadsheets\2023‐06‐08.FRA‐270‐43.180 SOUTHBOUND Estimated Quantities ‐ 

2023 Item Master

Worksheet:  509E20001

5 OF 26



DESIGN: RAP DATE: 9/5/23 UPDATE: DATE:
CHECK: JOL DATE: 9/8/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐43.180 R SFN: 2514559 PID: 112798

ITEM: PAY UNIT: LB
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: GALVANIZED STEEL REINFORCEMENT, AS PER PLAN
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

Rear abutment 730 LBS 730 730
Fwd abutment 730 LBS 730 1,460

Railing 8494 LBS 8,494 9,954

SPECIAL INSTRUCTIONS: TOTAL 9,954

509E26001

Printed: 1/4/2024 10:39 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514559\EngData\Spreadsheets\2023‐06‐08.FRA‐270‐43.180 SOUTHBOUND Estimated Quantities ‐ 

2023 Item Master

Worksheet:  509E26001
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DESIGN: RAP DATE: 9/5/23 UPDATE: DATE:
CHECK: JOL DATE: 9/8/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐43.180 R SFN: 2514559 PID: 112798

ITEM: PAY UNIT: FT
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: NO. 4 DEFORMED GFRP REINFORCEMENT
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

6070 FT 6,070 6,070

SPECIAL INSTRUCTIONS: TOTAL 6,070

509E30020

Printed: 1/4/2024 10:39 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514559\EngData\Spreadsheets\2023‐06‐08.FRA‐270‐43.180 SOUTHBOUND Estimated Quantities ‐ 

2023 Item Master

Worksheet:  509E30020
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DESIGN: RAP DATE: 9/5/23 UPDATE: DATE:
CHECK: JOL DATE: 9/8/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐43.180 R SFN: 2514559 PID: 112798

ITEM: PAY UNIT: EACH
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS PER PLAN
SUPPLEMENTAL DESCRIPTION: 6" DOWELS

SUBTOTAL TOTAL

Abutments
Doweled backwall bars where proposed full‐width approach slabs are added
1 row, spaced at 18" c/c

Rear 13 EA

8 EA
Forward 13 EA

8 EA

42 EA 42 42

Parapet
Doweled into existing slab, 2 rows, 6" c/c

Left 160 EA R603Z

160 EA R606Z
Right 160 EA R603Z

160 EA R606Z

640 EA 640 682

Approach slabs

Rear 44 EA

51 EA
Forward 51 EA

44 EA

190 EA 190 872

SPECIAL INSTRUCTIONS: TOTAL 872

510E10001

Printed: 1/4/2024 10:39 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514559\EngData\Spreadsheets\2023‐06‐08.FRA‐270‐43.180 SOUTHBOUND Estimated Quantities ‐ 

2023 Item Master

Worksheet:  510E10001
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DESIGN: RAP DATE: 9/5/23 UPDATE: DATE:
CHECK: JOL DATE: 9/8/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐43.180 R SFN: 2514559 PID: 112798

ITEM: PAY UNIT: CY
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPET)
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

Parapet cross section 4.083 SF
Left 195.1 FT

Right 198.9 FT

1608.7 CF

60.0 CY 60 60

SPECIAL INSTRUCTIONS: CHECK UNIT OF MEASURE TOTAL 60

511E34450

Printed: 1/4/2024 10:39 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514559\EngData\Spreadsheets\2023‐06‐08.FRA‐270‐43.180 SOUTHBOUND Estimated Quantities ‐ 

2023 Item Master

Worksheet:  511E34450
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DESIGN: RAP DATE: 9/5/23 UPDATE: DATE:
CHECK: JOL DATE: 9/8/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐43.180 R SFN: 2514559 PID: 112798

ITEM: PAY UNIT: CY
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, AS PER PLAN
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

CADD Measured elevation area
Rear 72 SF
Thickness 1 FT

Forward 72 SF
Thickness 1 FT

6 CY 6 6

SPECIAL INSTRUCTIONS: TOTAL 6

511E44111

Printed: 1/4/2024 10:39 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514559\EngData\Spreadsheets\2023‐06‐08.FRA‐270‐43.180 SOUTHBOUND Estimated Quantities ‐ 

2023 Item Master

Worksheet:  511E44111
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DESIGN: RAP DATE: 9/5/23 UPDATE: DATE:
CHECK: JOL DATE: 9/8/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐43.180 R SFN: 2514559 PID: 112798

ITEM: PAY UNIT: SY
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: SEALING OF CONCRETE SURFACES (NON‐EPOXY)
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

Parapets
Sealed perimeter 7.896 FT

Left 195.1 FT
Right 198.9 FT

346 SY 346 346

SPECIAL INSTRUCTIONS: TOTAL 346

512E10050

Printed: 1/4/2024 10:39 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514559\EngData\Spreadsheets\2023‐06‐08.FRA‐270‐43.180 SOUTHBOUND Estimated Quantities ‐ 

2023 Item Master

Worksheet:  512E10050
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DESIGN: RAP DATE: 9/5/23 UPDATE: DATE:
CHECK: JOL DATE: 9/8/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐43.180 R SFN: 2514559 PID: 112798

ITEM: PAY UNIT: SY
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

Parapets
Sealed width 1 FT

Left 195.1 FT
Right 198.9 FT

44 SY 44 44

SPECIAL INSTRUCTIONS: TOTAL 44

512E10300

Printed: 1/4/2024 10:39 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514559\EngData\Spreadsheets\2023‐06‐08.FRA‐270‐43.180 SOUTHBOUND Estimated Quantities ‐ 

2023 Item Master

Worksheet:  512E10300
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DESIGN: RAP DATE: 9/5/23 UPDATE: DATE:
CHECK: JOL DATE: 9/8/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐43.180 R SFN: 2514559 PID: 112798

ITEM: PAY UNIT: FT
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC COMPRESSION SEAL, AS PER PLAN
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

Rear 47 FT
Forward 47 FT

94 FT 94 94

SPECIAL INSTRUCTIONS: TOTAL 94

516E10501

Printed: 1/4/2024 10:39 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514559\EngData\Spreadsheets\2023‐06‐08.FRA‐270‐43.180 SOUTHBOUND Estimated Quantities ‐ 

2023 Item Master

Worksheet:  516E10501
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DESIGN: RAP DATE: 9/5/23 UPDATE: DATE:
CHECK: JOL DATE: 9/8/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐43.180 R SFN: 2514559 PID: 112798

ITEM: PAY UNIT: SF
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: PATCHING CONCRETE STRUCTURE, AS PER PLAN
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

Rear abut 63 SF
Fwd abut 22 SF

85 SF 85 85

P1 20 SF
P2 3 SF

23 SF 23 108

Deck 31 SF 31 139

SPECIAL INSTRUCTIONS: TOTAL 139

519E11101

Printed: 1/4/2024 10:39 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514559\EngData\Spreadsheets\2023‐06‐08.FRA‐270‐43.180 SOUTHBOUND Estimated Quantities ‐ 

2023 Item Master

Worksheet:  519E11101
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DESIGN: RAP DATE: 9/5/23 UPDATE: DATE:
CHECK: JOL DATE: 9/8/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐43.180 R SFN: 2514559 PID: 112798

ITEM: PAY UNIT: SY
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=15"), AS PER PLAN
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

CADD Measured Plan Area
Rear 1136 SF

Forward 1091 SF

Total 2227 SF

248 SY 248 248

SPECIAL INSTRUCTIONS: TOTAL 248

526E25011

Printed: 1/4/2024 10:39 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514559\EngData\Spreadsheets\2023‐06‐08.FRA‐270‐43.180 SOUTHBOUND Estimated Quantities ‐ 

2023 Item Master

Worksheet:  526E25011
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DESIGN: RAP DATE: 9/5/23 UPDATE: DATE:
CHECK: JOL DATE: 9/8/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐43.180 R SFN: 2514559 PID: 112798

ITEM: PAY UNIT: FT
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: CONDUIT, 4", 725.052
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

Trenched quantity 148.0 FT
West Railing 192.7 FT
East Railing 385.0 FT

Under Rear App Slab 59.0 FT
Under FWD App Slab 59.0 FT

843.7 FT 844 844

SPECIAL INSTRUCTIONS: TOTAL 844

625E25606

Printed: 1/4/2024 10:39 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514559\EngData\Spreadsheets\2023‐06‐08.FRA‐270‐43.180 SOUTHBOUND Estimated Quantities ‐ 

2023 Item Master

Worksheet:  625E25606
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DESIGN: RAP DATE: 9/5/23 UPDATE: DATE:
CHECK: JOL DATE: 9/8/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐43.180 R SFN: 2514559 PID: 112798

ITEM: PAY UNIT: FT
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: TRENCH, 30" DEEP
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

30 FT
59 FT
59 FT

148 FT 148 148

SPECIAL INSTRUCTIONS: TOTAL 148

625E29010

Printed: 1/4/2024 10:39 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514559\EngData\Spreadsheets\2023‐06‐08.FRA‐270‐43.180 SOUTHBOUND Estimated Quantities ‐ 

2023 Item Master

Worksheet:  625E29010
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DESIGN: RAP DATE: 9/5/23 UPDATE: DATE:
CHECK: JOL DATE: 9/8/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐43.180 R SFN: 2514559 PID: 112798

ITEM: PAY UNIT: EACH
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: BARRIER JUNCTION BOX
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

4 EA 4 4

SPECIAL INSTRUCTIONS: TOTAL 4

625E29940

Printed: 1/4/2024 10:39 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514559\EngData\Spreadsheets\2023‐06‐08.FRA‐270‐43.180 SOUTHBOUND Estimated Quantities ‐ 

2023 Item Master

Worksheet:  625E29940
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DESIGN: RAP DATE: 9/5/23 UPDATE: DATE:
CHECK: JOL DATE: 9/8/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐43.180 R SFN: 2514559 PID: 112798

ITEM: PAY UNIT: EACH
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: PULL BOX, 725.08, 32"
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

1 EA 1 1

SPECIAL INSTRUCTIONS: TOTAL 1

625E30710

Printed: 1/4/2024 10:39 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514559\EngData\Spreadsheets\2023‐06‐08.FRA‐270‐43.180 SOUTHBOUND Estimated Quantities ‐ 

2023 Item Master

Worksheet:  625E30710
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DESIGN: RAP DATE: 9/5/23 UPDATE: DATE:
CHECK: JOL DATE: 9/8/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐43.180 R SFN: 2514559 PID: 112798

ITEM: PAY UNIT: SY
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDRODEMOLITION
SUPPLEMENTAL DESCRIPTION: 3.5" THICK

SUBTOTAL TOTAL

CADD measured deck area 5759 SF

640 SY 640 640

SPECIAL INSTRUCTIONS: SPECIFY THICKNESS TOTAL 640

848E10200

Printed: 1/4/2024 10:39 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514559\EngData\Spreadsheets\2023‐06‐08.FRA‐270‐43.180 SOUTHBOUND Estimated Quantities ‐ 

2023 Item Master

Worksheet:  848E10200
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DESIGN: RAP DATE: 9/5/23 UPDATE: DATE:
CHECK: JOL DATE: 9/8/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐43.180 R SFN: 2514559 PID: 112798

ITEM: PAY UNIT: SY
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: SURFACE PREPARATION USING HYDRODEMOLITION
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

640 SY 640 640

SPECIAL INSTRUCTIONS: TOTAL 640

848E20000

Printed: 1/4/2024 10:39 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514559\EngData\Spreadsheets\2023‐06‐08.FRA‐270‐43.180 SOUTHBOUND Estimated Quantities ‐ 

2023 Item Master

Worksheet:  848E20000
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DESIGN: RAP DATE: 9/5/23 UPDATE: DATE:
CHECK: JOL DATE: 9/8/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐43.180 R SFN: 2514559 PID: 112798

ITEM: PAY UNIT: CY
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE THICKNESS), MATERIAL ONLY
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

Total deck area 640 SY
Estimated area requiring variable 320 SY (Assume 50% of deck to be variable*)

Estimated depth 2 IN

18 CY 18 18

SPECIAL INSTRUCTIONS: TOTAL 18

848E30200

* This assumes the existing deck has an unsound area of about 20‐25%, increased 

by a factor of 1.15 for 2nd+ gen overlays per BDM C403.4.1 and BDM Table 403‐3

Printed: 1/4/2024 10:39 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514559\EngData\Spreadsheets\2023‐06‐08.FRA‐270‐43.180 SOUTHBOUND Estimated Quantities ‐ 

2023 Item Master

Worksheet:  848E30200
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DESIGN: RAP DATE: 9/5/23 UPDATE: DATE:
CHECK: JOL DATE: 9/8/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐43.180 R SFN: 2514559 PID: 112798

ITEM: PAY UNIT: SY
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: HAND CHIPPING
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

Recommended 10% of the estimated variable thickness area

32.0 SY 32 32

SPECIAL INSTRUCTIONS: TOTAL 32

848E50000

Printed: 1/4/2024 10:39 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514559\EngData\Spreadsheets\2023‐06‐08.FRA‐270‐43.180 SOUTHBOUND Estimated Quantities ‐ 

2023 Item Master

Worksheet:  848E50000
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DESIGN: RAP DATE: 9/5/23 UPDATE: DATE:
CHECK: JOL DATE: 9/8/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐43.180 R SFN: 2514559 PID: 112798

ITEM: PAY UNIT: LS
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: TEST SLAB
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

SPECIAL INSTRUCTIONS: TOTAL LS

848E50100

Printed: 1/4/2024 10:39 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514559\EngData\Spreadsheets\2023‐06‐08.FRA‐270‐43.180 SOUTHBOUND Estimated Quantities ‐ 

2023 Item Master

Worksheet:  848E50100
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DESIGN: RAP DATE: 9/5/23 UPDATE: DATE:
CHECK: JOL DATE: 9/8/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐43.180 R SFN: 2514559 PID: 112798

ITEM: PAY UNIT: SY
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: EXISTING CONCRETE OVERLAY REMOVED
SUPPLEMENTAL DESCRIPTION: 2.5" NOMINAL THICKNESS

SUBTOTAL TOTAL

640 SY 640 640

SPECIAL INSTRUCTIONS: SPECIFY THICKNESS TOTAL 640

848E50320

Printed: 1/4/2024 10:39 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514559\EngData\Spreadsheets\2023‐06‐08.FRA‐270‐43.180 SOUTHBOUND Estimated Quantities ‐ 

2023 Item Master

Worksheet:  848E50320
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DESIGN: RAP DATE: 9/5/23 UPDATE: DATE:
CHECK: JOL DATE: 9/8/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐43.180 R SFN: 2514559 PID: 112798

ITEM: PAY UNIT: SY
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: REMOVAL OF DEBONDED OR DETERIORATED EXISTING VARIABLE THICKNESS CONCRETE OVERLAY
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

320 SY 320 320

SPECIAL INSTRUCTIONS: TOTAL 320

848E50340

Printed: 1/4/2024 10:39 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514559\EngData\Spreadsheets\2023‐06‐08.FRA‐270‐43.180 SOUTHBOUND Estimated Quantities ‐ 

2023 Item Master

Worksheet:  848E50340
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