
Computation for:
SFN:

Structure: FRA‐00270‐44.700L (NB)

PID: 112798

Design: MGB Date August 22, 2023
Check: TAS Date September 7, 2023

Update: Date
Recheck: Date

File Names

Comments

ESTIMATED QUANTITIES
2514370



DESIGN: MGB DATE: 8/22/23 UPDATE: DATE:
CHECK: TAS DATE: 9/7/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐44.700L (NB) SFN: 2514370 PID: 112798

ITEM: PAY UNIT: LS
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: PORTIONS OF STRUCTURE REMOVED, AS PER PLAN
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

SPECIAL INSTRUCTIONS: TOTAL LS

202E11201

Printed: 10/27/2023 4:18 PM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514370\EngData\Spreadsheets\Quantities\2023‐06‐01.FRA‐270‐44.70L Estimated Quantities ‐ 2023 

Item Master ‐ Stage 3

Worksheet:  202E11201
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DESIGN: MGB DATE: 8/22/23 UPDATE: DATE:
CHECK: TAS DATE: 9/7/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐44.700L (NB) SFN: 2514370 PID: 112798

ITEM: PAY UNIT: SY
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: APPROACH SLAB REMOVED
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

CADD Measured Plan Area

Rear 905 SF

Forward 905 SF

Total 1810 SF

202 SY 202 202

SPECIAL INSTRUCTIONS: TOTAL 202

202E22900

Printed: 10/27/2023 4:18 PM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514370\EngData\Spreadsheets\Quantities\2023‐06‐01.FRA‐270‐44.70L Estimated Quantities ‐ 2023 

Item Master ‐ Stage 3

Worksheet:  202E22900
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DESIGN: MGB DATE: 8/22/23 UPDATE: DATE:
CHECK: TAS DATE: 9/7/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐44.700L (NB) SFN: 2514370 PID: 112798

ITEM: PAY UNIT: SY
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: WEARING COURSE REMOVED
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

CADD Measured Plan Area

Rear 905 SF

Forward 905 SF

Total 1810 SF

202 SY 202 202

SPECIAL INSTRUCTIONS: TOTAL 202

202E23500

Printed: 10/27/2023 4:18 PM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514370\EngData\Spreadsheets\Quantities\2023‐06‐01.FRA‐270‐44.70L Estimated Quantities ‐ 2023 

Item Master ‐ Stage 3

Worksheet:  202E23500

4 OF 28



DESIGN: MGB DATE: 8/22/23 UPDATE: DATE:
CHECK: TAS DATE: 9/7/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐44.700L (NB) SFN: 2514370 PID: 112798

ITEM: PAY UNIT: LS
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: UNCLASSIFIED EXCAVATION
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

SPECIAL INSTRUCTIONS: CHECK UNIT OF MEASURE TOTAL LS

503E21300

Printed: 10/27/2023 4:18 PM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514370\EngData\Spreadsheets\Quantities\2023‐06‐01.FRA‐270‐44.70L Estimated Quantities ‐ 2023 

Item Master ‐ Stage 3

Worksheet:  503E21300
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DESIGN: MGB DATE: 8/22/23 UPDATE: DATE:
CHECK: TAS DATE: 9/7/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐44.700L (NB) SFN: 2514370 PID: 112798

ITEM: PAY UNIT: LB
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CONCRETE REINFORCEMENT, AS PER PLAN
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

100 100

SPECIAL INSTRUCTIONS: TOTAL 100

509E20001

Printed: 10/27/2023 4:18 PM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514370\EngData\Spreadsheets\Quantities\2023‐06‐01.FRA‐270‐44.70L Estimated Quantities ‐ 2023 

Item Master ‐ Stage 3

Worksheet:  509E20001
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DESIGN: MGB DATE: 8/22/23 UPDATE: DATE:
CHECK: TAS DATE: 9/7/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐44.700L (NB) SFN: 2514370 PID: 112798

ITEM: PAY UNIT: LB
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: GALVANIZED STEEL REINFORCEMENT
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

Parapet

Rebar = 2404 lbs 2,404 2,404

SPECIAL INSTRUCTIONS: TOTAL 2,404

509E26000

Printed: 10/27/2023 4:18 PM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514370\EngData\Spreadsheets\Quantities\2023‐06‐01.FRA‐270‐44.70L Estimated Quantities ‐ 2023 

Item Master ‐ Stage 3

Worksheet:  509E26000

7 OF 28



DESIGN: MGB DATE: 8/22/23 UPDATE: DATE:
CHECK: TAS DATE: 9/7/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐44.700L (NB) SFN: 2514370 PID: 112798

ITEM: PAY UNIT: LB
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: GALVANIZED STEEL REINFORCEMENT, AS PER PLAN
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

Abutments

Rebar = 1576 lbs 1,576 1,576

SPECIAL INSTRUCTIONS: TOTAL 1,576

509E26001

Printed: 10/27/2023 4:18 PM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514370\EngData\Spreadsheets\Quantities\2023‐06‐01.FRA‐270‐44.70L Estimated Quantities ‐ 2023 

Item Master ‐ Stage 3

Worksheet:  509E26001
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DESIGN: MGB DATE: 8/22/23 UPDATE: DATE:
CHECK: TAS DATE: 9/7/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐44.700L (NB) SFN: 2514370 PID: 112798

ITEM: PAY UNIT: FT
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: NO. 4 DEFORMED GFRP REINFORCEMENT
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

72 72

SPECIAL INSTRUCTIONS: TOTAL 72

509E30020

Printed: 10/27/2023 4:18 PM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514370\EngData\Spreadsheets\Quantities\2023‐06‐01.FRA‐270‐44.70L Estimated Quantities ‐ 2023 

Item Master ‐ Stage 3

Worksheet:  509E30020
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DESIGN: MGB DATE: 8/22/23 UPDATE: DATE:
CHECK: TAS DATE: 9/7/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐44.700L (NB) SFN: 2514370 PID: 112798

ITEM: PAY UNIT: EACH
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS PER PLAN
SUPPLEMENTAL DESCRIPTION: 6" DOWELS

SUBTOTAL TOTAL

Abutment

121 121 121
121 121 242

SPECIAL INSTRUCTIONS: TOTAL 242

510E10001

Printed: 10/27/2023 4:18 PM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514370\EngData\Spreadsheets\Quantities\2023‐06‐01.FRA‐270‐44.70L Estimated Quantities ‐ 2023 

Item Master ‐ Stage 3

Worksheet:  510E10001
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DESIGN: MGB DATE: 8/22/23 UPDATE: DATE:
CHECK: TAS DATE: 9/7/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐44.700L (NB) SFN: 2514370 PID: 112798

ITEM: PAY UNIT: EACH
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS PER PLAN
SUPPLEMENTAL DESCRIPTION: 7" DOWELS

SUBTOTAL TOTAL

Parapet

16 Dowels 16 16

SPECIAL INSTRUCTIONS: TOTAL 16

510E10001

Printed: 10/27/2023 4:18 PM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514370\EngData\Spreadsheets\Quantities\2023‐06‐01.FRA‐270‐44.70L Estimated Quantities ‐ 2023 

Item Master ‐ Stage 3

Worksheet:  510E10001 (2)
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DESIGN: MGB DATE: 8/22/23 UPDATE: DATE:
CHECK: TAS DATE: 9/7/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐44.700L (NB) SFN: 2514370 PID: 112798

ITEM: PAY UNIT: CY
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: CLASS QC2 CONCRETE, BRIDGE DECK
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

Deck cross section 479.21 sf
Thickness 9.25 in

Hauch cross section 0.12 sf
Length 79.88 ft

379.04 CF
15 CY 15 15

SPECIAL INSTRUCTIONS: CHECK UNIT OF MEASURE TOTAL 15

511E34444

Printed: 10/27/2023 4:18 PM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514370\EngData\Spreadsheets\Quantities\2023‐06‐01.FRA‐270‐44.70L Estimated Quantities ‐ 2023 

Item Master ‐ Stage 3

Worksheet:  511E34444
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DESIGN: MGB DATE: 8/22/23 UPDATE: DATE:
CHECK: TAS DATE: 9/7/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐44.700L (NB) SFN: 2514370 PID: 112798

ITEM: PAY UNIT: CY
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET)
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

Railing (Bridge)
Parapet cross section 3.05 SF

Left 13.50 FT
Right 13.50 FT

82.24 CF
4 CY 4 4

Railing (Approach)
Parapet cross section 3.05 SF

Left 40 FT
Right 40 FT

243.68 CF
10 CY 10 14

SPECIAL INSTRUCTIONS: CHECK UNIT OF MEASURE TOTAL 14

511E34448

Printed: 10/27/2023 4:18 PM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514370\EngData\Spreadsheets\Quantities\2023‐06‐01.FRA‐270‐44.70L Estimated Quantities ‐ 2023 

Item Master ‐ Stage 3

Worksheet:  511E34448
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DESIGN: MGB DATE: 8/22/23 UPDATE: DATE:
CHECK: TAS DATE: 9/7/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐44.700L (NB) SFN: 2514370 PID: 112798

ITEM: PAY UNIT: CY
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

Forward Rear
Plan Area 132.92 134.23 sf
Thickness 1.75 1.75 ft
Volume 232.60 234.90 cf

9 9 cy Total 18 cy 18 18

SPECIAL INSTRUCTIONS: TOTAL 18

511E44110

Printed: 10/27/2023 4:18 PM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514370\EngData\Spreadsheets\Quantities\2023‐06‐01.FRA‐270‐44.70L Estimated Quantities ‐ 2023 

Item Master ‐ Stage 3

Worksheet:  511E44110
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DESIGN: MGB DATE: 8/22/23 UPDATE: DATE:
CHECK: TAS DATE: 9/7/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐44.700L (NB) SFN: 2514370 PID: 112798

ITEM: PAY UNIT: SY
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: SEALING OF CONCRETE SURFACES (NON‐EPOXY)
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

Parapets (Bridge)
Sealed perimeter 6.7 FT

Left 13.5 FT
Right 13.5 FT

21 SY 21 21

Abutment faces
Rear 130 SF

Forward 130 SF
29 SY 29 50

Parapets (Approach)
Sealed perimeter 6.7 FT

Left 40 FT
Right 40 FT

60 SY 60 110

Existing Deck 12485.89 SF
1388 SY 1,388 1,498

SPECIAL INSTRUCTIONS: TOTAL 1,498

512E10050

Printed: 10/27/2023 4:18 PM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514370\EngData\Spreadsheets\Quantities\2023‐06‐01.FRA‐270‐44.70L Estimated Quantities ‐ 2023 

Item Master ‐ Stage 3

Worksheet:  512E10050
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DESIGN: MGB DATE: 8/22/23 UPDATE: DATE:
CHECK: TAS DATE: 9/7/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐44.700L (NB) SFN: 2514370 PID: 112798

ITEM: PAY UNIT: SY
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

Rear Abutment
Length 80 ft
Width 2 ft
Area 160 sf

18 sy 18 18

Forward Abutment
Length 80 ft
Width 2 ft
Area 160 sf

18 sy 18 36

SPECIAL INSTRUCTIONS: TOTAL 36

512E10300

Printed: 10/27/2023 4:18 PM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514370\EngData\Spreadsheets\Quantities\2023‐06‐01.FRA‐270‐44.70L Estimated Quantities ‐ 2023 

Item Master ‐ Stage 3

Worksheet:  512E10300
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DESIGN: MGB DATE: 8/22/23 UPDATE: DATE:
CHECK: TAS DATE: 9/7/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐44.700L (NB) SFN: 2514370 PID: 112798

ITEM: PAY UNIT: SY
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: TYPE 2 WATERPROOFING
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

Along interface between backwall and approach slab
Rear

Apprx. height 2.125 FT
Width 80 FT

Forward
Apprx. height 2.125 FT

Width 80 FT

38 SY 38 38

SPECIAL INSTRUCTIONS: CHECK UNIT OF MEASURE TOTAL 38

512E33000

Printed: 10/27/2023 4:18 PM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514370\EngData\Spreadsheets\Quantities\2023‐06‐01.FRA‐270‐44.70L Estimated Quantities ‐ 2023 

Item Master ‐ Stage 3

Worksheet:  512E33000
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DESIGN: MGB DATE: 8/22/23 UPDATE: DATE:
CHECK: TAS DATE: 9/7/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐44.700L (NB) SFN: 2514370 PID: 112798

ITEM: PAY UNIT: LB
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

1/2" Plate:
Volume = 0.074 cf

Density Steel = 490.0 lb/cf
Weight Per Plate 36.3 lb 

No. Per bay = 1 ea

Total Weight Per bay = 36.296 lb

4x4x3/8":
Weight = 9.8 lbs/ft
Length = 27.00 ft

Total Weight Per bay = 264.60

Total Weight Per Cross Frame 301 lb

No. Cross Frames = 12 ea

Total Weight = 3612 lb
5% cont. = 3792.6 lb 3,793 3,793

SPECIAL INSTRUCTIONS: CHECK UNIT OF MEASURE TOTAL 3,793

513E10201

Printed: 10/27/2023 4:18 PM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514370\EngData\Spreadsheets\Quantities\2023‐06‐01.FRA‐270‐44.70L Estimated Quantities ‐ 2023 

Item Master ‐ Stage 3

Worksheet:  513E10201
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DESIGN: MGB DATE: 8/22/23 UPDATE: DATE:
CHECK: TAS DATE: 9/7/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐44.700L (NB) SFN: 2514370 PID: 112798

ITEM: PAY UNIT: EACH
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: TRIMMING OF BEAM END, AS PER PLAN
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

13 13

SPECIAL INSTRUCTIONS: TOTAL 13

513E21001

Printed: 10/27/2023 4:18 PM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514370\EngData\Spreadsheets\Quantities\2023‐06‐01.FRA‐270‐44.70L Estimated Quantities ‐ 2023 

Item Master ‐ Stage 3

Worksheet:  513E21001

19 OF 28



DESIGN: MGB DATE: 8/22/23 UPDATE: DATE:
CHECK: TAS DATE: 9/7/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐44.700L (NB) SFN: 2514370 PID: 112798

ITEM: PAY UNIT: LS
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: FIELD PAINTING OF DAMAGED STRUCTURAL STEEL, AS PER PLAN
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

SPECIAL INSTRUCTIONS: TOTAL LS

514E21001

Printed: 10/27/2023 4:18 PM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514370\EngData\Spreadsheets\Quantities\2023‐06‐01.FRA‐270‐44.70L Estimated Quantities ‐ 2023 

Item Master ‐ Stage 3

Worksheet:  514E21001
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DESIGN: MGB DATE: 8/22/23 UPDATE: DATE:
CHECK: TAS DATE: 9/7/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐44.700L (NB) SFN: 2514370 PID: 112798

ITEM: PAY UNIT: LS
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: FIELD PAINTING, MISC.:
SUPPLEMENTAL DESCRIPTION: NEW END CROSSFRAMES AND BEAM END MODIFICATIONS

SUBTOTAL TOTAL

SPECIAL INSTRUCTIONS: ADD SUPPLEMENTAL DESCRIPTION TOTAL LS

514E27800

Printed: 10/27/2023 4:18 PM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514370\EngData\Spreadsheets\Quantities\2023‐06‐01.FRA‐270‐44.70L Estimated Quantities ‐ 2023 

Item Master ‐ Stage 3

Worksheet:  514E27800
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DESIGN: MGB DATE: 8/22/23 UPDATE: DATE:
CHECK: TAS DATE: 9/7/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐44.700L (NB) SFN: 2514370 PID: 112798

ITEM: PAY UNIT: FT
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC STRIP SEAL
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

151 151

SPECIAL INSTRUCTIONS: TOTAL 151

516E11210

Printed: 10/27/2023 4:18 PM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514370\EngData\Spreadsheets\Quantities\2023‐06‐01.FRA‐270‐44.70L Estimated Quantities ‐ 2023 

Item Master ‐ Stage 3

Worksheet:  516E11210
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DESIGN: MGB DATE: 8/22/23 UPDATE: DATE:
CHECK: TAS DATE: 9/7/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐44.700L (NB) SFN: 2514370 PID: 112798

ITEM: PAY UNIT: SF
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: 1" PREFORMED EXPANSION JOINT FILLER
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

16 16

SPECIAL INSTRUCTIONS: TOTAL 16

516E13600

Printed: 10/27/2023 4:18 PM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514370\EngData\Spreadsheets\Quantities\2023‐06‐01.FRA‐270‐44.70L Estimated Quantities ‐ 2023 

Item Master ‐ Stage 3

Worksheet:  516E13600
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DESIGN: MGB DATE: 8/22/23 UPDATE: DATE:
CHECK: TAS DATE: 9/7/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐44.700L (NB) SFN: 2514370 PID: 112798

ITEM: PAY UNIT: EACH
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: REFURBISH BEARING DEVICE, AS PER PLAN
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

14 14

SPECIAL INSTRUCTIONS: CHECK UNIT OF MEASURE TOTAL 14

516E45305

Printed: 10/27/2023 4:18 PM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514370\EngData\Spreadsheets\Quantities\2023‐06‐01.FRA‐270‐44.70L Estimated Quantities ‐ 2023 

Item Master ‐ Stage 3

Worksheet:  516E45305
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DESIGN: MGB DATE: 8/22/23 UPDATE: DATE:
CHECK: TAS DATE: 9/7/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐44.700L (NB) SFN: 2514370 PID: 112798

ITEM: PAY UNIT: LS
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, AS PER PLAN
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

SPECIAL INSTRUCTIONS: TOTAL LS

516E47001

Printed: 10/27/2023 4:18 PM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514370\EngData\Spreadsheets\Quantities\2023‐06‐01.FRA‐270‐44.70L Estimated Quantities ‐ 2023 

Item Master ‐ Stage 3

Worksheet:  516E47001
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DESIGN: MGB DATE: 8/22/23 UPDATE: DATE:
CHECK: TAS DATE: 9/7/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐44.700L (NB) SFN: 2514370 PID: 112798

ITEM: PAY UNIT: SF
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: PATCHING CONCRETE STRUCTURE, AS PER PLAN
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

REAR ABUTMENT 112 SF 112 112
FORWARD ABUTMENT 43 SF 43 155
PIERS 83 SF 83 238

SPECIAL INSTRUCTIONS: TOTAL 238

519E11101

Printed: 10/27/2023 4:18 PM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514370\EngData\Spreadsheets\Quantities\2023‐06‐01.FRA‐270‐44.70L Estimated Quantities ‐ 2023 

Item Master ‐ Stage 3

Worksheet:  519E11101
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DESIGN: MGB DATE: 8/22/23 UPDATE: DATE:
CHECK: TAS DATE: 9/7/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐44.700L (NB) SFN: 2514370 PID: 112798

ITEM: PAY UNIT: SY
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=15"), AS PER PLAN
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

CADD Measured Plan Area
Rear 1333 SF

Forward 1333 SF

Total 2666 SF

297 SY 297 297

SPECIAL INSTRUCTIONS: TOTAL 297

526E25011

Printed: 10/27/2023 4:18 PM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2514370\EngData\Spreadsheets\Quantities\2023‐06‐01.FRA‐270‐44.70L Estimated Quantities ‐ 2023 

Item Master ‐ Stage 3

Worksheet:  526E25011
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DESIGN: MGB DATE: 8/22/23 UPDATE: DATE:
CHECK: TAS DATE: 9/7/23 RECHECK: DATE:

STRUCTURE: FRA‐00270‐44.700L (NB) SFN: 2514370 PID: 112798

ITEM: PAY UNIT: FT
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: SPECIAL ‐ DEBRIS REMOVAL
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

Lengths (on bridge):

Left Toe =  232 ft 232 232
Right Toe =  232 ft 232 464

SPECIAL INSTRUCTIONS: ADD SUPPLEMENTAL DESCRIPTION TOTAL 464
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