
Computation for:
SFN:

Structure: FRA‐270‐48.02L

PID: 112798

Design: MRV Date July 9, 2023
Check: JOL Date August 21, 2023

Update: MRV Date August 22, 2023
Recheck: JOL Date August 23, 2023

File Names

Comments

ESTIMATED QUANTITIES ‐ STAGE 3
2513927



DESIGN: MRV DATE: 7/9/23 UPDATE: MRV DATE: 8/22/23
CHECK: JOL DATE: 8/21/23 RECHECK: JOL DATE: 8/23/23

STRUCTURE: FRA‐270‐48.02L SFN: 2513927 PID: 112798

ITEM: PAY UNIT: LS
SUBJECT: ESTIMATED QUANTITIES ‐ STAGE 3

DESCRIPTION: PORTIONS OF STRUCTURE REMOVED, AS PER PLAN
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

SPECIAL INSTRUCTIONS: TOTAL LS

202E11201

Printed: 1/4/2024 11:00 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2513927\EngData\Spreadsheets\2023‐06‐20.FRA‐270‐48.02L Estimated Quantities ‐ 2023 Item Master ‐ 

Stage 3

Worksheet:  202E11201
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DESIGN: MRV DATE: 7/9/23 UPDATE: MRV DATE: 8/22/23
CHECK: JOL DATE: 8/21/23 RECHECK: JOL DATE: 8/23/23

STRUCTURE: FRA‐270‐48.02L SFN: 2513927 PID: 112798

ITEM: PAY UNIT: LS
SUBJECT: ESTIMATED QUANTITIES ‐ STAGE 3

DESCRIPTION: COFFERDAMS AND EXCAVATION BRACING
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

SPECIAL INSTRUCTIONS: TOTAL LS

503E11100

Printed: 1/4/2024 11:00 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2513927\EngData\Spreadsheets\2023‐06‐20.FRA‐270‐48.02L Estimated Quantities ‐ 2023 Item Master ‐ 

Stage 3

Worksheet:  503E11100
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DESIGN: MRV DATE: 7/9/23 UPDATE: MRV DATE: 8/22/23
CHECK: JOL DATE: 8/21/23 RECHECK: JOL DATE: 8/23/23

STRUCTURE: FRA‐270‐48.02L SFN: 2513927 PID: 112798

ITEM: PAY UNIT: LS
SUBJECT: ESTIMATED QUANTITIES ‐ STAGE 3

DESCRIPTION: UNCLASSIFIED EXCAVATION
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

SPECIAL INSTRUCTIONS: CHECK UNIT OF MEASURE TOTAL LS

503E21300

Printed: 1/4/2024 11:00 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2513927\EngData\Spreadsheets\2023‐06‐20.FRA‐270‐48.02L Estimated Quantities ‐ 2023 Item Master ‐ 

Stage 3

Worksheet:  503E21300
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DESIGN: MRV DATE: 7/9/23 UPDATE: MRV DATE: 8/22/23
CHECK: JOL DATE: 8/21/23 RECHECK: JOL DATE: 8/23/23

STRUCTURE: FRA‐270‐48.02L SFN: 2513927 PID: 112798

ITEM: PAY UNIT: LB
SUBJECT: ESTIMATED QUANTITIES ‐ STAGE 3

DESCRIPTION: EPOXY COATED STEEL REINFORCEMENT
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

Sleeper Slab:

Weight: 1051 lbs. 1,051 1,051

SPECIAL INSTRUCTIONS: TOTAL 1,051

509E10000

Printed: 1/4/2024 11:00 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2513927\EngData\Spreadsheets\2023‐06‐20.FRA‐270‐48.02L Estimated Quantities ‐ 2023 Item Master ‐ 

Stage 3

Worksheet:  509E10000
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DESIGN: MRV DATE: 7/9/23 UPDATE: MRV DATE: 8/22/23
CHECK: JOL DATE: 8/21/23 RECHECK: JOL DATE: 8/23/23

STRUCTURE: FRA‐270‐48.02L SFN: 2513927 PID: 112798

ITEM: PAY UNIT: LB
SUBJECT: ESTIMATED QUANTITIES ‐ STAGE 3

DESCRIPTION: CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CONCRETE REINFORCEMENT, AS PER PLAN
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

100 LBS 100 100

SPECIAL INSTRUCTIONS: TOTAL 100

509E20001

Printed: 1/4/2024 11:00 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2513927\EngData\Spreadsheets\2023‐06‐20.FRA‐270‐48.02L Estimated Quantities ‐ 2023 Item Master ‐ 

Stage 3

Worksheet:  509E20001
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DESIGN: MRV DATE: 7/9/23 UPDATE: MRV DATE: 8/22/23
CHECK: JOL DATE: 8/21/23 RECHECK: JOL DATE: 8/23/23

STRUCTURE: FRA‐270‐48.02L SFN: 2513927 PID: 112798

ITEM: PAY UNIT: LB
SUBJECT: ESTIMATED QUANTITIES ‐ STAGE 3

DESCRIPTION: GALVANIZED STEEL REINFORCEMENT, AS PER PLAN
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

Bridge Railing:

Weight: 1224 lbs. 1,224 1,224

Abutment:

Weight: 888 lbs. 888 2,112

Superstructure:

Weight: 190 lbs. 190 2,302

SPECIAL INSTRUCTIONS: TOTAL 2,302

509E26001

Printed: 1/4/2024 11:00 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2513927\EngData\Spreadsheets\2023‐06‐20.FRA‐270‐48.02L Estimated Quantities ‐ 2023 Item Master ‐ 

Stage 3

Worksheet:  509E26001
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DESIGN: MRV DATE: 7/9/23 UPDATE: MRV DATE: 8/22/23
CHECK: JOL DATE: 8/21/23 RECHECK: JOL DATE: 8/23/23

STRUCTURE: FRA‐270‐48.02L SFN: 2513927 PID: 112798

ITEM: PAY UNIT: EACH
SUBJECT: ESTIMATED QUANTITIES ‐ STAGE 3

DESCRIPTION: DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS PER PLAN
SUPPLEMENTAL DESCRIPTION: 6" DOWELS

SUBTOTAL TOTAL

Abutments:
Rear Abutment: 56 ea.

Forward Abutment: 56 ea.
Total: 112 ea. 112 112

Deck:
Count: 9 ea. Per Deck Corner

Corners: 4 ea.

Total: 36 ea. 36 148

SPECIAL INSTRUCTIONS: TOTAL 148

510E10001

Printed: 1/4/2024 11:00 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2513927\EngData\Spreadsheets\2023‐06‐20.FRA‐270‐48.02L Estimated Quantities ‐ 2023 Item Master ‐ 

Stage 3

Worksheet:  510E10001
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DESIGN: MRV DATE: 7/9/23 UPDATE: MRV DATE: 8/22/23
CHECK: JOL DATE: 8/21/23 RECHECK: JOL DATE: 8/23/23

STRUCTURE: FRA‐270‐48.02L SFN: 2513927 PID: 112798

ITEM: PAY UNIT: EACH
SUBJECT: ESTIMATED QUANTITIES ‐ STAGE 3

DESCRIPTION: DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS PER PLAN
SUPPLEMENTAL DESCRIPTION: 7" DOWELS

SUBTOTAL TOTAL

Bridge Railing

Railing Transition: 26 per transition
Transitions: 4 ea.

Dowel Count: 104 ea. 104 104

SPECIAL INSTRUCTIONS: TOTAL 104

510E10001

Printed: 1/4/2024 11:00 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2513927\EngData\Spreadsheets\2023‐06‐20.FRA‐270‐48.02L Estimated Quantities ‐ 2023 Item Master ‐ 

Stage 3

Worksheet:  510E10001 (2)
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DESIGN: MRV DATE: 7/9/23 UPDATE: MRV DATE: 8/22/23
CHECK: JOL DATE: 8/21/23 RECHECK: JOL DATE: 8/23/23

STRUCTURE: FRA‐270‐48.02L SFN: 2513927 PID: 112798

ITEM: PAY UNIT: CY
SUBJECT: ESTIMATED QUANTITIES ‐ STAGE 3

DESCRIPTION: CLASS QC2 CONCRETE, BRIDGE DECK, AS PER PLAN
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

Assumed Total Deck Thickness: 1.63 ft.
Area: 3.17 sf.

Corners: 4 ea.

Volume: 3 cy. 3 3

SPECIAL INSTRUCTIONS: CHECK UNIT OF MEASURE TOTAL 3

511E34445

Printed: 1/4/2024 11:00 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2513927\EngData\Spreadsheets\2023‐06‐20.FRA‐270‐48.02L Estimated Quantities ‐ 2023 Item Master ‐ 

Stage 3

Worksheet:  511E34445
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DESIGN: MRV DATE: 7/9/23 UPDATE: MRV DATE: 8/22/23
CHECK: JOL DATE: 8/21/23 RECHECK: JOL DATE: 8/23/23

STRUCTURE: FRA‐270‐48.02L SFN: 2513927 PID: 112798

ITEM: PAY UNIT: CY
SUBJECT: ESTIMATED QUANTITIES ‐ STAGE 3

DESCRIPTION: CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET)
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

Area: 3.10 sf
Length: 14.72 ft.
Sides: 4 ea.

Volume: 7 cy. 7 7

SPECIAL INSTRUCTIONS: CHECK UNIT OF MEASURE TOTAL 7

511E34448

Printed: 1/4/2024 11:00 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2513927\EngData\Spreadsheets\2023‐06‐20.FRA‐270‐48.02L Estimated Quantities ‐ 2023 Item Master ‐ 

Stage 3

Worksheet:  511E34448
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DESIGN: MRV DATE: 7/9/23 UPDATE: MRV DATE: 8/22/23
CHECK: JOL DATE: 8/21/23 RECHECK: JOL DATE: 8/23/23

STRUCTURE: FRA‐270‐48.02L SFN: 2513927 PID: 112798

ITEM: PAY UNIT: CY
SUBJECT: ESTIMATED QUANTITIES ‐ STAGE 3

DESCRIPTION: CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

Rear Abutment:

Left WW Area: 33.55 sf.
Ht.: 1.75 ft.

Right WW Area: 33.79 sf.
Ht.: 1.75 ft.

Forward Abutment:
Left WW Area: 31.42 sf.

Ht.: 1.75 ft.

Right WW Area: 36.61 sf.
Ht.: 1.75 ft.

Total Volume: 9 cy. 9 9

SPECIAL INSTRUCTIONS: TOTAL 9

511E44110

Printed: 1/4/2024 11:00 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2513927\EngData\Spreadsheets\2023‐06‐20.FRA‐270‐48.02L Estimated Quantities ‐ 2023 Item Master ‐ 

Stage 3

Worksheet:  511E44110
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DESIGN: MRV DATE: 7/9/23 UPDATE: MRV DATE: 8/22/23
CHECK: JOL DATE: 8/21/23 RECHECK: JOL DATE: 8/23/23

STRUCTURE: FRA‐270‐48.02L SFN: 2513927 PID: 112798

ITEM: PAY UNIT: SY
SUBJECT: ESTIMATED QUANTITIES ‐ STAGE 3

DESCRIPTION: SEALING OF CONCRETE SURFACES (NON‐EPOXY)
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

Bridge Railing:
Est. Perimeter: 6.60 ft. Measured in OpenRoads on Section A‐A

Est. Length: 14.72 ft.
Count: 4 ea.

Area: 388.56 sf.

Deck:
Width: 51 ft.
Lenth: 180.80 ft.
Count: 1 ea.

Area: 9220.80 sf.

Area (w/ 5% Contingency): 1121 sy. 1,121 1,121

Rear Abutment
Front Face Perimeter: 2.25 ft.
Total Wingwall Length: 21.14 ft.

Side and Top Length: 24.97 ft.
Width: 1.75 ft.

Area: 91.26 sf.

Forward Abutment
Front Face Perimeter: 2.25 ft.
Total Wingwall Length: 21.22 ft.

Side and Top Length: 25.12 ft.
Width: 1.75 ft.

Area: 91.71 sf.

Area (w/ 5% Contingency): 21 sy. 21 1,142

SPECIAL INSTRUCTIONS: TOTAL 1,142

512E10050

Printed: 1/4/2024 11:00 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2513927\EngData\Spreadsheets\2023‐06‐20.FRA‐270‐48.02L Estimated Quantities ‐ 2023 Item Master ‐ 

Stage 3

Worksheet:  512E10050
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DESIGN: MRV DATE: 7/9/23 UPDATE: MRV DATE: 8/22/23
CHECK: JOL DATE: 8/21/23 RECHECK: JOL DATE: 8/23/23

STRUCTURE: FRA‐270‐48.02L SFN: 2513927 PID: 112798

ITEM: PAY UNIT: SY
SUBJECT: ESTIMATED QUANTITIES ‐ STAGE 3

DESCRIPTION: SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

Length 1: 14.60 ft.
Width: 1 ft.
Count: 2 ea.

Length 2: 14.83 ft.
Width: 1 ft.
Count: 2 ea.

Total: 7 sy. 7 7

SPECIAL INSTRUCTIONS: TOTAL 7

512E10300

Printed: 1/4/2024 11:00 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2513927\EngData\Spreadsheets\2023‐06‐20.FRA‐270‐48.02L Estimated Quantities ‐ 2023 Item Master ‐ 

Stage 3

Worksheet:  512E10300
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DESIGN: MRV DATE: 7/9/23 UPDATE: MRV DATE: 8/22/23
CHECK: JOL DATE: 8/21/23 RECHECK: JOL DATE: 8/23/23

STRUCTURE: FRA‐270‐48.02L SFN: 2513927 PID: 112798

ITEM: PAY UNIT: SY
SUBJECT: ESTIMATED QUANTITIES ‐ STAGE 3

DESCRIPTION: TYPE 2 WATERPROOFING
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

Rear Abutment:

Left Wingwall:
Length: 10.08 ft.
Height: 4.64 ft.
Area: 46.74 ft.

Right Wingwall:
Length: 11.06 ft.
Height: 4.83 ft.
Area: 53.47 ft.

Total: 100.21 ft.

Foward Abutment:

Left Wingwall:
Length: 10.23 ft.
Height: 4.64 ft.
Area: 47.47 ft.

Right Wingwall:
Length: 11 ft.
Height: 4.81 ft.
Area: 52.94 ft.

Total: 100.41 sf.

Total: 22 sf. 22 22

SPECIAL INSTRUCTIONS: CHECK UNIT OF MEASURE TOTAL 22

512E33000

Printed: 1/4/2024 11:00 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2513927\EngData\Spreadsheets\2023‐06‐20.FRA‐270‐48.02L Estimated Quantities ‐ 2023 Item Master ‐ 

Stage 3

Worksheet:  512E33000
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DESIGN: MRV DATE: 7/9/23 UPDATE: MRV DATE: 8/22/23
CHECK: JOL DATE: 8/21/23 RECHECK: JOL DATE: 8/23/23

STRUCTURE: FRA‐270‐48.02L SFN: 2513927 PID: 112798

ITEM: PAY UNIT: LS
SUBJECT: ESTIMATED QUANTITIES ‐ STAGE 3

DESCRIPTION: FIELD PAINTING OF DAMAGED STRUCTURAL STEEL, AS PER PLAN
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

SPECIAL INSTRUCTIONS: TOTAL LS

514E21001

Printed: 1/4/2024 11:00 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2513927\EngData\Spreadsheets\2023‐06‐20.FRA‐270‐48.02L Estimated Quantities ‐ 2023 Item Master ‐ 

Stage 3

Worksheet:  514E21001
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DESIGN: MRV DATE: 7/9/23 UPDATE: MRV DATE: 8/22/23
CHECK: JOL DATE: 8/21/23 RECHECK: JOL DATE: 8/23/23

STRUCTURE: FRA‐270‐48.02L SFN: 2513927 PID: 112798

ITEM: PAY UNIT: FT
SUBJECT: ESTIMATED QUANTITIES ‐ STAGE 3

DESCRIPTION: ARMORLESS PREFORMED JOINT SEAL
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

Match length from Type C End Treatment: 75 ft. 75 75

SPECIAL INSTRUCTIONS: TOTAL 75

516E10010

Printed: 1/4/2024 11:00 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2513927\EngData\Spreadsheets\2023‐06‐20.FRA‐270‐48.02L Estimated Quantities ‐ 2023 Item Master ‐ 

Stage 3

Worksheet:  516E10010
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DESIGN: MRV DATE: 7/9/23 UPDATE: MRV DATE: 8/22/23
CHECK: JOL DATE: 8/21/23 RECHECK: JOL DATE: 8/23/23

STRUCTURE: FRA‐270‐48.02L SFN: 2513927 PID: 112798

ITEM: PAY UNIT: SF
SUBJECT: ESTIMATED QUANTITIES ‐ STAGE 3

DESCRIPTION: 1/2" PREFORMED EXPANSION JOINT FILLER
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

Length: 0.77 ft. Measured in OpenRoads.
Height: 1.63 ft. Measured in OpenRoads.
Count: 4 ea.

Total: 5 sf. 5 5

SPECIAL INSTRUCTIONS: TOTAL 5

516E13200

Printed: 1/4/2024 11:00 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2513927\EngData\Spreadsheets\2023‐06‐20.FRA‐270‐48.02L Estimated Quantities ‐ 2023 Item Master ‐ 

Stage 3

Worksheet:  516E13200
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DESIGN: MRV DATE: 7/9/23 UPDATE: MRV DATE: 8/22/23
CHECK: JOL DATE: 8/21/23 RECHECK: JOL DATE: 8/23/23

STRUCTURE: FRA‐270‐48.02L SFN: 2513927 PID: 112798

ITEM: PAY UNIT: SF
SUBJECT: ESTIMATED QUANTITIES ‐ STAGE 3

DESCRIPTION: 2" PREFORMED EXPANSION JOINT FILLER
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

Length: 1.81 ft. Measured in OpenRoads.
Height: 1.63 ft. Measured in OpenRoads.
Count: 4 ea.

Total: 12 sf. 12 12

SPECIAL INSTRUCTIONS: TOTAL 12

516E13900

Printed: 1/4/2024 11:00 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2513927\EngData\Spreadsheets\2023‐06‐20.FRA‐270‐48.02L Estimated Quantities ‐ 2023 Item Master ‐ 

Stage 3

Worksheet:  516E13900
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DESIGN: MRV DATE: 7/9/23 UPDATE: MRV DATE: 8/22/23
CHECK: JOL DATE: 8/21/23 RECHECK: JOL DATE: 8/23/23

STRUCTURE: FRA‐270‐48.02L SFN: 2513927 PID: 112798

ITEM: PAY UNIT: EACH
SUBJECT: ESTIMATED QUANTITIES ‐ STAGE 3

DESCRIPTION: STRUCTURAL JOINT OR JOINT SEALER, MISC.:
SUPPLEMENTAL DESCRIPTION: TWO‐PART SILICONE JOINT SEALER

SUBTOTAL TOTAL

Quantity: 4 ea. 4 4

SPECIAL INSTRUCTIONS: ADD SUPPLEMENTAL DESCRIPTION TOTAL 4

516E15000

Printed: 1/4/2024 11:00 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2513927\EngData\Spreadsheets\2023‐06‐20.FRA‐270‐48.02L Estimated Quantities ‐ 2023 Item Master ‐ 

Stage 3

Worksheet:  516E15000
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DESIGN: MRV DATE: 7/9/23 UPDATE: MRV DATE: 8/22/23
CHECK: JOL DATE: 8/21/23 RECHECK: JOL DATE: 8/23/23

STRUCTURE: FRA‐270‐48.02L SFN: 2513927 PID: 112798

ITEM: PAY UNIT: EACH
SUBJECT: ESTIMATED QUANTITIES ‐ STAGE 3

DESCRIPTION: BEARING DEVICE, MISC.:
SUPPLEMENTAL DESCRIPTION: BEARING RETAINER ASSEMBLY

SUBTOTAL TOTAL

Count: 4 ea. 4 4

SPECIAL INSTRUCTIONS: ADD SUPPLEMENTAL DESCRIPTION TOTAL 4

516E46900

Printed: 1/4/2024 11:00 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2513927\EngData\Spreadsheets\2023‐06‐20.FRA‐270‐48.02L Estimated Quantities ‐ 2023 Item Master ‐ 

Stage 3

Worksheet:  516E46900
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DESIGN: MRV DATE: 6/21/23 UPDATE: DATE:
CHECK: JOL DATE: 6/29/23 RECHECK: DATE:

STRUCTURE: FRA‐C123‐0.00 SFN: 2514079 PID: 112798

ITEM: PAY UNIT: EACH
SUBJECT: ESTIMATED QUANTITIES

DESCRIPTION: SCUPPER, MODIFICATION, AS PER PLAN
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

Count: 8 ea. 8 8

SPECIAL INSTRUCTIONS: TOTAL 8

518E12801

Printed: 1/4/2024 11:00 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2513927\EngData\Spreadsheets\2023‐06‐20.FRA‐270‐48.02L Estimated Quantities ‐ 2023 Item Master ‐ 

Stage 3

Worksheet:  518E12801
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DESIGN: MRV DATE: 7/9/23 UPDATE: MRV DATE: 8/22/23
CHECK: JOL DATE: 8/21/23 RECHECK: JOL DATE: 8/23/23

STRUCTURE: FRA‐270‐48.02L SFN: 2513927 PID: 112798

ITEM: PAY UNIT: SF
SUBJECT: ESTIMATED QUANTITIES ‐ STAGE 3

DESCRIPTION: PATCHING CONCRETE STRUCTURE, AS PER PLAN
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

RA: 18 sf.
FA: 23 sf.

Total: 41 sf. 41 41

Total: 30 sf. 30 71

SPECIAL INSTRUCTIONS: TOTAL 71

519E11101

Printed: 1/4/2024 11:00 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2513927\EngData\Spreadsheets\2023‐06‐20.FRA‐270‐48.02L Estimated Quantities ‐ 2023 Item Master ‐ 

Stage 3

Worksheet:  519E11101
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DESIGN: MRV DATE: 7/9/23 UPDATE: MRV DATE: 8/22/23
CHECK: JOL DATE: 8/21/23 RECHECK: JOL DATE: 8/23/23

STRUCTURE: FRA‐270‐48.02L SFN: 2513927 PID: 112798

ITEM: PAY UNIT: FT
SUBJECT: ESTIMATED QUANTITIES ‐ STAGE 3

DESCRIPTION: TYPE C INSTALLATION, AS PER PLAN
SUPPLEMENTAL DESCRIPTION:

SUBTOTAL TOTAL

Length: 37.3 ft. Measured in OpenRoads
Qty.: 2 ea.

Total: 75 ft. 75 75

SPECIAL INSTRUCTIONS: TOTAL 75

526E90031

Printed: 1/4/2024 11:00 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2513927\EngData\Spreadsheets\2023‐06‐20.FRA‐270‐48.02L Estimated Quantities ‐ 2023 Item Master ‐ 

Stage 3

Worksheet:  526E90031
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DESIGN: MRV DATE: 7/9/23 UPDATE: MRV DATE: 8/22/23
CHECK: JOL DATE: 8/21/23 RECHECK: JOL DATE: 8/23/23

STRUCTURE: FRA‐270‐48.02L SFN: 2513927 PID: 112798

ITEM: PAY UNIT: FT
SUBJECT: ESTIMATED QUANTITIES ‐ STAGE 3

DESCRIPTION: SPECIAL ‐
SUPPLEMENTAL DESCRIPTION: DEBRIS REMOVAL

SUBTOTAL TOTAL

Length: 180.77 ft. Measured in OpenRoads
Qty.: 2 ea.

Total: 362 ft. 362 362

SPECIAL INSTRUCTIONS: ADD SUPPLEMENTAL DESCRIPTION TOTAL 362

690E98100

Printed: 1/4/2024 11:00 AM

File:  P:\_OHDOTCEv02_Worksets\112798\400‐Engineering\Structures\SFN_2513927\EngData\Spreadsheets\2023‐06‐20.FRA‐270‐48.02L Estimated Quantities ‐ 2023 Item Master ‐ 

Stage 3

Worksheet:  690E98100
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